OFFICE OF THE SUPERINTENDING ENGINEER
EAST CIRCLE
MUNICIPAL ENGINEERING DIRECTORATE
GOVERNMENT OF WEST BENGAL
Poura Prasashan Bhavan(1* Floor), DD-1,Sector-1, Saltlake, Kolkata- 700064
E-mail : seeastcircle @gmail.com

Memo. No. ME/SE(E)/365 / 1S-615 /2020 Dated. 19.10.2022

NOTICE INVITING e-TENDER
Notice Inviting e-Tender No. 1 of SE (E) / 2022-23 (2" Call)
of The Superintending Engineer, East Circle, Municipal Engineering Directorate, Government of West Bengal.

The Superintending Engineer, East Circle, Municipal Engineering Directorate,
Government of West Bengal invites e-tender on Percentage Rate Basis for the work detailed in the table below.
(Submission of Bid through online)

List of Schemes:
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NB: - (i) Intending Tenderer will not have to pay the cost of tender documents for the purpose of

participating in e-tendering, but the successful L1(Lowest) Bidder will have to pay the cost

of tender documents of 5 (five) sets @ price mentioned in the list of scheme of NIeT during
purchase of tender documents for execution of agreement as per notification no. 452 -A/PW/

O/ 10 C- 35/ 10 dated 26.07.2011 of the Secretary, to the Govt. Of West Bengal & subsequent n0.199-CRC/2M-
1




10/2012 dated 21/12/2012 of the Secretary, Public Works Department, CRC Branch, and Government of West Bengal.
In case of any contractor (L1) expressed his / her willingness to have extra copy of the

standard contract forms, only one spare copy of standard contract form may on payment of
prescribed price be supplied to a contractor or firm of contactors, eligible to tender in a specific
work on receipt of written requisition well in advance for the same. In case of the works in the
open tenders an earnest money amounting to 2% (two percent) of the estimated value of
work for which tender has been called for, shall have to be deposited by all intending
tenderers. In any case Fixed Permanent Security Deposit will not be entertained as an

earnest money.

(ii) Enlistment of Contractors has been abolished as per Govt. order no. 1177-F(Y) dated
28/02/2014.

(iii) Payment to the contractor for the work shall be made through the State Mission Director,
DAY-NULM and Director, SUDA, West Bengal. Nodal Engineer-in-Charge (Executive
Engineer Civil of the concerned Division, MED) of the work will submit the ‘passed for

payment’ Bill to the State Mission Director, DAY-NULM and Director, SUDA, West Bengal

1. In the event of e-Filling, intending bidder may download the tender document from the website
https://wbtenders.gov.in directly with the help of Digital Signature Certificate. EMD has to be

deposited by the bidder through the following payment mode as per memorandum of the Finance
Department vide No. 3975-F(Y) dated 28™"July, 2016 read with Finance Department vide No.
5688-F(Y)dt.03.11.2016.

1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI bank payment gateway.

1.2. RTGS/NEFT in case of offline payment through bank account in any bank

(Details of which has been narrated in“Instruction to Bidders”).

Modalities regarding receiving performance Bank Guarantee will be as detailed in Finance
Department memorandum No. 2691-F(Y) dt.02.05.2017.

Tender document may be download from website & submission of Technical Bid / Financial Bid as

per Tender time schedule stated in “Date & Time Schedule”.

The documents submitted by the bidders should be indexed and also should be according to his

/ their Firm name.

1.1.A bidder desirous of taking part in a tender shall login to the e-Procurement Portal of the
Government of West Bengal https://wbtenders.gov.in using his login ID and Password and
thereafter may download the tender document consisting of this N.I.T., Instruction to Bidders
(Section - A), different Forms & Affidavits (Section - B), Special Terms & Conditions (Section-C),
Specification of Work (Section - D), Additional Terms & Conditions and specification for Electrical
works (Section -E)& Schedule of Works (BOQ), W.B. Form No. 2911(ii) and Addenda & Corrigenda
(if any) from the website directly with the help of Digital Signature Certificate.

1. Earnest Money: An earnest money amounting to 2 %( two percent) of the estimated value of work
for which tender has been called for, shall have to be deposited by all intending tenderers. In any

case Fixed Permanent Security Deposit will not be entertained as an earnest money.

As per G.O. No. 3975-F(Y) dated 28.07.2016 of the Secretary, Audit Branch, Finance Department a
bidder should initiate payment of pre-defined EMD for the tender by selecting from either of the
following payments modes :

2. The amount of pre-defined Earnest Money is to be submitted online in the following payments

modes:

2.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI bank payment gateway.



2.2. RTGS/NEFT in case of offline payment through bank account in any bank

(Details of which has been narrated in "Instruction to Bidders”).

3. Eligibility criteria for participation in tender:
3.1.Requirement of Credentials:(Credential criteria should satisfy both Civil &
Electrical part separately)
3.1.1 For 2" Call of NIT:

3.1.1.1. Intending tenderers should produce credentials of a similar nature of
Completed at least one work of the minimum value of 30% (Thirty Percent)
of the estimated amount during 5 (five) years prior to the date of issue of

the tender notice; or,

3.1.1.2. Intending tenderers should produce credentials of 2 (two) similar nature
of completed work, each of the minimum value of 25% (Twenty Five
Percent) of the estimated amount during 5 (five) years prior to the date

of issue of the tender notice; or,

3.1.1.3. Intending tenderers should produce credentials of one single running
work of similar nature which has been completed to the extent of 75%
(Seventy Five Percent) or more and value of which is not less than the
desired value at (3.1.1.1.) above;
In case of running works, only those tenderers who will submit the certificate of
satisfactory running work from the concerned Executive Engineer, or equivalent

competent authority will be eligible for the tender. In the required certificate it should be
clearly stated that the work is in progress satisfactorily and also that no penal action has

been initiated against the executed agency, i.e., the tenderer as per Go no. No. 04-
A/PW/0/10C-02/14 Dated: 18.03.2015.

3.1.2 Annual Turn Over - 30% of amount put to tender in any of the last five Financial Year
(i.e. 2017-2018,2018-2019,2019-2020,2020-2021 & 2021-2022).

3.1.3 Bank solvency Certificate not less than 25% of amount put to tender within 6(Six) month

prior to date of NIT.
3.2. Other terms and conditions of the credentials:

3.2.1. Payment certificate will not be treated as credential;

3.2.2. Credential certificate issued by the Executive Engineer or equivalent or competent
authority of a State / Central Government, State / Central Government
undertaking, Statutory / Autonomous bodies constituted under the Central / State
statute, on the executed value of completed / running work will be taken as

credential.

No credential will be considered as valid unless it is supported by work order, price
schedule or BOQ of work and completion certificate mentioning the date of completion
issued by the competent authority not below the rank of Executive Engineer or
equivalent or competent authority of a State / Central Government, State / Central
Government undertakings, Statutory / Autonomous bodies constituted under the
Central / State Statute. The completion certificate should indicate the value of the

work (equal to booked expenditure).

N.B: Application in more than one work Credential, Annual Turnover and Bank

solvency should be cumulative nature.



N.B. The credential certificate for completed works should contain (a) Name of
work (b) Estimated Amount(c) Tendered amount, (d) Value of executed work
(e)Date of Completion of project along with telephone number & detail
address for communication of client must be indicated in the Credential

Certificate.[Non Statutory Documents]

3.2.3. The prospective bidders will have in their full time engagement experienced
technical personnel, the minimum being one Civil Engineering Degree holder, one
Civil Engineering Diploma holder.

(Authenticated documents in respect of qualification and engagement for this work

will have to be furnished for Technical Evaluation);

[Non Statutory Documents]

3.2.4. PAN Card, Valid Professional Tax Deposit Challan/certificate, Valid Trade License,
EPF,ESI, valid 15-digit Goods and Service Tax payer Identification Number
(GSTIN) under GST Act. 2017 with relevant document(s) and any other(s) if
applicable to be accompanied with the Technical Bid document.

[Non Statutory Documents]

3.2.5. The prospective bidders or any of their constituent partner(s) should not have
abandoned more than one work. Not more than one of their contracts should have
been rescinded during the last 3 (three) years from the date of publishing of this
NIeT. Such abandonment or rescission will be considered as disqualification
towards eligibility (a declaration in this respect through Affidavit will have to be
furnished by the prospective bidders without which the technical bid will be
treated as non-responsive. Neither prospective bidder nor any of constituent
partner(s) should have been debarred to participate in tender(s) by the any
Department, Government of West Bengal during the last 2 (two) years prior to
the date of this NIeT. Such debarment will be considered as disqualification
towards eligibility. (A declaration in this respect has to be furnished by the
prospective bidders as per prescribed format without which the Technical Bid

shall be treated non-responsive).

3.2.6. The Bidder's Net Worth for the last year calculated on the basis of capital, profit and
free reserve available to the firm should be positive.

3.2.7. In case of Proprietorship and Partnership Firms and Company the Tax Audited Report
in 3CD Form to be furnished along with Balance Sheet and Profit and Loss Account
and all schedules forming the part of Balance Sheet and Profit & Loss Account. Tax
Audited Report, Balance Sheet and Profit & Loss Account including all schedules
forming the part of Balance Sheet and Profit & Loss Account should be in favour of
applicant.

[Non Statutory Documents]

3.2.8. Requirement of Machineries:
Following criteria regarding machineries and equipment to be used in different types
of works should be adhered to:
3.2.8.1. Plant Machineries and Equipment should be owned or arranged through lease hold
agreements by the bidders. For Leased Plant & Machineries,
scanned copy of registered / notarised lease agreement is to be
submitted.



3.2.8.2. Conclusive proof of ownership (Tax Invoice, Way Bill, Delivery Challan)
for each plant and machinery in working condition shall have to be
submitted.

3.2.8.3. In case of advance payment for purchase of Batch type Mixing Plant,
Proof of advance payment receipt from the manufacturer should be produced
and in that case at least 25% (twenty five percent) payments against the
total cost of the plant / machineries have to be made by the bidders.

3.2.8.4. If the machineries have been engaged in other works, then name of
Client along with his contact number and email address should be furnished
in the declaration by the intended tenderer and the present location (working
place) should also be given with tentative date of release of plant &
machineries.

3.2.8.5. In case of Building Works:

Initially for concrete batching and mixing plant, concrete mixer with integral
weigh batching facility maximum age of the plants, machineries will be 5
(five) years as on the date of publication of NIeT. It may be extended up to
7 (seven) years after getting fit certificate from the manufacturer and this
certificate should be produced at the time of submission of bid. All other

machineries and equipment should be in running condition.

All plants, machineries and equipment will be verified by the competent
authority before execution of the work.

The prospective bidders should own or arrange through lease hold agreement the
required plant and machineries of prescribed specifications as shown and mentioned in
format [Section- B]. A statement should be submitted mentioning present location of
installation of the said main Plant and machinery, as mentioned, in specified format in
Section B, Form-IV. If necessary, authority / Bid Evaluation Committee may inspect
Plant and Machineries physically or call for the original documents as proof of
Ownership in favour of owner / lessor of the same.

[Non Statutory Documents]

3.2.10. Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-
operative Societies are required to furnish valid Bye Law, Current Audit Report,
Certificate of Registration and Valid Clearance Certificate from A.R.C.S. for the
year 2016/2017 Professional Tax Deposit Challan for the Financial Year 2022-
2023, PAN Card,EPF,ESI, Valid 15-digit Goods & Service Tax Payer Identification
Number (GSTIN) under GST Act, 2017 with relevant document with up-to-date
return along with other relevant supporting papers.

[Non Statutory Documents]

3.2.11. Joint Ventures will not be allowed for works upto 25 Crores. For work more than 25
Crores in case of a joint venture, Lead Member of such joint venture will be
required to meet 60% (sixty percent) of required Bid Capacity and each of the
Joint Venture Members will be required to meet at least 30% (thirty percent) of
requirement of BID Capacity. Bid Capacity of all the members in total should be at
least 100% (one hundred percent) of required Bid Capacity.

3.2.12. As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD, for
building works worth value less than Rs. 25 corer & which are predominantly Civil
work in nature with electrical components less than 25% of the estimated amount
put to tender, the Civil contractor is allowed to submit an agreement in non-
judicial stamp paper of requisite value with an electrical contractor for execution
of the electrical components of the work. In that case the electrical contractor
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will have to qualify for all requirements set forth in the NIeT for electrical works
including credential, electrical supervisor’s certificate of competency (SCC) etc.
The Civil contractor will have to qualify for all requirements set forth in the NIeT
including requisite credential for Civil component of such works but excluding
credential and SCC requirements for electrical works. However the onus and full
responsibility of execution of the total work (Civil & Electrical) will be on the
civil contractor who will execute the agreement with the Department. Payment
will also be made to the civil contractor only.

3.2.13. A prospective bidder shall be allowed to participate in the particular Job either in the
capacity of individual or as a partner of a firm. If found to have applied severally for
a single job, all his applications will be rejected for that job, without assigning any

reason thereof.

3.2.14. A partnership firm will have to furnish the registered partnership deed and a

company will have to furnish the Article of Association and Memorandum.

[Non Statutory Documents]

Where an individual person hold a digital certificate in his / her own name duly
issued to him / her against the company or the firm of which he / she happens to
be a director or partner, such individual person shall, while uploading any tender
for and on behalf of such company or firm, invariably upload a copy of registered
power of attorney showing clear authorization in his / her favour, by the rest of
the directors of such company or the partner of such firm, to upload such tender.
The power of attorney shall have to be registered in accordance with the provision
of the Registration Act.1908 as per G.0O. no. 61/SPW/12 dated 08/06/2012.

3.2.15. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be
registered by the respective competent authority from the Registrar of Firms,
Society, Non-Trading Corporation, Registrar of Companies etc. & copy of Registration
Certificate (with allotment of Registration No.) will have be submitted, otherwise the
Technical Bid will not be considered for qualification & Financial Bid shall not be

opened.

The successful bidder will have to establish field testing laboratory equipped with requisite
instruments in conformity with relevant code of practice and technical staff according to the
requirements of works to be executed. The executing agency will have to produce satisfactory
test report of all the materials of the work as well as on samples collection jointly by him and
concerned authority of the Engineer-in-Charge from all completed / ongoing items of works as per
relevant codes of practice at his own cost from any Govt. approved / Govt. testing laboratory
during execution of works. The successful bidder will have to bring all requisite plants and
mechanical equipment and / or technical personnel and / or laboratory and field testing
machineries and equipment for all the items of work as per BOQ and / or as per relevant IS / IRC
Codes of practice and / or as per direction of the Engineer-in-Charge and / or as per relevant
PWD Schedule of Rates at the time of execution of work at site even if upon technical evaluation
he is declared as “qualified” without having all the requisite plants and mechanical equipment and
/ or technical personnel and / or laboratory and field testing machineries and equipment at the

time of submission of tender.

The executing agency (successful bidder) will get the payment in 15t R/A-30%, 2" R/A-30% and
3¢ R/A and final bill-40% of gross amount of the tendered amount . Provisions in Clause(s) 7, 8,
& 9 contained in West Bengal Form No. 2911 so far as they relate to quantum and frequencies of

payment are to be treated as superseded.



The payment will be made as and when fund is available from the concerned source. No claim
whatsoever for delay in payment, if any, will be entertained. Retention money towards performance
Security amount to 1% (one percent) of the value of the work will be deducted from the running
account bill of the tender as per prevailing order. 2 % EMD of L1 bidder will be converted to Security Deposit
and total Security Deposit will be 3 % as per Order No. 796 — F(Y) dated 25.02.2022. No interest will be paid on

security deposit.

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted
from the bill(s) of the contractor(s) on all contracts awarded on or after 01/11/2006 in pursuance
with G.O. no. 599A/4M-28/06 dated 27/09/2006. GST, Royalty & all other Statutory levy / CESS
will have to be borne by the contractor & the schedule of rates are inclusive of all the taxes &

CESS stated above as per rule.

Successful Tenderers will be required to obtain valid Registration Certificate &Labor License
from respective Regional Labour Offices where construction work by them are proposed to be
carried out as per Clauses U/S 7 of West Bengal Building & other Construction Works’ Act, 1996
and U/S 12 of Contract Labour Act.

Successful tenderers will be required to observe the following conditions strictly:

6.1. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State

Insurance Act, 1948 should be strictly adhered to wherever such Acts become applicable.

6.2. Minimum wages to the workers shall be paid according to the rates notified and / or revised
by the State Government from time-to-time under the Minimum Wages Act, 1948 in respect
of scheduled employments, within the specified time as per law. Payment of bonus,

wherever applicable, has to be made.

6.3. Adequate safety and welfare measures must be provided as per the provisions of the Building
and other Construction Workers’ (Regulation of Employment & Conditions of Service) Act,
1996 read with West Bengal Building and Other Construction Workers (Regulation of

Employment and Conditions of Service) Rules, 2004.

6.4. All liabilities arising out of engagement of workers are duly met before submission of bills for

payment.

If there is any violation of any or all the relevant above criteria during execution of the job, it
will render the concerned agencies ineligible for the work then and there or at any subsequent

stage as may be found convenient.

Adjustment of Price (increase or decrease) Vide Notification No0.23-CRC/2M-61/2008 dated
13/03/2009 & Notification No. 38-CRC/2M-61/2008 dated 20/04/2009 shall not be applicable.
Since BOQ for the works under this NIeT is based upon the schedule of rates of Public Works
Directorate, Government of West Bengal with Addendum & Corrigendum as mentioned hereinafter,
the bidders shall quote their rate (percentage above / below / at par) accordingly considering that
no escalation and / or price adjustment will be allowed by the Department there to under any

circumstances.

No Mobilisation Advance and Secured Advance will be allowed.Agencies shall have to arrange
required land for installation of Plant & Machineries, (specified for each awarded work, storing of
materials, labour shed, laboratory etc. at their own cost and responsibility nearest to the work site.
The agencies will have to install the above machineries on the site within 45 (forty five) days from
this end positively with application of Tender.

Bids shall remain valid for a period not less than 180 (one hundred eighty) days from the last date
of submission of Financial Bid / Sealed Bid. In case of inadvertent typographical mistake found in
the specified schedule of rates / BOQ, the same will be treated to be so corrected as to conform

with the relevant schedule of rates prevailing at the time of floating of tender and / or technically



10.

11.

sanctioned estimate. No claim whatsoever for such inadvertent typographical mistake will be
entertained.

All materials required for the proposed scheme as mentioned including bitumen (all grade),
bitumen emulsion, cement & steel (which ever applicable)will have be of specified grade &
approved brand in conformity with relevant code of practice (/atest revision) & manufactured
accordingly & will have to be procured & supplied by the agency at his / their own cost including
all taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, cement and steel
are to be submitted along with challan and test certificate. In the event of further testing opted
by the Engineer-in-Charge, such testing from any Government approved / GovernmentTesting
Laboratory will have to be conducted by the agency at his/their own cost. VG 30 / VG 40 grade
paving bitumen, as the case may be, of I.0.C.L/ B.P.C.L/ H.P.C.L will be permitted as Straight
run Bitumen. All steel materials to be used for the work should be SAIL / TATA / RINL unless
otherwise mentioned specifically in the BOQ.

Date & Time Schedule:

Sl.
No. Particulars Date and Time
1 Date of publishing NIeT 20.10.2022
Documents.(online) (Publishing Date) From 6:00 P.M. onwards.
> Tender Document download start date and time. 20.10.2022
(online) From 6:30 P.M. onwards.
Pre Bid Meeting with the intending Bidders. . 02'11'20,22 at,01:00, P.M.
3 ] ] At office of The Superintending Engineer, East
(Optional for the bidders) Circle, Municipal Engineering Directorate,
Government of West Bengal, Poura Prasashan
Bhavan (1ST Floor), DD-1,Sector-1 Saltlake, Kolkata-
700064.
(The intending bidders may send their queries, if any
through e-mail seeastcircle@gmail.com on or
before pre-bid meeting. If intending bidders remain
absent in the pre-bid meeting; their queries if any may
not be accepted in this regards and claim of bidders
for queries may not be entertained and replied in
future.)
4 Start Date of Bid Submission. 21.10.2022
(Technical and Financial) (online) from10:00 AM onwards.
. Closing  date and time of download of 21.11.2022 up to 4:00 P.M
Tender Document (online).
6 Closing date and time of Bid submissior] 21.11.2022
(Technical and Financial) (online). up to 5:30 P.M
. Date and time of opening of  Technical 23.11.2022 after 6:00 P.M
Proposals (online).
8 Date and time of uploading of list of
Technically qualified bidders.(online) Will be notified later on.
Dateof uploading of final listoftechnically
9 qualified bidders after disposal of appeals, if any. Will be notified later on.
Date and time of opening ofFinancial
10 i ifi
Proposal (online). Will be notified later on.
12. There will be no provision of Arbitration.

Clause 25 of WBF 2911 will be followed for Settlement of Disputes and Arbitration :-

“Except where otherwise provided in the contract all question and disputes relating to the

meaning of the specifications, designs, drawings and instructions herein before mentioned and as
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14.

15.

16.

to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever, in any way arising out of relating to the contracts designs,
drawings, specifications, estimate, instructions, orders or these conditions or otherwise
concerning the works, or the executions or failure to execute the same, whether arising during
the progress of the work, or after the completion or abandonment thereof shall be dealt with as

mentioned hereinafter;

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge
on any matter in connection with or arising out of the contract or carrying out of the work, to be
unacceptable, he shall promptly within 15 (fifteen) days request the Chairman of the Dispute
Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute
Redressal Committee shall give its written instructions or decision within a period of three months

from the date of receipt of the contractor’s letter.

The Dispute Redressal Committee in each of the works Departments shall be constituted with the

following officials as members:

1. Additional Chief Secretary / Principal Secretary / Secretary of the Chairman
Department concerned.

2. Engineer-in-Chief / Chief Engineer or any officer of equivalent Member
rank of the Department.

3. One Designated Chief Engineer / Engineer of the Department to Member Secretary
be nominated by the Department concerned. and Convener

4. One representative of Finance Department of the Government
not below the rank of Joint Secretary or Financial Adviser in case of the works Member
Department where FA system has been introduced.

This provision will be applicable irrespective of the value of the works to which the dispute may
relate.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site
of works and its surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost
of visiting the site shall be at the Bidder’s own expense. Issuance of letter of acceptance / Work
Order may be delayed and / or work may be financially restricted up to the limit of existing
administrative approval until receipt of administrative approval / revised administrative approval
from the competent authority (in applicable cases). Also issuance of letter of acceptance / work
Order may be delayed and / or work may be restricted in some stretches till necessary land for
the same is made available and / or encroachments are removed (in applicable cases). No claim,
whatsoever, for such delay in issuance of Letter of Acceptance / Work Order and / or restriction of
work will be entertained. Intending bidders may keep these criteria in mind while participating in

tender and / or while quoting their rates.

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for
“Road & Bridge Works”, “Building Works”, “Sanitary & Plumbing Works” and Electrical works
effective from 1°*November 2017 along with up to date corrigenda & addenda and approved rates
of the Superintending Engineer, Respective Circle, Municipal Engineering Directorate,

Government of West Bengal.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned

in ‘Instructions to Bidders’ before bidding.

Defect Liability Period:- As par Notification No. 5784-PW/L&A/2M-175/2017 dt.
12.09.2017 of Principal Secretary, PWD the following partial modification in the West Bengal
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Form No: 2911/2911 (i)/ 2911 (ii) (herein after referred to as printed Tender Form), in
cancellation of earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made:-

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the
following as per G.O. no. 5784-PW/L&A/2M-175/2017 dated 12/09/2017:

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall
break, deface, injure, or destroy any part of building, in which they may be
working, or any building, road, road-curbs, fence, enclosure, water pipes, cables,
drains, electric or telephone posts or wires, trees, grass or grassland or
cultivated ground contiguous to the premises, on which the work or any part of it
is being executed, or if any damage shall happen to the work from any cause
whatsoever or any imperfection become apparent in it at any time whether during
its execution or within a period of three months or one year or three years or
five years, as the case may be (depending upon the nature of the work as
described in the explanation appended hereto) hereinafter referred to as the
Defect Liability Period, from the actual date of completion of work as per
completion certificate issued by the Engineer-in-Charge, the contractor shall
make the same good at his own expense, or in default, the Engineer-in-Charge
may cause the same to be made good by other workmen and deduct the expense
(of which the certificate of the Engineer-in-Charge shall be final and binding on
all concerned) from any sums, whether under this contract or otherwise, that
may be then, or at any time thereafter become due to the contractor from the
Government or from his security deposit, either full, or of a sufficient portion
thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion
shall be final and conclusive against the contractor), of making such damage or
imperfection good shall exceed the amount of such security deposit and/or such
sums, it shall be lawful for the Government to recover the excess cost from the
contractor in accordance with the procedure prescribed by any law for the time
being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and
certify thereon, within a period of thirty days with effect from the date of
submission of the final bill in acceptable form by the contractor, the amount
payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work to
the contractor within the said period of thirty days. The certificate of the
Engineer-in-Charge whether in respect of the amount payable to the contractor
against the "Final Bill" or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the work
held with the Government under the provision of clause 1 hereof shall be
refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of

three months from the actual date of completion of the work.

(b) For work with one year Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of one

year from the actual date of completion of the work.

(c) For work with three years Defect Liability Period:
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(i) 30% of the security deposit shall be refunded to the contractor on expiry

of two years from the actual date of completion of the work;

(ii) The balance 70 % of the security deposit shall be refunded to the
contractor on expiry of three years from the actual date of completion of

the work;

(d) For work with five years Defect Liability Period:

(i) No security deposit shall be refunded to the contractor for 1°* 3 years from
the actual date of completion of the work;

(ii) 30% of the security deposit shall be refunded to the contractor on expiry

of four years from the actual date of completion of the work;

(iii) The balance 70 % of the security deposit shall be refunded to the
contractor on expiry of five years from the actual date of completion of the

work,

Explanation:

The

word 'work' means and includes road work, bridge work, building work, sanitary and

plumbing work, electrical work and/or any other work contemplated within the scope and ambit

of this contract. For

(1)

(in)

(iii)

The work of patch repair or patch maintenance in nature or a combination thereof, the
Defect Liability Period of the work shall be three months from the actual date of completion
of the work.

Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair &
Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, the
Defect Liability Period of the work shall be one year from the actual date of completion of

the work;

Extension of building / bridge / culvert, Construction of new flexible pavement up to
bituminous level which has been designed for a period of 3 years or more, Widening and
strengthening of flexible pavement designed for a period of 3 years or more, Improvement
of riding quality / Strengthening of flexible pavement designed for a period of 3 years or
more; Providing only mastic asphalt layer over existing bituminous surface without
providing bituminous profile corrective course / bituminous base course,

the Defect Liability Period of the work shall be three years from the actual date of

completion of the work;

(iv) Construction of new building / new bridge / new culvert, Reconstruction of building /

bridge / culvert including construction of approach roads for bridge / culvert, Construction
of rigid pavement, Reconstruction of rigid pavement, Construction of new flexible
pavement covered by mastic work which has been designed for a period of 5 years or
more, Widening and strengthening of flexible pavement covered by mastic work which has
been designed for a period of 5 years or more, Improvement of riding quality /
Strengthening of flexible pavement covered by mastic work which has been designed for a
period of 5 years or more, the Defect Liability Period of the work shall be five years from
the actual date of completion of the work

“The word ‘Government’ means the Government of the State of West Bengal in Municipal

Engineering Directorate, UD&MA Department.”
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17.

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender

form as per G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-

175/2017 dated 02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the

Government, arising out from works contract, Security Deposit will be released after issuance of
Completion Certificate on submission of unconditional BANK GUARANTEE by the Contractor for the

Security Deposit subject to the following conditions:

1.

The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the
Engineer-in-Charge of the concern work, MED, Government of West Bengal on behalf of
the contractor.

The Bank Guarantee shall remain valid for the whole Defect liability period/Security period

as per contract of the work (No renewal in between should be required).

The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge
should obtain confirmation of the Bank Guarantee directly from the Bank before its
acceptance.

The Bank Guarantee, now pledged in the form of Security Deposit will be released to the

contractor in the following manner, if not forfeited under conditions of contract:

4.1. For work with 3 (three) months Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 3 (three) months from

the actual date of completion of the work.

4.2. For work with 1 (one) year Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 1 (one) year from the
actual date of completion of the work.

4.3. For work with 3 (three) years Defect Liability Period:

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on

expiry of 2 (two) years from the actual date of completion of the work;

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the
contractor on expiry of 3 (three) years from the actual date of completion
of the work.

4.4. For work with 5 (five) years Defect Liability Period:

For this work defect liability period is 5 years from the date of completion of the

work as per completion certificate issued by the concerned Executive Engineer, MED.

However, completion certificate should be issued after completion of all items of
works as per schedule as required including supplementary items (if any) in all

respect but except the items of maintenance of trees etc.

4.4.1. No amount shall be refunded to the contractor for first 3 (three) years
from the actual date of completion of the work;

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on
expiry of 4 (four) years from the actual date of completion of the work;

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the
contractor on expiry of 5 (five) years from the actual date of completion of
the work.

In case of Ascertaining Authority at any stage of tender process or execution of work
necessary registered irrevocable power of attorney is to be produced. Power of Attorney
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

holders are not allowed to sign Tender Documents unless otherwise approved by the
Government.

All intending bidders are requested to be present in the Office of office of the Superintending
Engineer, East Circle, Municipal Engineering Directorate, Government of West Bengal, during
opening of the Tender as per the dates mentioned in the notice to observe the tender opening
procedure.

No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances.

Requirement of Principal Machineries which must be possessed by own/ Lease Hold
agreement (as the case may be) are as shown and mentioned in Section - B.

Original documents in support of own / lease possession of the aforesaid machineries are to be
furnished if required by the Tender Inviting Authority.

In the event of acceptance of lowest tendered rate, no multiple minimum rate will be considered
by the Department.

In case of item rate tender, the technically qualified bidder, whose total offered price
considering sum of offered prices of all the items of works taken together, stands
lowest, will be considered for acceptance. In no case lowest bidder of individual items

of works will be considered for acceptance for the corresponding items of works.

The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable
circumstances and no claim in this respect will be entertained.

During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s)
and/or any other paper(s) of any bidder are incorrect / manufactured / fabricated, that tender
will be out rightly rejected and further penal action may be taken against him as per rule.

In case there is any objection regarding prequalifying an agency, that should be lodged to the
Chairperson & Convener of the Bid Evaluation Committee, i.e., the Superintending Engineer East
Circle, Municipal Engineering Directorate, Government of West Bengal within 48 (forty eighty)
hours (including holidays) from the date and time of publication of list of qualified agencies and
beyond that time schedule no objection will be entertained by the Bid Evaluation Committee. The
objection may also be submitted to the E-mail ID seeastcircle@gmail.com of the Superintending
Engineer, East Circle MED within the said time frame.

Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the
credentials & other documents of the lowest tenderer if found necessary. After verification, if it
is found that such documents submitted by the lowest tenderer are either manufactured or false,
in that case Letter of Acceptance / Work Order will not be issued in favour of that tenderer
under any circumstances and further penal action may be taken against him as per rule.

If any discrepancy arises between two similar clauses on different notifications, the clause as stated
in later notification will supersede former one in following sequence:

(i) West Bengal Form No. 2911
(ii) NIeT

(iii) Special terms & Conditions
(iv) Technical bid

(v) Financial bid

In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price Schedule/rates
/elsewhere, the same may be treated to be so corrected as to conform with the relevant schedule
of rates and / or technically sanctioned estimate.

Bid Evaluation Committee (BEC):

A Bid Evaluation Committee (BEC) has been constituted under the Superintending Engineer East
Circle, Municipal Engineering Directorate, Government of West Bengal, who is the tender inviting
authority for all works beyond the tender accepting power of the Executive Engineers.

The members of Bid Evaluation Committee would be:-

Superintending Engineer , East Circle, - Chairperson & Convener

Municipal Engineering Directorate, Government of West Bengal

Executive Engineer , East Circle, MED, Govt. of WB - Member

Executive Engineer, North 24 Parganas Division, MED, Govt. of WB. - Member
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29.

30.

31.

32.

Divisional Accounts Officer / Divisional Accountant, North 24 Parganas - Member
Division , MED.

Assistant Engineer , East Circle, MED, Govt. of WB.
- Member

Or, as per consecutive orders from competent authority.

The Bid Evaluation Committee will do the technical and financial evaluations of the bidders for
different types of works and make recommendation to the tender accepting authority. The
bidders will have to meet all the minimum criteria regarding:-

(a) Financial Capacity
(b) Technical Capability comprising of personnel & plant & equipment capability
(c) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in
support of the minimum criteria as mentioned in (a), (b), (c) above with the help of his DSC
and the declaration executed through prescribed affidavit in non-judicial stamp paper of
appropriate value duly notarized. If any document submitted by a bidder is either manufactured
or false, in such case the eligibility of the bidder/ tenderer will be out rightly rejected at any
stage without any prejudice and further penal action may be taken against him as per rule.

The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretion in
case of first call and no challenge whatsoever against such decision of the said committee will be
entertained. In case of re tender, the Bid Evaluation Committee reserves the right to ignore some
deficiencies at their discretion and no challenge whatsoever against such decision of the said
committee will be entertained. In case of third and subsequent calls, the Bid Evaluation
Committee reserves the right to ignore some more deficiencies at their discretion and no
challenge whatsoever against such decision of the said committee will be entertained.

Bidders should upload their documents from original copies. Uploading Photocopy & illegible copies
will not be accepted.

Each work will be awarded against specific set of machineries as indicated in SI. No. 20 of this
NIeT & Section - B (Form-1IV).

Quality Monitoring and Supervision Consultant:

32.1. Reputed engineering firm may be engaged to act as Supervision Consultant as per
direction of the Engineer-in-Charge. The Supervision Consultant will assist the Engineer-in-
Charge to monitor the project, checking the quality and quantity of works etc. Supervision
Consultant or any person authorized by the Engineer-in-Charge shall at allreasonable time
have access to the site, all plant and all places where materials are being manufactured
and tested. The contractor will have to afford every facility for andevery assistance in
obtaining the right to such access.

32.2. Third Party quality audit may also be conducted for quality monitoring as per sole discretion
of the Engineer-in-Charge.

33. This NIeT shall form a part of the contract document. The successful bidder on acceptance of

34.

his bid by the Accepting Authority, shall have to sign the contract consisting of NIeT, all tender
documents forming part of the bid as uploaded at the time of invitation of bid, the rates quoted
online at the time of submission of bid and acceptance thereof together with any

correspondence leading thereto and standard West Bengal Form No. 2911(ii).

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal,
the successful bidder will have to submit Additional Performance Security @10%of the tendered
amount, if the accepted bid value is 80%orless of the Estimated amount put to tender.

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the Work Order. If the bidder fails to submitthe Additional
Performance Security within seven working days from the date of issuance of Letter of Acceptance,
his Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the
contractor, etc, may be taken. The Bank Guarantee shall have to be valid up to end of the Contract
Period and shall be renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the
bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited
at any time during the pendency of the contract period after serving proper notice to the contractor.
Necessary provisions regarding deduction of security deposit from the progressive bills of the
contractor as per relevant clauses of the contract shall in no way be altered/affected by provision of
this Additional Performance Security.
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35. Cost of Tender Documents: The intending Tenderers shall not have to pay the cost of tender
documents for the purpose of participating in e-tendering vide Notification No. 199-CRC/2M-
10/2012 dated 21/12/2012 of the Secretary, Public Works Department, Government of West
Bengal

However, the successful bidder shall have to pay the cost ofcontract documents @ Rs.
5,000.00 (Rupees Five Thousand ) only per set at the time of formal agreement.
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Govt. of West Bengal

Memo. No. ME/SE(E)/ 365(1-9) / 1S-615 /2020 Dated. 19.10.2022

Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:-

The Director, SUDA, West Bengal

The Chief Vigilance Officer , Govt of WB

The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata

The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata

The Chairman, Basirhat Municipality/Gobardanga Municipality/Baduria Municipality

The Additional Chief Engineer, North/ South, MED

The Superintending Engineer, Head Quarter, East/West/North/South/Central chlg, MED
The Executive Engineer, North 24 Parganas Division , MED ‘r (I
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SECTION - A

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for
assisting the contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled &
registered with the Government e-Procurement System, through logging on to

https://etender.wb.nic.in (the web portal of Public Works Department). The contractor is to click

on the link for e-Tendering site as given on the web portal.
Digital Signature Certificate (DSC):

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC)
for submission of tenders, from the approved service provider of the National Informatics
Centre (NIC) on payment of requisite amount. Details are available at the Web Site stated in
Clause A.1. above. DSC is given as a USB e-Token.

The contractor can search and download NIeT, Tender Document(s) and Addenda &
Corrigenda (if any) electronically from computer once he/she logs on to the website
mentioned in Clause A.1. using the Digital Signature Certificate. This is the only mode of
collection of Tender Documents.

Participation in more than one work:

A prospective bidder shall be allowed to participate in the job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single job all his
applications will be rejected for that job.

A prospective bidder (including his participation in partnership) shall be allowed to participate
in 2 (two) works anywhere for each set of prescribed machinery and equipment owned / lease
hold agreement by the bidder. In no case a bidder will be allowed to participate in bid for more

than 2 (two) works anywhere per set of required machineries.

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than
one work, provided the bid capacity permits and the bidder is capable to arrange and deploy
separate set of required machineries for multiple works and complete the work in specified
time.

Submission of Tenders:
General process of submission:

Tenders are to be submitted through online to the website stated in Clause A.1. in two folders
at a time for each work, one is Technical Proposal & the other is Financial Proposal before the
prescribed date & time using the Digital Signature Certificate (DSC). The documents are to be
uploaded Virus free scanned copy of the documents are to be uploaded duly Digitally Signed.
The documents will get encrypted (transformed into non readable formats).
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Technical proposal
The Technical

proposal should contain scanned copies of the following in further two

covers (folders):
Statutory Cover Containing:

A. 6.2.0.1. Prequalification Application

A. 6.2.0.2.

(Section - B, Form - I)

Earnest Money has to be deposited by the bidder through the following
payment mode as per memorandum of the Finance Department vide No.
3975-F(Y) dated 28P'"P July, 2016.

(a) Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI bank payment gateway.

(b) RTGS/NEFT in case of offline payment through bank account in any
bank.

A. 6.2.0.3. Financial Statement

A. 6.2.0.4.

A. 6.2.0.5.

(Section - B, Form - II)

Affidavit

(Ref:- format for affidavit shown in “"X” and Declaration "Y”
inSection - B)

West Bengal Form No. 2911 & NIeT with all agenda & corrigendum
(download& upload the same digitally signed, quoting rate will only
encrypted in the BOQ under Financial Bid. In case quoting any rate in
West Bengal Tender Form No. 2911 the tender liable to summarily
rejected)

A. 6.2.0.6.Special Terms, conditions & specification of works.

Non statutory Cover Containing:

A. 6.2.1.1.

Professional Tax (PT) deposit receipt challan for the financial year
2022-2023, PAN Card, valid 15-digit Goods and Service Tax payer
Identification Number (GSTIN) under GST Act. 2017 with relevant

document(s) and any other(s) if applicable.

A. 6.2.1.2.Registration Certificate under Company Act. (if any).

A. 6.2.1.3.Registered Deed of partnership Firm / Article of Association &

A. 6.2.1.4.

A. 6.2.1.5.

Memorandum.

Registered Power of Attorney

(For Partnership Firm/ Private Limited Company, if any).

Tax Audited Report in 3 CD Form along with Balance Sheet & Profit &
Loss A/c for the last five years

(year just preceding the current Financial Year will be considered as
year - I).

A. 6.2.1.6.Clearance Certificate for the Current Year issued by the Assistant

Register of Co-Op (S) (ARCS).
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A. 6.2.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) &
Engineers’ Co.-Opt.(S).

A. 6.2.1.8. List of machineries possessed by own/ lease along with authenticated copy
of tax invoice, delivery challan& waybill Ref.:- Cl. No. 3.2.9.& 20 and
Section -B, Form - IV of this NIeT and a statement should be submitted
with mentioning the present status and location of installation of main

plant and machineries.

A. 6.2.1.9. List of laboratory Instrument along with authenticated Invoice &Challan.

A. 6.2.1.10.List of Technical staffs along with structure & organization
(Section - B, Form - III).

A. 6.2.1.11. Requisite Credential as per Cl. No. 3(i) and Section - B, Form - V of this
NIeT. Scanned copy of Original Credential Certificate as stated in ClI.
No. 3(i) of NIeT is to be submitted.

Note: Failure of submission of any of the above mentioned documents (as stated
in A. 1.& A. 2.) will render the tender liable to be summarily rejected for

both statutory & non statutory cover.
Opening & evaluation of tender:

Earnest money amounting to 2% (two percent) of the estimated value of work for
which tender has been called for, will have to be submitted online by all intending
Tenderers.

Opening of Technical proposal:

Technical proposals will be opened by the Superintending Engineer, HQ,
Municipal Engineering Directorate, Government of West Bengal. Intending
tenderers may remain present if they so desire.

Cover (folder) statutory documents (vide Cl. No. 6.A-1) will be opened first & if
found in order, cover (Folder) for non-statutory documents (vide Cl. No. - 6.A2)
will be opened. If there is any deficiency in the statutory documents, the tender
will summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non-
statutory cover will be downloaded & handed over to the tender evaluation
committee.

Pursuant to scrutiny & decision of the Bid Evaluation Committee, the summary
list of eligible bidders & the serial number of work for which their proposal will
be considered will be uploaded in the web portals.

While evaluation the committee may summon the bidders(s) & seek
clarification / information or additional documents or original hard copy of any
of the documents already submitted & if these are not produced within the
stipulated time frame, their proposals will be liable for rejection.
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab

“Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “Click to Encrypt and upload” and then click the “"Technical” Folder to upload the

Technical Documents.

Sl. Sub-Category .
No. Category Name Description Detail(s)
1. Vvalid 15-digit Goods and Service Tax payer]
Identification Number (GSTIN) under GST Act.
2017 with relevant document(s) and any
other(s) if applicable.
A.| Certificate(s) Certificate(s) 2. PAN Card
3. Valid P. Tax Deposit Challan/certificate.
4. Valid Trade License.
5. 5. Valid PF & ESI Certificate
1. Proprietorship Firm (Trade License)
2. Partnership Firm
(Partnership Deed, Trade License)
3. Ltd. Company
B. gggﬁ?g)y Company Detail - 1 (Incorporation Certificate, Trade License)
4. Co-Operative Society
(Society Registration Certificate Copy, Trade
License)
5. Registered Power of Attorney.
Similar nature of work done and completion
Credential - 1 e . . : :
c.| credential _ certificate with Price Schedule or BOQ which is
Credential - 2 applicable for eligibility in this NIeT.
Laboratory Equipments 1. Authenticated copy of Tax Invoice, Delivery
Challan and Waybill (Plant / Machiner
D.| Equipment Machineries - 1 ) Y ( / ) Y) .
|| Equip 2. Authenticated copy of Tax Invoice, Delivery
Machineries - 2 .
Challan and Waybill (laboratory)
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Sl.
No.

Category Name

Sub-Category Description

Detail(s)

Financial

Information

Work in hand

1. Finandal Statement (Section -
B,
Form - II) duly filled up.
2. Affidavits — X and Declaration - Y.
3. Certificate of revolving line of credit by the
Bank.

Payment Certificate 1
Payment Certificate 2

Only Payment Certificate not the TDS
Certificate. (Issued by an Officer not

below the rank of Executive Engineer).

Profit & Loss A/c. and Balance

Profit & Loss A/c. and Balance Sheet

Sheet for  the financial yeal (with Annexure and 3CD form in case of
2021-2022. Tax Audit)

Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial yeal (with Annexure and 3CD form in case of
2020-2021. Tax Audit)

Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial yeal (with Annexure and 3CD form in case of
2019-2020. Tax Audit)

Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial yean (with Annexure and 3CD form in case of
2018-2019 Tax Audit)

Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Yeal (with Annexure and 3CD form in case of

2017-2018.

Tax Audit)

Man Power

Technical Personnel

List of  Technical Staffs along with
Structures & Organization (as per NIeT.)

Technical Personnel on Contract

List of Technical Staffs along with
Structures & Organization (as per NIeT.)

Tender Evaluation Committee (TEC)

Bid Evaluation Committee constituted under Superintending Engineer with reference to
Order no. 45-W(C)/1M-23/15 dated 13/02/2015 of the Principal secretary to the Govt. of

W.B., P.W.D.

Opening of Technical Proposal:
Technical proposals will be opened by the
M.E.Directorate and his authorized representative electronically from the website using their
Digital Signature Certificate (DSC).

Financial proposal

Superintending Engineer (East Circle),

The financial proposal should contain the following documents in one cover
(folder) i.e., Bill of Quantities (BOQ). The contractor is to quote the rate
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(percentage Excess / Less / At par) online through computer in the space

marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus

scanned & Digitally Signed by the contractor.

21



Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity
as mentioned in the NIeT to be obtained from the information furnished in Form - II (Section-
B), i.e., Financial Statement.

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be
submitted which must demonstrate the soundness of Bidder’s financial position, showing longterm

profitability including an estimated financial projection for the next 2 (two) years.

Penalty for suppression / distortion of facts:

Submission of false document, by tenderer is strictly prohibited & if found the matter may be
referred to the appropriate authority for prosecution as per relevant IT Act / other relevant

Acts and further penal action may be taken against him as per rule.

REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to
cancel the Bidding processes and reject all Bids at any time prior to the award of Contract
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the ground for Employer’s (tender accepting authority)
action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting
Authority through Letter of Acceptance. Refusal to accept an award after issuance of “Letter of
Acceptance” or refusal to enter into contract with the Government without justifiable cause will
lead to forfeiture of EMD of the said bidder in favour of the Government and appropriate penal
action as per rule / as stated elsewhere in this NIeT will be taken against him.

All the tender documents including N.I.T. & B.0.Q. will be the part of the contract documents.
After receipt of Letter of Acceptance, the successful bidder shall have to submit requisite
copies of contract documents along with requisite cost (Ref: of this N.I.T.) through Demand
Draft / Pay Order /RTGS/NEFT issued from any nationalized / scheduled bank in favour of the
Executive Engineer of the concerned work within time Ilimit to be set in the letter of
acceptance.

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter
ofAcceptance / Work Order may be delayed due to non-receipt of clear site for the work and no
claim, whatsoever, for delay in issuance of Letter of Acceptance / Work Order will be entertained.

The Agreement in West Bengal From No. 2911(ii) will incorporate all necessary documents e.g.
NIeT, all addenda & corrigendum, special terms & conditions (Section - C), different filled-up
forms (Section -B), BOQ, prevailing P.W. Directorate Schedule of Rates at the time of floating of
NIeT, and the same will be constituted between the Tender Accepting Authority and the successful
Bidder.

Online receipt and refund of EMD of e-procurement through State Government e-
procurement portal.

Login by bidder:

A bidder desirous of taking part in a tender invited by a State Government
Office / PSU / Autonomous Body / Local Body / PRIs, etc. shall login to the e-
procurement portal of the Government of West Bengal

https://wbtenders.gov.in using his login ID and password.

He will select the tender to bid and initiate payment of pre-defined EMD
/ Tender Fees for that tender by select from either of the following

payments modes:
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A. 11.0.1.1.

Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI bank payment gateway.

A. 11.0.1.2.RTGS/NEFT in case of offline payment through bank account in any

Payment p

bank.

rocedure:

Payment by Net Banking (any listed bank) through ICICI Bank PaymentGateway:

Payment

On selection of net banking as the payment mode, the bidder will be
directed to ICICI Bank payment Gateway webpage (along with a
string containing a Unique ID) where he will select theBank through

which he wants to do the transaction.

Bidder will make the payment after entering his Unique ID and

password of the bank to process the transaction.

Bidder will receive a confirmation message regarding success/failure of

the transaction.

If the transaction is successful, the amount paid by the bidder will get
credited in the respective Pooling account of the State Government /
PSU / Autonomous Body / Local Body / PRIs, etc. maintained with the
Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for

collection of EMD / Tender Fees.

If transaction is failure, the bidder will again try for payment by going
bank to the first step.

through RTGS/NEFT:

A.11.1.0.1.
A.11.1.0.2.
A.11.1.0.3.
A. 11.1.0.4.
A. 11.1.0.5.
A. 11.1.1.1.
A. 11.1.1.2.
A. 11.1.1.3.

On selection of RTGS/NEFT as the payment mode, the e-procurement
portal will show a pre-filled challan having the details to process
RTGS/NEFT transaction.

The bidder will print the challan and use the pre-filled information to
make RTGS/NEFT payment using his Bank account.

Once payment is made, the bidder will come back to the e-
procurement portal after expiry of a reasonable time to enable the
NEFT/RTGS process to complete, in order to verify the payment made
and continue the bidding process.

A. 11.1.1.4. If verification is successful, the Fund will get credited to the respective

A.11.1.1.5.

A. 11.1.1.6.

Pooling account of the State Government maintained with the Focal
Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for
collection of EMD.

Hereafter, the Bidder will go to e-procurement portal for submission of
his bid.

But if the payment verification is unsuccessful, the amount will be

returned to the bidder’s account.

23



Refund/Settlement Process:

A. 11.1.3.1. After opening of the bids and technical evaluation of the same by the

tender inviting authority through electronic processing in the -e
Procurement portal of the State Government, the tender inviting
authority will declare the status of the bids as successful or
unsuccessful which will be made available, along with the details of the
unsuccessful bidders, to ICICI Bank by the e-Procurement portal

through web services.

A. 11.1.3.2. On receipt of the information from the e-Procurement portal, the

Bank will refund, through an automated process, the EMD of the
bidders disqualified at the technical evaluation to the respective
bidders’ bank accounts from which they made the payment
transaction. Such refund will take place within T2 Bank Working
Days where T will mean the date on which information on rejection
of bid is uploaded to the e-Procurement portal by the tender inviting
authority.

A. 11.1.3.3. Once the financial bid evaluation is electronically processed in the e-

A.

11.1.3.4.

Procurement portal, EMD of the technically qualified bidders other
than that of the L1 and L2 bidders will refund, through an automated
process, to the respective bidders’ bank accounts from which they
made the payment transaction. Such refund will take place within
T2 Bank Working Days where Twill mean the date on which
information on rejection of financial bid is uploaded to the -e
Procurement portal by the tender inviting authority. However, the L2

bidder should not be rejected till the LOI process is successful.

If the L1 bidder accepts the LOI and the same is processed
electronically in the e- Procurement portal, EMD of the L2 bidder will
be refunded through an automated process, to his bank account from
which he made the payment transaction. Such refund will take place
withinT:£2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the L1 bidder is uploaded to

the e-Procurement portal by the tender inviting authority.

A. 11.1.3.5. As soon as the L1 bidder is awarded the contract (AOC) and the same is

processed electronically in the e-Procurement portal.

EMD of the L1 bidder for tenders of State Government offices will
automatically get transferred from the pooling account to the State
Government deposit head “"8443-00-103-001-07" through GRIPS along
with the bank particulars of the L1 bidder.

In Such transfer will take place within T£1 Bank Working Days where T
will mean the date on which the Award of Contract (AOC) is issued.

A. 11.1.3.6. The Bank will share the details of the GRN No. generated on successful

entry in GRIPS with the e-Procurement portal for updation.
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A. 11.1.3.7. Once the EMD of the L1 bidder is transferred in the manner mentioned
above, Tender fees, if any, deposited by the bidders will be
transferred electronically from the pooling account to the Government
revenue receipt head "0070-60-800-013-27" through GRIPS for
Government tenders.

A. 11.1.3.8. All refunds will be made mandatorily to the Bank A/c. from which the
payment of EMD & Tender Fees (if any)were initiated.

Refund/Settlement Process:

A. 11.1.4.1. The ICICI Internet Banking will communicate to the State

Government e-Procurement portal all details of the transactions on
daily basis.

A. 11.1.4.2. The Tender inviting Authority of the Government Offices will be using
their respective e-procurement User ID and Password to view the EMD

and Tender Fees deposited by the bidders in the pooling accounts.

A. 11.1.4.3. The nodal officer of the Finance Department, Government of West
Bengal will be able to view the Department-wise EMD and Tender
Fees deposited by the bidders to the pooling accounts and fund
transferred downstream at various stages of the tender process to
the Government accounts and bidders’ accounts, as applicable by
using user access as provided by NIC.

Ll
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Govt. of West Bengal
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SECTION - B
FORM -1

PRE-QUALIFICATION APPLICATION

To
The Superintending Engineer
R of | o1 -

Municipal Engineering Directorate,
Government of West Bengal.

Ref : Tender for S SRTRPRRSPRTSPRTRPSRPY @ o -1 2 1=} of
1o ] ol

NIeT NO.co i Sl. NO.cooi of The Superintending
Engineer...........coeeuntt Circle, Municipal Engineering Directorate, Government of West Bengal
Dear Sir,

Having examined the Statutory, Non-statutory & NIeT documents, I /we hereby

submit all the necessary information and relevant documents for evaluation.
The application is made by me / us on behalf of. . e

in the capacity.......cocoeoiiiiii it dUlY @uthorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on
behalf of the group of firms for Application and for completion of the contract
documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the
scope & value of the contract bid under this project.

(b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to
reject any application without assigning any reason.

Enclosure(s): e-Filling:-
1. Statutory Documents.

2. Non Statutory Documents.

Date............ Signature, Name and designation of authorized signatory
For and on behalf of ...,

(name of the applicant)
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Information of audited financial

SECTION - B

FORM - 1II

statement for the last year to

demonstrate the current soundness of the Bidder’s financial position

Name of Bidder:

1. The Bidder’'s Net Worth for the last year

capital,profit and free reserve available to the firm should be positive.

2. Annual Turn Over

calculated on the basis of

Year(F.Y)

Amount in Rs.

Document Reference as
attached (Page no.

etc.)

Year-5(2017-2018)

Year-4(2018-2019)

Year-3(2019-2020)

Year-2(2020-2021)

Year-1(2021-2022)

3. Bank Solvency Certificate:

Amount in RS...oiiiiiiien i

Issuing

Bank

Branch ..o

Date of issue of Bank Solvency Certificate ...,

Signature, Name and designation of authorized

signatory

Forand onbehalfof .......................ooei.

(name of the applicant)
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AFFIDAVIT - “X"”

(To be furnished in Non-Judicial Stamp Paper of appropriate value duly notarized)

1. I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any
information submitted is proved to be false or concealed, the application may be rejected and no objection / claim will be

raised by the undersigned.

2. The undersigned also hereby certifies that neither our firm.........c.coooiii. nor any of its
constituent partners have failed to executed more than one works contract under any
directorate of Govt. of West Bengal and that neither our firm..........cccoeviniiiicicnennnn nor any of
its constituent partners was terminated by any sub-rule under Clause 3 of Tender
Form No. 2911 and that neither our firm ... nor any of its constituent

partners was terminated under any clause of Standard Bidding Documents by the Engineer-in-Charge /
Employer during last 3 (three) years.

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this

statement.

4. The undersigned understands that further qualifying information may be requested and agrees to

furnish any such information at the request of The Department.

5. Certified that I have applied in the tender vide NIeT bearing No. WB........ocviiiinarimsnmsnnnnnnss of
the Superintending Engineer, Head Quarter, Municipal Engineering Directorate, Government of
West Bengal in the capacity of individual/ as a partner of a firm & I have not applied severally for

the same job and also not applied more than two works anywhere per set of required machineries.

6. The undersigned also hereby certifies that the Bid shall remain valid for a period not less than

180 (one hundred eighty) days, after the dead line date for Bid submission.

7. 1/ we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing
machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and
as per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site
even if upon technical evaluation I am declared as “qualified” without having all the requisite
technical personnel and /or plants/ testing machineries / equipment at the time of submission of

tender.

Date:

Signature, name and designation of
Authorised Signatory.

For and on behalf of
(Name of the Applicant)
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SECTION - B

FORM - III

STRUCTURE AND ORGANISATION

A. 1 Name of Applicant

A. 2 Office Address

Telephone No.
Mobile No.

A. 3 Name and address of Banker

A. 4 Attach an Organization Chart
showing the structure of the
Company with names of key
personnel and technical staff
with Bio-Data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation.

Date:

Signature, name and designation Of
Authorised Signatory.

For and on behalf of-----=--==-----ccooocomcoee
(Name of the Applicant)
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SECTI

FORM

ON

- B

IV

Deployment of Building / Road / Bridge Plant / Machineries / Equipment

Date of

Name of Plant / Motor / Machine Possession Status release Present
Machine / Make Type Capacity Engine No i ! Location of
Equipment No. : Idle Engaged engaged Installation

1 2 3 4 5 6 7 8 9 10
Date

30

Signature, name and designation Of
Authorized Signatory.

For and on behalf of

(Name of the Applicant)




SECTION - B (Contd...)
Minimum Plant / Machinery and Eqguipment to be Deployed by the Contractor

It is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to
ensure compliance with his obligations under the Contract:

Successful bidder will have to deploy requisite machinery and equipment during execution of the work
at site as per direction of the Engineer-in-Charge.

List of Equipment for Testing Laboratory

Successful bidder will have to provide requisite testing equipments during execution of the work at site
as per direction of the Engineer-in-Charge.

Field Testing Instruments

Successful bidder will have to provide requisite field testing equipments during execution of the work at
site as per direction of the Engineer-in-Charge.
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DECLARATION “Y”

(To be submitted in non-judicial stamp paper of appropriate value, duly notarised)

I, the undersigned, declare that all the statements made in the attached documents in respect of

mode of ownership of machineries are true and correct.

Certified that required specified machineries for the works under this NIeT will be installed at the

working site within 45 (forty five) days (maximum) from the date of LOA / work Order.

The undersigned also hereby certifies that neither our firm
______________________________________________ nor any constituent firm had been

debarred to participate in tender by Public Works Department, UD&MA Deptt. Or other Govt.
deptt. during the last 5(five) years prior to the date of this NIeT.

The undersigned understands and agrees that further qualifying information may be requested

and agrees to furnish any such information at the request of the Department.

Certified that I have applied in the Tender videin the tender vide NIeT bearing No.
WB..ivvverrnnnssnnnssnnnnssnnnnnnsn of the Superintending Engineer, East Circle, Municipal
Engineering Directorate, Government of West Bengal in the capacity of individual / as a
partner of a firm and that I have not applied severally for the same job.

Certified that I have applied in the tender in the capacity of individual / as a partner of a firm.

Certified that I have access to or have available liquid assets (aggregate of working capital, Cash-
in-Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the
estimated cost put to tender. In this respect, I have attached necessary documents with this

application.

I, the under-signed, do certify that all the statements made in the attached documents are true
and correct. If any declaration submitted is found / ascertain to be incorrect / fabricated /
misrepresented / fraudulent etc., accordingly tender will be liable to be cancelled / terminated
immediately & I / my firm / company shall also be liable to be prosecuted under section 197, 199
& 200 of Indian Penal Code, 1860 along with section- 71 & section -73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition to
forfeiture of Earnest Money / Security Deposit.

Signature, name and designation Of
Authorised Signatory.

For and on behalf of --=======mmmmmmmmm oo
(Name of the Applicant/Firm with Seal)
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SECTION - B

FORM

Experience

-V

Profile

Name of the Firm:

List of projects completed that are similar in nature to the work applied for executed during the last 5

(five) years.

Name of
Name, Consulting Contract Percentage Original Original Actual Actual Date Reasons for
Name of Location Engineer price in of Date gf start Date of Date of of delay in
Employer responsible Indian Participation of work completion starting completion completion
nature for Rs. of company of work the work of work (if any)
of work supervision
Date
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For and on behalf of

Authorised Signatory.

(Name of the Applicant)




Section - C

Special Terms and Conditions

C. 1 General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the Departmental Schedule, i.e., Public Works Department
Schedule of Rates for Building Works (Volume - I) and Sanitary & Plumbing works (Volume - II)
including Materials, Labour & Carriage effective from 1st December 2017 with up-to-date
addenda and corrigenda, if any, in force issued by the Superintending Engineer, Planning &
Monitoring Circle, PWD & Convener, Combined Schedule Committee of PWD,as applicable for the

working area of concerned Circle at the time of uploading of tender.

For general conditions and general specifications of items of works including supply and carriage
works, not appearing in the aforesaid specification books, relevant Public Works Department
Schedule of Rates for Road & Bridge Works (Volume-III) including Materials, Labour& Carriage
in different districts of West Bengal for the working area effective from 1PstP December 2015
with up-to-date agenda & corrigenda, if any, in force issued from competent authority of PWD or
relevant I.S. / I.R.C. Codes of practice or National Building Code in force at the time of

uploading of tender will be considered for the appropriate working area.

C. 2 Definition of "Engineer-in-Charge” and commencement of work:

The word “Engineer-in-Charge” means the Executive Engineer, M.E. Directorate of the concerned
Division. The word “"Department” appearing anywhere in the tender documents means Municipal
Engineering Directorate under UD&MA Department, Government of West Bengal, who have
jurisdiction, administrative or executive, over part or whole of the works forming the subject
matter of the tender or contract. The word “approved” appearing anywhere in the documents
means approved by the Engineer-in-Charge. In case, the work is transferred to any other
Division, the Executive Engineer under whom the work will be executed should be treated as the
Engineer-in-Charge. The work will have to be taken up within specified time as mentioned in the
work order. Failure to do so will constitute a violation of the contract stipulation as regards to
proportionate progress and timely completion of work and the contractor will thereby make
himself liable to pay compensation or other penal action as per stipulation of the printed tender
form.The Superintending Engineer of concerned Circle, Municipal Engineering Directorate,
Government of West Bengal will act as Nodal Superintending Engineer. The Executive Engineer,
concerned Division,M.E. Directorate, Government of West Bengal shall be the Nodal Engineer-in-
Charge of the work. Nodal Superintending Engineer will control the whole work. Deviation of the
work if any should be controlled and sanctioned/approved by the nodal Superintending Engineer
of MED as per G.O. No.- 5784-PW/L&A/2M-175/2017 Dated 12.09.17.

C. 3 Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work is
granted by the Engineer-in-Charge for valid reasons over which the contractor have no control, it
will be taken as granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining

unaltered, i.e., the tender is revalidated up to the extended period.

C. 4 Co-operation with other agencies and damages and safety of road users:
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All works are to be carried out in close co-operation with the Department and other contract(s)
that may be working in the area of work. The work should also be carried out with due regard
to the convenience of the road users and occupants of the adjacent locality,if any. All
arrangements and programme of work must be adjusted accordingly. All precautions must be
taken to guard against chances of injury or accidents to workers, road users, occupants of the
adjacent locality etc. The contractor must see that all damages to any property which, in the

opinion of the Engineer-in-Charge are due to the negligence of the contractor are promptly
rectified by the contractor at his own cost and expenses and according to the direction and
satisfaction of the Engineer-in-Charge.

C. 5 Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may however, at their own discretion grant necessary certificates, if required, for
booking of railways wagons etc. But, in case of failure of the department to help the contractor
in this respect, the contractor will have to arrange at his own initiative so that progress of
work is not hampered and no claim whatsoever on this ground will be entertained under any
circumstances. If railways facilities are not available, the contractor will have to depend on
transport of materials by road as necessary to complete the work without claiming any extra
payment from Department in this regard. The contractor must consider this aspect while

quoting rate.

C. 6 Contractor’'s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the
Engineer-in-Charge where all directions and notice of any kind whatsoever, which the Engineer-
in-Charge or his representative may desire to give to the contractor in connection with the
contract, may be left or sent by post to such office or delivered to the contractor’s authorised
agent or representative. For such intimation to the contractor’s site office, it will be deemed to
the sufficient enough to be served upon the contractor.Onselection, the contractor shall have to
strictly display the work programme in Bar Chart and relevant drawings of the project in the
site office.

C. 7 Incidental and other charges:

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees
for water supply, Royalty or road materials if( any), electricity and other charges of
Municipalities or statutory local bodies, ferry charges, Toll charges, loading and unloading
charges, handling chargers, overhead charges etc. will be deemed to have been covered by the
rates quoted by the contractor inclusive of all taxes, all other charges for the execution of the
specified work, including supply of materials and related carriage, complete or finished in all
respect up to the entire satisfaction of the Engineer-in-charge of the work. No extra claim in this
regard beyond the specified rate as per work schedule in this respect will be entertained.

C. 8 Authorised Representative of Contractor:

The contractor should not assign the agreement or sublet any portion of the work. The
contractor, may however, appoint and authorised representatives in respect of one or more of the

following purposes only.

C. 8.1. General day to day management of work.

C. 8.2. To give requisition for Departmental materials, Tools & Plants etc., to receive the

same and sign hand receipts thereof.

C. 8.3. To attend measurements when taken by the Departmental Officers and sign the records
of such measurements which will be taken as accepted by the contractor.
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The selection of the authorised representatives will be subject to the prior approval of the
Engineer-in-Charge concerned and the contractor will in writing seek such approval of the
Engineer-in-Charge giving therein the name of work, Tender No., the Name, Address and
theattested specimen signature of the representative he wants to appoint and the specific
purposes as specified here-in-above, which the representative will be authorised for. Even
after first approval, the Engineer-in-Charge may issue at any subsequent date, revised
directions about such authorised representatives and the contractor will be bound to abide by
such directions. The Engineer-in-Charge will not be bound to assign any reason for his revised
directions. Any notice correspondence etc. issued to the authorised representative or left at

his address, will be deemed to have been issued to the contractor.

C. 9 Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the
Department. Otherwise the Department will not be bound to take cognizance of such of
attorney.

C. 10 Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the
progress, extension of time for the period lost will be granted on receipt of application from
the contractor before the expiry date of contract. No claim whatsoever for idle labour,
additional establishment, enhanced cost of materials and labour and hire charges of tools &
plants etc. will be entertained under any circumstances. The contractor should consider the
above factor while quoting his rate. Applications for such extension of time should be
submitted by the contractor in the manner indicated in Clause 5 of the printed form of West
Bengal Form No. 2911(ii).

C. 11 Contractor’s Go down:

The contractor must provide suitable go downs for cement and other materials at the site of
work. The cement go down should be sufficient in capacity and it must be water tight with
either an elevated floor with proper ventilation arrangement underneath the floor or if solid
raised flooring is made, cement is to be stored on bamboo or timber dunnage to the
satisfaction of the Engineer-in-Charge. No separate payment will be made for these go downs
or for the store yard. Any cement, which is found at the time of use to have been damaged,
shall be rejected and must immediately to removed from the site by the contractor as per
directed of the Engineer-in-Charge.

C. 12 Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his go down,
store yard, labour camp etc. at his own cost for the execution of the work. Departmental
land, if available and if applied for, may be spared for the said purpose on the written
permission of the ULB authority as per rule.

C. 13 Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the
Engineer-in-Charge will be required. Departmental land, if available and if applied for, may be
spared for the purpose on usual charges as fixed by the Competent Authority. The contractor
will have to make his own arrangements for storage of tools, plants, equipments; materials
etc. of adequate capacity and will clear and remove on completion of work and will also remove
the shed, huts etc. which he might have erected in Government land. If after such use, the
contractor fails to clear the land, Department will arrange to remove those installations and

adequate recovery will be made from the dues of the contractor.
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C. 14 Work Order Book:

The contractor will within 7 (seven) days of receipt of the order to take up the work, supply
at his own cost one Work Order Book to Sub-Divisional Officer / Assistant Engineer
concerned, who is authorised to receive and keep in custody the Work Order Book on behalf
of the Engineer-in-Charge. The Work Order Book will be kept at the site of work under the
custody of Sub-Divisional Officer / Assistant Engineer or his authorised representative. The
Work Order Book should have machine numbered pages in triplicate. Directions or instructions
from Departmental officers to be issued to the Contractor will be entered (in triplicate) in the
Work Order Book (except when such directions or instructions are given by separate letters).
The contractor or his authorised representatives should regularly note the entries made in
the Work Order Book and also record thereon the actions taken or being taken by him for
complying the said directions or instructions on any relevant points relating to the work. The
contractor or his authorised representative may take away the triplicate pages of the Work

Order Book for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by

entries in the Work Order Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

C. 14.1. Name of the Work;

C. 14.2. Reference to contract number;

C. 14.3. Contractual rate in percentage;

C. 14.4. Date of opening of the Work Order Book;

C. 14.5. Name and address of the Contractor;

C. 14.6. Signature of the Contractor;

C. 14.7. Name & address of the Authorized representative (if any);

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on behalf of the
Contractor;

C. 14.9. Signature of the authorized representative duly attested by the Contractor;

C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned;

C. 14.11. Date of actual completion of work;

C. 14.12. Date of recording final measurement;

Entries in C. 14.11.& C. 14.12.above shall be filled in on completion of the work and before the
Work Order Book is recorded in the office of the Sub-Divisional Officer / Assistant Engineer.

C. 15 Clearing of Materials:

Before starting any work, work site, wherever necessary, must be properly dressed after
cutting clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable
vegetation from the alignment or site of works. On completion of works all temporary
structures or obstructions including some pipes in underground works, if any, must also be
removed. All scars of construction should be obliterated and the whole site should be left in
a clear and neat manner to the satisfaction of the Engineer-in-Charge. Total length (in case
of road project) should be demarcated by proper chainaging with fixing 200 m post as per
direction of the Engineer-in-Charge on both sides of the alignment and Bench Marking at
desired locations as per direction of the Engineer-in-Charge. No separate payment will be

made for all these works, the cost thereof being deemed to have been included in the rates
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of various items of works quoted by the contractor in the schedule of probable items of

works.

C. 16 Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in
suitable places as directed by the Engineer-in-Charge at his own cost before starting and
during the work by which the departmental staff will check levels layout of different works
and fix up alignment and the contractor will have to maintain and protect the same till
completion of the work. All machineries and equipments like Level Machine, Staff, Theodolite
etc. and other sundry material like pegs, strings, nails, flakes instruments etc. and also
skilled labour required for setting out the levels, for laying out difference structures and
alignment will also have to be supplied by the contractor at his own cost as per direction of

the Engineer-in-Charge without any extra claim towards the Department.

C. 17 Supplementary / Additional itemsof Works:

C.17.1. Rates of Supplementary Item(s) will be analysed in the .15 instant as far as
possible from the rates of the allied items of works appearing in the tender

schedule.

C.17.2. Rates of Supplementary Item(s) will be analysed to the maximum extent possible
from the rates of allied items of works appearing in the Public Works Department
Schedule of Rates (for Building / Sanitary & Plumbing Works) of probable items of
work forming part of the tender document. Rates of SOR for the working area at

the time of floating of NIeT will be applicable.

C. 17.3. In Case, additional items do not appear in the above Public Works Department
Schedule of Rates, such items for the works will be paid at the rates entered in the
Public Works (Roads) Department Schedule of Rates for the working area at the

time floating of NIeT.

C. 17.4. It the Supplementary Item(s) cannot be computed even after application of clauses
stated above, rates of supplementary item(s) will be analysed to the maximum
extent possible from the rates of allied items of works appearing in the current
PWD Schedule of Rates (for Building / Sanitary & Plumbing / Road Works) of

probable items of work for the work area at the time of execution of work.

C. 17.5. If the rates of the Supplementary Item(s) cannot be computed even after application
of clauses stated above, the same will be determined by analysis from market rates
of material, labour and carriage cost prevailing at the time of execution of such
items of work. Profit and overhead charges (both together) at 10% (ten percent)
will be allowed only. In that case the contractual percentage will not be applicable.
In such cases rates should be determined by the Superintending Engineer concerned

under whom the work is being executed.

Contractual percentage shall only be applicable with regard to the portions of the analysis
based on PWD Schedule of Ratesas mentioned in Clauses C. 17.1., C. 17.2., C. 17.3& C.
17.4. stated above only.

It may be noted that the cases of supplementary items of claim will not be entertained unless
supported by entries in the Work Order Book or any written order from the tender accepting

authority.
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C. 18 Covered up works:

When one item of work is to be covered up by another item of work the later item should
not be done before the formal item has been measured up and has been inspected by the
Engineer-in-Charge or the Sub-Divisional Officer / Assistant Engineer, as the authorized
representative of the Engineer-in-Charge and order given by him for proceeding with the
later item of work. When, however, this is not possible for practical reasons, the Sub-
Assistant Engineer, if so authorized by the Sub-Divisional Officer / Assistant Engineer may

do this inspection in respect of minor works and issue order regarding the later item.

C. 19 Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work will have
to be approved by the Engineer-in-Charge and checking the quality of such materials will have
to be done by the concerned Department or as directed by the Engineer-in-Charge prior to

utilization in the work.

C. 20 Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of
equipments and machineries, for operating pump set, illuminating work site, office, etc. that
may be necessary in difference stages of execution of work. No facility of any sort will be
provided for utilization of the departmental sources of energy existing at the site of work.

Arrangement for obtaining water for the work should also be made by the contractor at his

own cost. All cost for getting energy and / or for any purpose whatsoever will have to be

borne by the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing,
water supply, sanitation, light, procurement of food for contractor staff & crews, medical aids
etc. are to be arranged for by the contractor at his own cost. The cost for transportation of
labour, materials and all other incidental items as required for work shall also have to be

borne by the Contractor without any extra claim from the Department.

Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing,
water supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are
to be arranged by the contractor at his own cost. The cost of transport of labour, materials
and all other incidental items as required for work shall also have to be borne by the

Contractor without any extra claim from department.

C. 21 Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open
to all kinds of traffic during execution of the work. The work should be so arranged and the
programme of work must be so adjusted as not to disturb the smooth flow of road traffic in
any way. If necessary, diversion road should be provided and maintained by the contractor at
his own cost for the entire period of work, if not separately provided in the tender. The
Contractor should take all necessary precautions including guarding, lighting and barricading
as necessary, to guard against the chances of injury or accident to the road user and traffic
and ferry users during execution of the work for which nothing extra will be paid except
otherwise mentioned in the specific price schedule. The contractor will also have to indemnify
the Department against consequences of any such injury or accident, if so happens and which,

as per opinion of the Engineer-in-Charge is due to contractor’s fault.
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Suitable road sign, as and where necessary, should be provided by the contractor at his own
cost as per direction of the Engineer-in-Charge and will also be maintained till the completion
of the work. Road barriers, with red light at night, are to be placed where the existing surface
is disturbed with proper road signs. All these should be done at the cost of the contractor
without any extra claim towards the Department.

C. 22 Drawings:

All works should be carried out in conformity with the drawings supplied by this Department.
The Contractor will have to carry out all the works according to the Departmental General

Arrangement Drawing and Detail Working Drawings to be supplied by the Department from time-
to-time.

C. 23 Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-
Charge) obtained during dismantling of existing structures/roads and handing over the same
to the Engineer-in-Charge of work of this Department lies with the contractor and nothing will
be paid on this account. In case of any loss or damage of serviceable materials prior to
handing over the same to this Department, full value will be recovered from the Contractor’s
bill at rates as will be assessed by the Engineer-in-Charge.

C. 24 Unserviceable Materials:

The Contractor will have to remove all unserviceable materials, obtained during execution at
a place as will be directed. The contractor should dress and clear the work site after

completion of work as per direction of the Engineer-in-Charge. No extra payment will be
made on this account.

C. 25 Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor
without any extra claim from the Department.

C. 26 Idle labour& additional cost:
Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway
freight etc. will be entertained under any circumstances.

C. 27 Charges and fees payable by contractor:

C. 27.1. The contractor will have to pay all fees required to be given or paid by any statute or
any regulation or by-law of any local or other statutory authority which may be
applicable to the works and will keep the department indemnified against all penalties
and liabilities of every kind for breach of such statute, regulation or law.

C. 27.2. The Contractor will save and indemnify the department from and against all claims,
demands, suit and proceedings for or on account of infringement of any patent,
rights, design, trade mark of name of other protected right in respect of any
constructional plant, machine, work, materials, thing or process used for or in
connection with works or temporary works or any of them.

C. 28 Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his

own cost. All cost of fuel and stores for proper running of the Tools and Plants must be borne
by the Contractor.
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C. 29 Realisation of Departmental claims:

Any of sum money due and payable to the contractor (including security deposit refundable
to him/her) under this contract may be appropriated by the Government and set off against
any claim of Government for the payment of sum of money arising out of this contract or
under any other contract made by the contractor with the Government. If the entire claim of
Government is not appropriated by this way, claim for balance amount may be appropriated
as per Public Demand Recovery Act.

C. 30 Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages
Act, 1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued
hereunder from time to time. If he fails to do so, Engineer-in-Charge or Superintending
Engineer of the concern Circle of P.W. Directorate may at his discretions, take necessary
measure over the contract.

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on
account of any violation of the provision of the said Act(s). The Contractor must obtain
necessary certificate and license from the concerned Registering Office under the Contract
Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or
date as are called for from time-to-time in connection with implementation of the provisions
of the above Acts and Rules and timely submission of the same, failing which the contractor
will be liable for breach of contract and the Engineer-in-Charge may at his discretion take

necessary measures over the contract.

C. 31 Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the

remedying of any defects therein:

C. 31.1. have full regard for the safety of all persons and the Works (so far as the same

are not completed or occupied by the Department);

C. 31.2. provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Engineer-in-Charge
for the protection of the Works or for the safety and convenience of the public
or others;

C. 31.3. take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his

methods of operation;

C. 31.4. ensure that all lights provided by the Contractor shall be screened so as not to
interfere with any signal light of the railways or with any traffic or signal lights of

any local or other authority.
C. 32 Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all

respects within the period specified in Notice Inviting e-Tender.
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C. 33 Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction
of work with methodology clearly showing the required materials, men and equipment. The
contractor will submit a programme of construction in the pattern of Bar Chart or Critical
Path Method and a time table divided into four equal periods of progress of work to complete
the work within the specific period for approval of the Engineer-in-Charge who reserves the
right to make addition, alterations and substitutions to such programme in consultation with
the contractor and such approved programme shall be adhered to by the contractor unless the
same is subsequently found impracticable in part or full in the opinion of the Engineer-in-
Charge and is modified by him/her. The contractor must pray in writing, showing sufficient

reasons therein for modification of programme.

The work shall have to be executed strictly as per the time limit mentioned in this document

failing which shall invite appropriate penalty as applicable.

The conditions laid down in Clause 2 of the printed tender form regarding the division of total
period and progress to work and the time table there for as provided in the said clause shall be
deemed to have been sufficiently complied with the actual progress of work and does not fall
short of the progress laid down in the approved time table for one fourth, half and three fourth

of time allowed for the work.

C. 34 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at his
own cost according to the direction of the Engineer-in-Charge. During progress of works, if
any, error appears or arises in respect of position, level, dimensions or alignment of any part
of the work contractor shall at his own cost rectify such defects to the satisfaction of the
Engineer-in-Charge. Any setting out that may be done or checked by either of them shall not
in any way relieve the contractor from their responsibility for correctness and rectification
thereof.

C. 35 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground
or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc.
Incase disturbances of service utilities is found unavoidable the matter should immediately be
brought to the notice of the Engineer-in-Charge and necessary precautionary measures as
would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses of
the contractor. If the service utilities are damaged or disturbed in any way by the contractor
during execution of the work, the cost of rectification or restoration of damages as would be

fixed by the Engineer-in-Charge concerned will be recovered from the contractor.

C. 36 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per specification mentioned in the relevant Schedule of Rates for
Building Works (Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS /
IRC codes and the Engineer-in-Charge reserves the right to test, examine and measure the
materials / workmanship direct at the place of manufacture, fabrication or at the site of
works or any suitable place. The contractor shall provide such assistance, instrument,
machine, labour and materials as the Engineer-in-Charge may require for examining,
measuring and testing the works and quality, weight or quantity of materials used and shall

supply samples for testing as may be selected and required by the Engineer-in-Charge
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. 39.

without any extra cost. Besides this, he will carry out tests from outside Government
Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests will have to be

borne by the agency and that must be considered during quoting rate.

C. 37 Site Condition:

The contractor before tendering must visit the site and satisfy himself as to the extent of the
proposed construction difficulties and problems, if any, to start, to continue and complete the
work within the time as stipulated in this tender without dislocation of normal traffic during
day as well as to night. The execution of the work should be planned and phased so that there
are no undue hazards to the movement of normal traffic over the road. No additional payment

will be entertained on this account.

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads,
incomplete roads and over the weak and damaged culverts should be taken into consideration
by the Contractor. The materials for the work may be required to carry over kutcha roads.

These approach roads should be maintained by the Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due to insufficient
space if there be any, should be noted by the bidder. No extra rate or extra time will be
allowed on these accounts. The bidder should quote his rate taking into consideration
regarding security of the materials. Nothing will be entertained under any circumstances

beyond the respective tendered provisions.

C. 38 Preliminaries:

During execution of the work, contractor will remain responsible for providing reasonable
facilities to traffic on the road and also lighting and guarding of the road during night for its
safety while the work is in progress and no extra rate will be paid on this account before taking
up the work.

Approximately half of the road width including one flank should be kept clear to the traffic
from all obstructions and the surface should be properly cleaned and leveled as far as

possible.

Sign Boards / Direction Boards are to be erected at required points of specified size indicating
in red letters on a white back ground as per direction of the Engineer-in-Charge, cost of which

will have to be borne by the agency.

Road barriers should be placed wherever the existing road surface is disturbed with proper road
signs. During night, these should be provided with light, Night Guard / “Chowkidar” for watching
the barrier etc. should also be maintained by the Contractor to give due warning to road users,

especially at night.

Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality
Control Tests:
All works and all quality control tests should conform to specifications mentioned in the BOQ
and in the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works
of PWD, Government of West Bengal read with relevant Corrigenda and Addenda”. Where the
above BOQ, NIeT& SOR is silent about specification or quality control tests of any particular
item of work, the same should conform to the specifications and quality control test laid
down in the relevant, “Schedule of Rates of Road & Bridge Works PWD, Government of West
Bengal read with relevant Corrigenda & Addenda / relevant IS / IRC Codes of practice.”

C. 40 Timely completion of work:
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All the supply and the work must have to be completed in all respects within the time
specified in Notice Inviting e-Tender from the date of commencement as mentioned in work
order. Time for completion as specified in the tender shall be deemed to be the essence of

the contract.

C. 41 Procurement of materials:

All materials required to complete execution of the work will have to be supplied by the

contractor after procurement from authorised and approved source.

C. 42 Rejection of materials:

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected
materials must be removed by the Contractor from the site within 24 hours from the issue of
order to that effect. In case of non-compliance of such order, the Engineer-in-Charge will have
the authority to cause such removal at the cost and expense of the contractor and the

contractor will not be entitled to claim for any loss or damage on that account.

C. 43 Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges will be paid for traffic control measures, shoring,
shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be

inclusive of the same.

C. 44 Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have been
damaged, will be rejected and must immediately be removed from the site by the contractor
or disposed of as directed by the Engineer-in-Charge at the costs and expenses of the

contractor.
C. 45 Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.

C. 46 Forced Closure:

In case of forced closure or abandonment of the works by the Department, the
contractor will be eligible to be paid for the finished works and reimbursement of

expenses actually incurred but not for any losses.

C. 47 Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the
Contractor on the priced schedule of probable item of work. The quantities for various
other items of works as shown in the priced schedule of probable items of works are
based on the drawings and designs prepared by the Department. If variations become
necessary due to design consideration and as per actual site conditions, those will have
to be done by the contractor at the time of execution at the rate prescribed in the tender

condition. No conditional rate will be allowed in any case.

C. 48 Delay due to modification of drawing and design:

The contractor will not be entitled for any compensation for any loss due to delay arising
out of modification of the drawing, addition & alterations of specifications, delay in
issuance of drawings, etc.

C. 49 Additional Conditions:

A few additional conditions under special terms and conditions:
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C. 49.1. Rate quoted will be inclusive of clearing site including removal of surplus
(both serviceable & unserviceable) earth, rubbish, materials etc. as per
direction of the Engineer-in-Charge.

C. 49.2. Rate quoted will be inclusive of all Taxes.

C. 49.3. Display board (Informatory) of size 150 cm X 90 cm is to be provided at
starting and end chainage of the work-site with aluminum plate hoisted on
steel tubular pipe/ angle post to a height of 1.5 Meter at the cost of the
contractor including fitting, fixing, painting, lettering etc. complete as per

direction of the Engineer-in-Charge.

C. 49.4. The Contractor is to display caution board maintaining I.S. / I.R.C. norms at
his own cost as per direction of the Engineer-in-Charge.

C. 49.5. Deep excavation of trenches left out for days should be avoided.

C. 49.6. Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill

value as per rule, if applicable.

C. 49.7. The whole work will have to be executed as per Departmental drawings

available in this connection at the tendered rate.

C. 49.8. Income Tax will be deducted from each bill of the contractor as per

applicable rate and rules in force.

C. 50 Royalty:

The Contractor will have to comply the relevant rules and regulations and laws of the
land in this regard.

C. 51 Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The
contractor may however, have to execute the work at night, if instructed by the
Engineer-in-Charge. For true technical or emergent reasons, the work may require to
be executed during the night also according to the instruction of the Engineer-in-
Charge. In that case the contractor shall have to arrange for separate set of labour
with sufficient and satisfactory lighting arrangement for the night work. No extra

payment whatsoever in this respect will be made to the contractor.

C. 52 Working condition:

During execution of work, contractor will remain responsible for providing unhindered
passage to traffic on road adjacent to site, providing lighting and guarding
arrangement during night for safety and no extra cost will be paid on this account.

Work may be required to be executed at night also. Accordingly sufficient lighting
arrangement is to be made by the bidder and the cost of such arrangement shall be

deemed to have been included in the rates of relevant items.

It is to be noted that there will not be any electrical facility at work site. Bidder
should make his own arrangement for water, necessary power of lighting, welding,
running of pumps etc. and the cost for such arrangement shall be deemed to have
been included in the rates quoted by the bidder.
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SECTION-D

Additional Terms & Conditions and

specification for Electrical works

D. 1. The contractor shall meet the following required eligibility criteria for electrical
component of work.

D.1.1. The contractor shall have at least the following technical person:

D. 1.1.1. One Diploma holder Electrical Engineer in full time engagement
with the bidder for this work.

D. 1.1.2. One Electrical Supervisor having valid Electrical Supervisor’s
Certificate of competency issued by the West Bengal Licensing Board,
Government of West Bengal in full time engagement with the bidder for
this work.

D. 1.1.3.The supervisor deployed by the contractor should have valid Electrical
SCC Part No. 1, 2, 4, 7TA & 11 issued by the West Bengal Licensing Board,
Government of West Bengal.

D. 1.2. The contractor shall have to meet the following requirements:

D.1.2.1. The contractor shall have valid Electrical Contractor’s License issued by the

West Bengal Licensing Board, Government of West Bengal.
D.1.2.2. The contractor shall have valid Electrical supervisory certificate having SCC
Part No. 1, 2, 4, 7A & 11 issued by the West Bengal Licensing Board,
Government of West Bengal.
D. 1.2.3. The contractor shall have to ensure presence of at least one licensed

Electrical Supervisor, as stated in Clause No. D. 1.1.2.& D. 1.1.3.above
during
execution of Electrical Works.

D. 1.3. The contractor shall have at least one no. of each of the following equipments:

D.1.3.1. Insulation Tester (500 V, 1 KV, 2 KV Megger)

D. 1.3.2. Earth Megger

D. 1.3.3. Digital Multi-meter

D. 1.3.4. Tong Tester

D. 1.3.5. Drilling Machine

D. 1.3.6. Crimping Machine

D. 1.3.7. Lux Meter

D. 2. The Superintending Engineer of concerned Circle, Municipal Engineering
Directorate, Government of West Bengal will act as Nodal Superintending

Engineer.The Executive Engineer, concerned Division, M.E. Directorate,
Government of West Bengal shall be the Nodal Engineer-in-Charge of the work. As
and when required they will take assistance from the E&M Sector of KMDA as per
G.O. No.-345/MA/N/Estt(MED)/2M-19/2017 Dated 22.11.17. Single tender
comprising of both civil and electrical works shall be invited by the concerned
Superintending Engineer, MED. After the work is awarded, the Nodal Executive
Engineer will send copy of agreement to the E&M Sector of KMDA. The E&M Sector,
KMDA shall operate electrical part of the agreement.
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D. 3 The contractor will give detailed execution programme of the electrical work to

D.

D.

the E&M Sector, KMDA through the Executive Engineer concerned ,(MED,
Government of West Bengal and it will be the part of his agreement with the
Department. The contractor will indicate time / stage of the work in the work
programme.

.4 Supervision of Civil and Electrical components of works will be carried out by

concerned wings of the Department under overall coordination of the Nodal

Superintending Engineer / Nodal Engineer in charge as the case may be.

.5 Payment to the contractor for the work shall be made through the State

Mission Director, DAY-NULM and Director, SUDA, West Bengal. Nodal Engineer-in-
Charge of the work will submit the ‘passed for payment’ Bill to the State Mission
Director, DAY-NULM and Director, SUDA, West Bengal, on getting the recorded
Measurement Book(s) with requisite certificates for making payment to the
contractor from the concerned Engineer-in-Charge of the electrical works.

6 Final Bill for whole work shall be finalized and paid by the Nodal Executive
Engineer of the work.

7 The E&M Sector, KMDA will be competent authority for deciding reduced rates
for electrical component of work, if any. Date of completion of all components of work
will be same. Levy of compensation under relevant clause of West Bengal Form No.
2911(ii) as-well-as fair and reasonable extension of time will be decided by the Nodal
Superintending Engineer-in-Charge of the work, in consultation with the E&M Sector,
KMDA in respect of electrical works only.

Nodal Executive Engineer-in-Charge of the work shall be competent authority to give

fair and reasonable extension of time under provision of relevant clause of West

Bengal Form No. 2911(ii) and Nodal Superintending Engineer-in-Charge of the work
shall be competent authority to reschedule milestones of the work.

D.

D.

8 Same milestones shall be applicable for all components of work. The agency
will ensure that the components of the work are executed in time without giving
any change for slippage of milestones of the project. The amount to be withheld
under relevant clause West Bengal Form No. 2911(ii) of the contract will be
decided by the Nodal Executive Engineer of the work in consultation with the E&M
Sector, KMDA for electrical works. In the event of not achieving the necessary
milestones as assessed from milestone bar chart, specified percentage of the
tendered value of work will be withheld for failure of each milestone.

.9 The contractor shall make available one supervisor for attending day-to-day

complaints from the date of testing & commissioning and upto the end of period of

six months from the date of completion of the work as part of this contract at no
extra cost.

10 The work shall be carried out as per PWD specification for electrical work

amended upto date and as per additional specification and conditions for this work.
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D. 11 The materials shall be procured only from the manufacturers and their
authorised dealers and documentary proof for such procurement and supply shall be
produced by the contractor.

D. 12 The Department reserves the right to send such material to the manufacturers /

authorised test laboratory to verify the genuineness and quality of product.

D. 13 The contractor advised to visit the site before quoting for this tender to apprise

himself about the site environments and other conditions. Drawing and inventories, if

any, can be seen in the Office of the E&M Sector, KMDA for electrical component of

work.

D. 14 The electrical work shall be progressed with progress of civil work. No claim of

the contractor shall be entertained by the Department for the idle labour.

D. 15 The conduit shall be laid in the RCC slab in general well before their concreting
and in walls well before their plastering and in polythene pipes as per instruction of
Engineer-in-Charge for electrical work. The actual run of conduit and size of the boxes
are to be marked on the drawing by the contractor and got approved from Engineer-in-
Charge for electrical work before erection at site.

D. 16 All concealed and earthing work shall be done in presence of the Engineer-in-

Charge for electrical work or his authorised representative.

D. 17 The contractor shall be responsible for any damage done to the building or
electrical installation during the execution of the work. Damage, if any, shall have
to be made good by the contractor at his own cost failing which the same shall be
got rectified / made good at the risk and cost of the contractor.

D. 18 The work shall be carried out in engineering like manner and bad workmanship
shall be rejected summarily. For redoing the job, no claim of the contractor shall be
entertained on this account.

D. 19 The site shall be cleared of malba, debris caused by working at the site by the

contractor without any extra cost to the Department.

D. 20 The contractor or his authorised representative shall sign the site order book
and comply with the remarks entered therein by the representative of the
Department.

D. 21 The contractor will ensure that all the skilled persons managed / deployed for

executing the electrical work possess the wireman license by approved authorities.

Consequences arising due to the default of the contractor to comply with this

condition would be contractor’s responsibility only.

D. 22 The contractor will make his own arrangement for storage of his own material,
and if issued to him departmentally. The material shall be issued to him from ULB
store, if any. The watch and ward of the materials and of the installation would be
responsibility of the contractor till the work is completed / handed over to the
Department. Nothing extra shall be paid to the contractor on this account. The
contractor shall make his own arrangement for carriage of materials, fitting, cable,
etc., issued to him departmentallyfrom the store to the site of work at his own cost.

Nothing extra shall be paid to the contractor on this account.
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. 23 All the DB’s switchgears shall have identification marking on them written in white
paint. Nothing extra shall be paid on this account.

. 24 Earth points with studs are to be provided on each of switchboards / DBs.

. 25 The MCBDB made of MS sheet should not be less than 1.6 MM thick and left out MCB
outlets of the sheet enclosures (not occupied by the MCBs) shall be covered with blanking
plates.

. 26 All hardware, fastening material viz. nuts, bolts, washers and screws etc. to be used
on work shall be of Zinc / Cadmium plated iron.

. 27 All the materials should be ISI marked where ever not specified. If ISI marked material

is not available it should be conforming to BIS specification amended up to date.

. 28 The contractor shall have to furnish the insulation test report, earth report, along with
all required details of electrical load on the prescribed proforma for the electric connection
from the supply company.

. 29 The contractor shall submit the completion certificates and completion plans as per

general specification for electrical work.

. 30 The chases in wall shall be done by chase cutting machines, for which contractor shall
arrange adequate number of chase cutting machines (chase cutters) for cutting chases in
wall etc. for laying of conduits.

. 31 If any extra substitution and deviations are required in the item of work during
execution of work that should have take prior approval from the competent authority of

electrical work. J C/:J\J;:'%M’V“F
9]0 { 5
Superintending Engineer
Superﬁ&ﬁhi@i&tﬂnd@i’.&a@ﬁﬂel
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