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Memo. No.  MED/MLD/290/T‐12/2000 Pt‐III Dated:‐ 27.09.2022

Notice Inviting e‐Tender No.: 05 of EE/MED/MLD/2022–2023 

On  behalf  of  the Governor  of West  Bengal  e‐Tender  is  invited  by The Executive  Engineer, Malda Division,Municipal 

Engineering Directorate, Govt. of West Bengal in W.B.F. No. 2911 (ii) on Percentage Rate Basis (Two‐part System) from 

reliable, Bonafide and resourceful Companies/Firms/Contractors having experience and acumen in similar nature work in 

State/CentralGovt.  dept.,PSU  under  State/Central,  Statutory/Autonomous  body  constituted  under  State/Central 

statute.The  eligibility  as  depicted  hereunder  forparticipating  in  the  e‐Tenderfor  thework  is  listed  in  the  table  below 

(Submission of both technical and price Bid through online). 

TABLE – 1 

Sl. 
No. 

Name of Works 
Estimated Amount 
Put to Tender 

(Rs.) 

Earnest 
Money 
(Rs.) 

Time of 
Completion 

Location of Site 

1 

Construction  of  proposed 
Urban  Health  &  Wellness 
Centre  (U‐H&WC)  at 
Bansbari, Ward No. 14 within 
English Bazar Municipality. 

Rs. 33,29,872.50 
 

[Civil = Rs. 30,29,574.51 
Elec. = Rs. 3,00,297.99]

Rs. 66,597.00  180 days 
At Ward No. 14, 
Bansbari, English 

Bazar. 

2 

Construction  of  proposed 
Urban  Health  &  Wellness 
Centre  (U‐H&WC)  at 
Selimabad  in    Ward  No.  4 
within  Buniadpur 
Municipality. 

Rs. 34,42,076.78 
 

[Civil = Rs. 31,32,376.16 
Elec. = Rs. 3,09,700.62]

Rs. 68,842.00  180 days 
At Ward No. 4, 
Selimabad, 
Buniadpur 

3 

Construction  of  proposed 
Urban  Health  &  Wellness 
Centre  (U‐H&WC)  at  Aligara 
in    Ward  No.  8  within 
Buniadpur Municipality. 

Rs. 34,42,076.78 
 

[Civil = Rs. 31,32,376.16 
Elec. = Rs. 3,09,700.62]

Rs. 68,842.00  180 days  
At Ward No. 8, 

Aligara, Buniadpur 

EMD Note: ‐Registered Labour Co‐Operative Societies are exempted from depositing Earnest money for 
participating in Govt. Tender vide Order No. 6718‐F(Y) Dated:‐ 08.09.2015. 

 
N.B. ‐ Civil contractor is allowed to submit an agreement in non‐judicial stamp paper of requisite value with an 
Electrical contractor for execution of the electrical components of the work. For details see … Clause 5 K. 

 

 

Notes: 

 Intending bidder will not haveto pay the cost of tender documents for the purpose of participating in e‐tendering. 

But the successful bidder will have to pay the cost of processing formal agreement in 5 (five) sets @ price mentioned in the 

list  of  scheme  of  NIeT  during  purchase  of  tender  documents  for  execution  of  agreement  as  per  notification  no.  199‐

CRC/2M‐10/2012 dated 21/12/2012 of the Secretary, Public Works Department, CRC Branch. 

 

 In case of L1bidder expresseshis/her willingness to have extra copy of the standard contract forms, only one spare 

copy of standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors, on 

receipt of written requisition well in advance for the same. 



NIeT No. - 05 of EE/MED/MLD/2022–2023 

Page 2  URBAN HEALTH & WELLNESS CENTER 
 

 

 An earnest money as mentioned above shall have  to be deposited by all  intending  tenderers.  In any case Fixed 

Permanent Security Deposit will not be entertained as an earnest money. 

 

 Bidders, intending to participate in more than one work, shall have to furnish credential for summation of 

amount put to tender for those works of cumulative amount. The Available Turnover and Bank Solvency should 

also be cumulative for multiple works. 

 

 

 Intending bidders shall have to apply separately  for each work of  this NIeT. Bidders are requested to upload 

the files of relevant work(s) for which he intend to participate. 

 

 Enlistment of Contractors has been abolished as per G. O. No. 1177‐F(Y) dated 28.02.2014. 

 

 Payment  to  the  contractor  for  the work  shall  be made  through  the  State  Urban  Development  Agency  (SUDA). 

Engineer‐in‐Charge  (Executive Engineer, Malda Division, MED) of  the work will  submit  the  ‘passed  for payment’  bill  to 

SUDA for payment of the same. 

 

 Sites of work as mentioned in the above table may change, if necessary, within the area of ULB concerned. 

 

 

1. Participation  Process:Applicants  willing  to  take  part  in  the  process  of  e‐Tendering  will  have  to  be  enrolled  & 

registered with  the  Government  e‐Procurement  system;  through  logging  on  to  https://wbtenders.gov.in  using  the 

option ― Click here to Enroll. Possession of a Valid Class II / Class III Digital Signature Certificate (DSC) in the form of 

smart card/e‐token in the Company’s name is a prerequisite for registration and participating in the bid submission 

activities through this website. Digital Signature Certificates can be obtained from the authorized certifying agencies, 

details of which are Available in the web site https://wbtenders.gov.in 

 

2. Intending  bidder  can  search  and  download  NIeT  and  other  tender  documents  electronically  by  logging  on  to  the 

website  https://wbtenders.gov.in,  using  his  Digital  Signature  Certificate  (DSC).  This  is  the  mode  of  collection  of 

tender Documents electronically. 

 

3. Earnest Money:  Necessary  Earnest  Money  will  be  deposited  by  the  bidder  electronically:  online‐through  his  net 

banking enabled bank account, maintained at any bank or: offline – through any bank by generating NEFT / RTGS 

challan from the e‐tendering portal. 

 

Intending bidder who wants  to  transfer EMD  through NEFT / RTGS must  read  the  instructionof  the Challan 

generated EMD from E‐Procurement site. Bidders are also advised to submit EMD of their bid, at least 3 working 

days before the bid submission closing date as itrequires time for processing of Payment of EMD. 

 

Bidders eligible for exemption of EMD as per Govt. rule may avail the same and necessarydocuments regarding 

the  exemption  of  EMD must  be  uploaded  in  the  EMD  folder  of  Statuary  biddocuments.  (G.O. No.3975‐F(Y) dated 

28.07.2016 of Secretaryto the Govt. of West Bengal, Finance Department may please be referred to). 
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4. A prospective Bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a 

firm. If found to have applied severally in a single job all his applications will be rejected for that job. 

 

5. Eligibility criteria for participation in tender: 

(Credential criteria should satisfy both Civil & Electrical part separately) 

For 1st Call of NIeT 

A. The  prospective  bidders  who  are  eligible  to  participate  (Bonafide  Outsider  Contractors/Engineering  Co‐

operative  societies/Labour  Co‐operative  societies  etc.)  should  have  sufficient  resource,  financial  solvency, 

sufficient experience as per Notification No. 04A/PW/O/10C‐02/14 dated 18/03/2015 of PWD, Govt. of West 

Bengal, i.e. 

a. Intending bidder should produce credential of a similar nature of completed work of at least 40% (Forty 

Percent) of the estimated amount put to tender within last 5 (Five) years prior to the date ofpublishing of 

this Tender. 

OR, 

b. Intending  bidders  should  produce  credentials  of  2  (two)  similar  nature  of  completed work,  each  of  the 

minimum value of 30% (Thirty Percent) of the estimated amount put to tender during last 5 (five) years 

prior to the date of publishing of this Tender. 

OR, 

c. Intending bidders should produce credentials of one single running work of similar nature which has been 

completed to the extent of 80% (Eighty percent) or more and value of which is not less than the desired 

value i.e. at (a) above. 

 

In case of running works, only those bidders who will submit the certificate of satisfactory running work 

from the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the 

required certificate, it should be clearly stated that the work is in progress satisfactorily and also that no penal 

action has been initiated against the executing agency, i.e., the bidders and the certificate to be issued preferably 

after publication of this NIeT. 

 

Payment certificate without work order will not be treated as credential. 

 

Credential certificate issued by the Executive Engineer or equivalent or competentauthority of a State / 

Central Government, State / Central Government undertaking,Statutory / Autonomous bodies constituted under 

the Central / State statute, on theexecuted value of completed / running work will be taken as credential. 

 

No Credentials/ work completion / payment certificate below the rank of ExecutiveEngineer / Deputy 

Secretary or equivalent will be entertained. 

 

Annual Turn Over  ‐ Having average audited annual turnover (in 3CB/3CD format) of at  least 40% of 

amount put to tender in preceding three Financial years from the publication of this NIeT. 

 

Bank solvency Certificate not less than 40% of amount put to tender within 12(Twelve) month prior 

to date of publication of this NIeT. 
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B. The prospective Bidders should apply supported by completion certificate in support of the credential. Scanned 

copy  of  the  Completion  Certificate  issued  by  the  Concerned  Executing  Authorityshould  be  uploaded  as  Non‐

Statutory Document through online. The completion certificate produced for credential, should contain: 

a. Name of work 

b. Estimated amount 

c. Tendered amount 

d. Value of executed work 

e. Date of completion of the project along with telephone and detailed communication address of client must 

be indicated.Payment certificate/work order may not be considered as credential in this respect. 

 

C. The intending bidder will have to produce the following information / data / credentials /certificates etc. to the 

undersigned along with the prayer for obtaining permission to participate in the tender. 

a. Copy of valid PAN issued by the IT department, Govt. of India. 

b. Copy of valid 15 digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act, 2017. 

c. Copy of the Professional Tax Clearance Challan. 

d. Copy of Trade License, latest. 

e. No  bidder  should  be  allowed  against  whom  penal  action  initiated  /taken  against  him/his  farm/any  of 

constituent partner by any Govt. Department/ Undertaking  for bad workmanship during  the  last 5 years 

prior to the date of this e‐NIT/NIT. The documents as mentioned above will be examined in order to assess 

the eligibility of the applicant to participate in the tender. On being satisfied about the eligibility, necessary 

permission will be granted. 

f. Neither prospective bidders nor any of constituent partner had been debarred to participate in any tender 

by any Central/State Government Departments during the last 5 (five) years prior to the date of this NIeT. 

Such debar will  be  considered as disqualified  towards  eligibility.  (A declaration  in  this  respect has  to be 

furnished by  the prospective  bidders  as  per  prescribed  format without which  the Technical Bid  shall  be 

treated non‐responsive). 

 

D. Each bidder shall submit their tender offer marked Part‐I and Part‐II. The Part‐I shall contain “TECHNICAL PART 

OF THE OFFER, Technical Specification (Section‐ II) & COMMERCIAL TERMS” and Part ‐ II shall contain “PRICE 

BID". In the Technical part of the offer each bidder must submit all the calculations and filled in questionnaire as 

called  for  in  the  NIeT.  Failure  to  comply with  the  above  requirement  or  submission  of  incorrect/incomplete 

information may call for rejection of the tender summarily without any further notice to the bidder. 

 

E. The prospective bidders or any of their constituent partner(s) should not have abandoned more than one work. 

Not more than one of their contracts should have been rescinded during the last 3 (three) years from the date of 

publishing of this NIeT. Such abandonment or rescission will be considered as disqualification towards eligibility 

(A  declaration  in  this  respect  through Affidavit will  have  to  be  furnished  by  the  prospective  bidders without 

which the technical bid will be treated as non‐responsive). 

 

F. The Bidder's Net Worth for the last year calculated on the basis of capital, profit and free reserve available to the 

firm should be positive. 
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G. In case of Proprietorship and Partnership Firms and Company, the Tax Audited Report in 3CB/3CD Form to be 

furnished along with Balance Sheet and Profit and Loss Account and all schedules forming the part of Balance 

Sheet  and  Profit  &  Loss  Account.  Tax  Audited  Report,  Balance  Sheet  and  Profit  &  Loss  Account  including  all 

schedules forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. 

 

H. Registered  Unemployed  Engineers’  Co‐operative  Societies/  RegisteredLabour  Co‐operative  Societies  are 

required  to  furnish  valid  Bye  Law,  Current  Audit  Report,  Certificate  of  Registration  and  Valid  Clearance 

Certificate from A.R.C.S.  for the year 2016/2017 Professional Tax Deposit Challan for the Financial Year 2017‐

2018, PAN Card, Valid 15‐digit Goods & Service Tax Payer Identification Number (GSTIN) under GST Act, 2017 

with relevant document with up‐to‐date return along with other relevant supporting papers. 

 

I. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the respective 

competent authority from the Registrar of Firms, Society, Non‐Trading Corporation, Registrar of Companies etc. 

&  copy  of  Registration  Certificate  (with  allotment  of  Registration No.) will  have  be  submitted,  otherwise  the 

Technical Bid will not be considered for qualification & Financial Bid shall not be opened. 

 

J. Joint Ventures will not be allowed  for works upto 25 Crores. For work more than 25 Crores  in case of a  joint 

venture,  Lead  Member  of  such  joint  venture  will  be  required  to  meet  60%  (sixty  percent)  of  required  Bid 

Capacity  and  each  of  the  Joint  Venture  Members  will  be  required  to  meet  at  least  30%  (thirty  percent)  of 

requirement of BID Capacity. Bid Capacity of  all  the members  in  total  should be  at  least 100%  (one hundred 

percent) of required Bid Capacity. 

 

K. As per Memo No. 311‐W(C)/1M‐132/15 dated 28.03.2018 of PWD, for building works worth value  less 

than Rs. 25 crore& which are predominantly Civil work in nature with electrical components less than 

25% of the estimated amount put to tender, the Civil contractor  is allowed to submit an agreement  in 

non‐judicial stamp paper of requisite value with an electrical contractor for execution of the electrical 

components of the work. In that case the electrical contractor will have to qualify for all requirements 

set  forth  in  the  NIeT  for  electrical  works  including  Credential,  Electrical  supervisor’s  certificate  of 

competency (SCC), License  to Electrical Contractorsetc. The Civil contractor will have  to qualify  for all 

requirements set forth in the NIeT including requisite credential for civil component of such works but 

excluding  credential  and  SCC  requirements  for  electrical  works.  However,  the  onus  and  full 

responsibility of execution of the total work (Civil & Electrical) will be on the civil contractor who will 

execute the agreement with the Department. Payment will also be made to the civil contractor only. 

 

L. Registered Unemployed Engineers’ Co‐operative Societies/Labour Co‐operative Societies are required to furnish 

valid Bye Law, Current Audit Report(in 3CB/3CD Form as per Income Tax Act.), along with other relevant 

supporting papers. 

 

M. A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as 

a partner of a firm. If found to have applied severally for a single job, all his applications will be rejected for that 

job, without assigning any reason thereof. 

 

N. A partnership firm will have to furnish the registered partnership deed and a company will have to furnish the 

Article of Association and Memorandum. 
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O. Where an individual person holds a digital certificate in his / her own name duly issued to him / her against the 

company or the firm of which he / she happens to be a director or partner, such individual person shall, while 

uploading any tender for and on behalf of such company or firm, invariably upload a copy of registered power of 

attorney  showing  clear  authorization  in his  / her  favour,  by  the  rest  of  the directors of  such  company or  the 

partner of such firm, to upload such tender. The power of attorney shall have to be registered in accordance with 

the provision of the Registration Act.1908 as per G.O. no. 61/SPW/12 dated 08/06/2012. 

 

P. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the respective 

competent authority from the Registrar of Firms, Society, Non‐Trading Corporation, Registrar of Companies etc. 

&  copy  of  Registration  Certificate  (with  allotment  of  Registration No.) will  have  be  submitted,  otherwise  the 

Technical Bid will not be considered for qualification & Financial Bid shall not be opened. 

 

Q. The  successful  bidder  will  have  to  arrange  field  testing  like  slum,  density  etc.  Cube  testing  should  also  be 

arranged by the bidder by their own expense as per direction of EIC from approved laboratory/ Govt. laboratory. 

 

R. The  Bidders  has  to  submit  authenticate  copy  of  invoice  challan  of  Machinery  as  a  proof  of  legitimate 

Ownership/lease. 

 

S. The  acceptance  of  the  tender  will  rest  with  the  accepting  authority  who  does  not  bind  himself  to  accept 

thelowest offer or all tenders received and to split up the work without assigning any reasons thereof. 

 

6. Date & Time Schedule: 

Sl. 

No. 
Particulars  Date & Time 

1  Date of uploading of e‐NIT Tender Documents (online)

[ Publishing date ] 
29/09/2022 at 10:00 Hrs. 

2  Document  download  starting  date  (on  line)/sells  starting  date 

(on line) 
29/09/2022 at 10:00 Hrs. 

3  Date of starting of Bid submission i.e. opening date (on line) 29/09/2022 at 14:00 Hrs.

4  Last date & time for bid submission i.e. closing date (on line) 17/10/2022 at 14:00 Hrs.

5  Date of opening technical proposal (on line) 19/10/2022 at 14:00 Hrs.

6  Date of uploading of list of technically qualified bidders (online) Will be notified Later on

6  Date of opening of financial proposal (on line) Will be notified Later on

7  Date of uploading of list of bidders along with the rates through 

(online),  also  if  necessary  for  further  negotiation  through 

(offline) for final rate. 

Will be notified Later on 

 

7. Submission of Tenders 

Tenders  are  to  be  submitted  online  through  the  website,  in  two  folders,  at  a  time  for  each  work,  one  is 

Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned above. Using 

the  Digital  Signature  Certificate  (DSC),  the  documents  are  to  uploaded  virus  scanned  and  digitally  signed.  The 

Documents will get encrypted (transformed into non‐readable formats). 

The Technical proposal should contain scanned copies of the following further two covers (folders). 
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A. Statutory Technical Folder containing, 

a. PREQUALIFICATION (Properly filled & upload the same Digitally Signed) 

1. Application, in letter headed pad duly signed in. Letter head should contain full address, telephone no. 

Mobile no. & FAX, e‐mail id of applicant. 

2. Experience Profile (As shown in the given format in Section‐B, in Prequalification Document –Download, 

filled & upload Digitally Signed.) 

3. Authenticate copy of invoice challan(s) of Machinery which the intending agency must have own/lease 

as  per  list  follows.  Level  Machine,  Static  Roller,  Vibratory  Roller,  Mobile  HMP  &  Tar  Boiler.  (Scan  & 

Upload Digitally Signed.) 

b. Earnest Money Deposit receipt (Properly scanned & upload the same Digitally Signed). 

c. NIeT along with all Corrigendum & Addendum (Properly download & upload the same digitally Signed). 

d. West Bengal Form No‐2911(ii) (Properly download & upload the same Digitally Signed). 

e. Drawing. 

Note: 

 Only downloaded copies of the documents are to be uploaded, virus scanned and digitally signed by the Contractor. 

 If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be furnished. 

 Tenders will be summarily rejected if any item in the statutory cover is missing. 

 In case of any inadvertent typographical mistake the same to be treated to be corrected as to confirm to the prevailing 

relevant schedule of rates or technically sanctioned estimate.  

 Agencies are requested to quote their percentage rate including GST @18% (Eighteen percent) and L.W.Cess 

@1% (One percent) both of which will be recovered from Bill Value as per Govt. Rule. 

 A Cess of 1% (one percent) will be deducted from contractor’s bill on account of the ‘Building and other construction 

workers Welfare Cess Act.1996 (Act 28 of 1996) as per memo. no. 599A/4M‐28/06 dt. 27.09.2006 of the Engineer‐in‐

Chief and Ex. Officio Secretary, PWD & PW (Roads) Dept. 

 

B. Non‐Statutory Technical Folder containing, 

a. Up to date Professional Tax Clearance receipts and IT, PAN, etc. Application for such clearance addressed to 

the competent authority may also be considered. 

b. GST Registration Certificate and up to date and valid Return Certificate. 

c. Registered Deed for Partnership Firm. 

d. Completion Certificate [as stated in Clause 5]. 

e. For  Registered  Unemployed  Engineers  ‘Co‐Operative  Societies  and  Registered  Labour  Co‐Operative 

Societies registration papers in support of their registration, Bye Laws, up to date audited balance sheet. 

 

8. Financial Proposal 

A. The Financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ). 

The contractor is to quote the rate (Percentage Above (+)/ Below (‐)/ At per (+0.00)) over the total estimated 

cost of the intended job online through computer in the space marked for quoting rate in the BOQ. 

B. Only  downloaded  copies  of  the  above  documents  are  to  be  uploaded  virus  scanned & digitally  signed  by  the 

contractor. 
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9. Bid Validity:Bid shall remain valid for a period not less than 120 (one hundred twenty) days from the last date of 

submission of Financial Bid/Sealed Bid. If the bidder withdraws the bid during the validity period of bid, the earnest 

money as deposited will be forfeited forthwith without assigning any reason thereof. 

10. Name & address of Engineer‐In‐Charge (EIC) for the Work 

Executive Engineer, Malda Division, Municipal Engineering Directorate 

Department of Urban Development &Municipal Affairs 

SevaniketanBuilding (2nd Floor), Atul Chandra Market 

District: Malda, West Bengal, India; Pin ‐ 732101 

Phone& Fax: (03512) 252104, e‐Mail ID: med.malda@yahoo.in 

 

11. Execution of Work: The Contractor  is  liable to execute the whole work as per direction and instruction of the EIC 

under  the control of “Superintending Engineer, Central Circle, Municipal Engineering Directorate.” For any dispute, 

decision of Superintending Engineer, MED, Central circle will be final. 

 

12. Supply of Materials:No material will be supplied by the department. 

 

13. Payment: The payment will be made as and when fund is available from the concerned source. No claim whatsoever 

for  delay  in  payment,  if  any,  will  be  entertained.  Retention  money  towards  performance  Security  amount  to  3% 

(Three percent) of the value of the work will be deducted from the running account bill of the tender as per prevailing 

order. No interest will be paid on security deposit. 

 

14. Price  Escalation:  Adjustment  of  price  (increase  or  decrease)  vide  Memo  No.23‐CRC/2M‐61/2008  dated 

13.03.2009&Memo No. 38‐CRC/2M‐61/2008 dated 20.04.2009 shall not be applicable. Since BOQ for the works 

under  this NIeT  is based upon the schedule of rates of Public Works Directorate, Government of West Bengal with 

Addendum & Corrigendum as mentioned hereinafter, the bidders shall quote their rate (percentage above/below/at 

par) accordingly considering that no escalation and/or price adjustment will be allowed by the Department thereto 

under any circumstances. 

 

15. Successful bidders will be required to observe the following conditions strictly: 

A. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State  Insurance Act, 1948 

should be strictly adhered to wherever such Acts become applicable. 

B. Minimum  wages  to  the  workers  shall  be  paid  according  to  the  rates  notified  and/or  revised  by  the  State 

Government  from  time  to  time  under  the  Minimum Wages  Act,  1948  in  respect  of  scheduled  employments, 

within the specified time as per law. Payment of bonus, wherever applicable, has to be made. 

C. Adequate  safety  and  welfare  measures  must  be  provided  as  per  the  provisions  of  the  Building  and  other 

Construction Workers’  (Regulation of Employment & Conditions of  Service) Act,  1996  read with West Bengal 

Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Rules, 2004. 

D. All liabilities arising out of engagement of workers are duly met before submission of bills for payment. 

E. All  successful  bidders  are  bound  to  obey  the Health Department’s  order  as well  as  all  other Govt.  Guidelines 

related to prevent outbreak of COVID‐19 during execution of work”. 

If there is any violation of any or all the relevant above criteria during execution of the job, it will render the concerned 

agencies ineligible for the work then and there or at any subsequent stage as may be found convenient. 
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16. Formalities:  During  execution  if  any  approval  from  the  competent  authorities  is  required  the  same  has  to  be 

obtained by the Bidder/agency. 

 

17. Work Site, Drawing &Machinery: The Bidder, at his own responsibility and risk is encouraged to visit and examine 

the  site of works and  its  surroundings and obtain all  information  that may be necessary  for preparing  the Bid and 

entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of visiting the site shall be at 

the  Bidder’s  own  expense.  Issuance  of  letter  of  acceptance  / Work  Order may  be  delayed  and  /  or  work may  be 

financially  restricted  upto  the  limit  of  existing  administrative  approval  until  receipt  of  administrative  approval  / 

revised  administrative  approval  from  the  competent  authority  (in  applicable  cases).  Also  issuance  of  letter  of 

acceptance / work Order may be delayed and / or work may be restricted in some stretches till necessary land for the 

same  is made  available  and  / or  encroachments  are  removed  (in  applicable  cases). No  claim, whatsoever,  for  such 

delay  in  issuance of  Letter of Acceptance  / Work Order  and / or  restriction of work will  be  entertained.  Intending 

bidders may keep these criteria in mind while participating in tender and / or while quoting their rates. 

 

18. Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from the bill(s) of 

the  contractor(s)  on  all  contracts  awarded on or  after  01/11/2006  in pursuance with G. O. No. 599A/4M‐28/06 

dated  27.09.2006.  GST,  Royalty  &  all  other  statutory  levy/CESS  will  have  to  be  borne  by  the  contractor  &  the 

schedule of rates is inclusive of all the taxes & CESS stated above as per rule. 

Successful bidders will be required to obtain valid Registration Certificate &Labor License from respective Regional 

Labour Offices where construction work by them are proposed to be carried out as per Clauses U/S 7 of West Bengal 

Building & other Construction Works’ Act, 1996 and U/S 12 of Contract Labour Act. 

 

19. BOQ for the works under this NIeT is based upon the schedule of rates of Public Works Directorate, Government of 

West Bengal with Addendum & Corrigendum as mentioned hereinafter, the bidders shall quote their rate (percentage 

above / below / at par) accordingly considering that no escalation and / or price adjustment will be allowed by the 

Department thereto under any circumstances. 

 

20. Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for “Road & Bridge Works”, 

“Building Works”, “Sanitary & Plumbing Works” and “Electrical works” effective from 1stNovember 2017 along with up 

to date corrigenda & addenda upto 11th March 2022 and approved rates of the Superintending Engineer, Respective 

Circle, Municipal Engineering Directorate, Government of West Bengal. 

 

21. All materials required  for  the proposed scheme  as mentioned  including bitumen  (all  grade), bitumen emulsion, 

cement & steel (which ever applicable) will have be of specified grade & approved brand in conformity with relevant 

code of practice (latest revision) & manufactured accordingly & will have to be procured & supplied by the agency at 

his /  their own cost  including all  taxes. Authenticated evidence  for purchase of bitumen, bitumen emulsion, cement 

and  steel  are  to  be  submitted  along  with  challan  and  test  certificate.  In  the  event  of  further  testing  opted  by  the 

Engineer‐in‐Charge,  such  testing  from any Government approved / Government Testing Laboratory will have  to be 

conducted by the agency at his/their own cost. VG 30 / VG 40 grade paving bitumen, as the case may be, of I.O.C.L/ 

B.P.C.L/ H.P.C.L will be permitted as Straight run Bitumen. 

 

22. Security Deposit: Retention money towards performance Security amounting 1% (one percent) of  the value of  the 

work shall be deducted from the running account bill of the bidder. So that the total SD including 2% EMDbecomes 3% 

as per Memo No. 796‐F(Y) dated25.02.2022. No interest will be paid on Security Deposit. 
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23. Defect Liability Period: As per Memo No. 5784‐PW/L&A/2M‐175/2017dated12.09.2017 of Principal Secretary, 

PWD, the following partial modification in the West Bengal Form No: 2911/2911(i)/2911(ii) (herein after referred to 

as printed Tender Form), in cancellation of earlier Notification No.177‐CRC/2M‐57/2008, Dt.12.07.2012 are made: ‐ 

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per 

G.O. No. 5784‐PW/L&A/2M‐175/2017 dated 12.09.2017: 

 

Clause 17 ‐ If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or 

destroy any part of building, in which they may be working, or any building, road, road‐curbs, fence, enclosure, water 

pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to 

the premises, on which the work or any part of it is being executed, or if any damage shall happen to the work from 

any cause whatsoever or any imperfection become apparent in it at any time whether during its execution or within a 

period of three months or one year or three years or five years, as the case may be (depending upon the nature of the 

work as described in the explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the 

actual date of completion of work as per completion certificate issued by the Engineer‐in‐Charge, the contractor shall 

make the same good at his own expense, or in default, the Engineer‐in‐Charge may cause the same to be made good 

by  other  workmen  and  deduct  the  expense  (of  which  the  certificate  of  the  Engineer‐in‐Charge  shall  be  final  and 

binding on all concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time 

thereafter  become  due  to  the  contractor  from  the  Government  or  from  his  security  deposit,  either  full,  or  of  a 

sufficient portion thereof and if the cost, in the opinion of the Engineer‐in‐Charge (which opinion shall be final and 

conclusive  against  the  contractor),  of making  such damage  or  imperfection  good  shall  exceed  the  amount  of  such 

security  deposit  and/or  such  sums,  it  shall  be  lawful  for  the  Government  to  recover  the  excess  cost  from  the 

contractor in accordance with the procedure prescribed by any law for the time being in force. 

Provided further that the Engineer‐in‐Charge shall pass the "Final Bill" and certify thereon, within a period of thirty 

days with effect from the date of submission of the final bill in acceptable form by the contractor, the amount payable 

to the contractor under this contract and shall also issue a separate completion certificate mentioning the actual date 

of completion of the work to the contractor within the said period of thirty days. The certificate of the Engineer‐in‐

Charge whether in respect of the amount payable to the contractor against the "Final Bill" or in respect of completion 

of work shall be final and conclusive against the contractor. However, the security deposit of the work held with the 

Government under the provision of clause 1 hereof shall berefundable to the contractor in the manner provided here 

under: ‐ 

(a) For work with three months Defect Liability Period: 

(i)  Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of 

completion of the work. 

(b) For work with one‐year Defect Liability Period: 

(i)  Full  security  deposit  shall  be  refunded  to  the  contractor  on  expiry  of  one  year  from  the  actual  date  of 

completion of the work. 

(c) For work with three years Defect Liability Period: 

(i)  30% of  the security deposit  shall be refunded  to  the contractor on expiry of  two years  from the actual 

date of completion of the work; 

(ii)  The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three years from 

the actual date of completion of the work; 

(d) For work with five years Defect Liability Period: 
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(i)  No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion 

of the work; 

(ii)  30% of  the security deposit shall be refunded to  the contractor on expiry of  four years  from the actual 

date of completion of the work; 

(iii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of five years from 

the actual date of completion of the work, 

 

Explanation: 

The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical 

work and/or any other work contemplated within the scope and ambit of this contract. For 

(i)  The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period 

of the work shall be three months from the actual date of completion of the work. 

(ii)  Thorough Bituminous Surfacing work with bituminous thickness less than 40mm, Repair & Rehabilitation of 

any road/bridge/culvert/building/Sanitary & Plumbing work, the Defect Liability Period of the work shall be 

one year from the actual date of completion of the work; 

(iii) Extension  of  building/bridge/culvert,  Construction  of  new  flexible  pavement  up  to  bituminous  level which 

has been designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed 

for a period of 3 years or more, Improvement of riding quality/Strengthening of flexible pavement designed 

for a period of 3 years or more; Providing only mastic asphalt layer over existing bituminous surface without 

providing bituminous profile corrective course/bituminous base course,the  Defect  Liability  Period  of  the 

work shall be three years from the actual date of completion of the work; 

(iv) Construction of new building/new bridge/new culvert, Reconstruction of building/bridge/culvert  including 

construction of  approach  roads  for  bridge/culvert,  Construction of  rigid  pavement,  Reconstruction of  rigid 

pavement,  Construction  of  new  flexible  pavement  covered  by mastic work which  has  been  designed  for  a 

period of 5 years or more, Widening and strengthening of flexible pavement covered by mastic work which 

has been designed for a period of 5 years or more,  Improvement of riding quality/Strengthening of  flexible 

pavement  covered  by  mastic  work  which  has  been  designed  for  a  period  of  5  years  or  more,  the  Defect 

Liability Period of the work shall be five years from the actual date of completion of the work. 

“The word  ‘Government’ means the Government of  the State of West Bengal  in Municipal Engineering Directorate, 

UD&MA Department.” 

Additional provisions  in  substituted Clause 17 of  the Condition of Contract of  the printed  tender  form as per G.O. 

No.52‐CRC/2M‐06/2014 dated 27.10.2014 and G.O. No.5951‐PW/L&A/2M‐175/2017 dated 02.11.2017.  

In  cases  of  Refunding  and Releasing  of  100%  (one  hundred  percent)  Security Deposit  held with  the Government, 

arising  out  from  works  contract,  Security  Deposit  will  be  released  after  issuance  of  Completion  Certificate  on 

submission of unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following 

conditions: 

1.  The Bank Guarantee will be  issued by a Scheduled Commercial Bank  in favour of  the Engineer‐in‐Charge of 

the concern work, MED, Government of West Bengal on behalf of the contractor. 

2.  The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of 

the work (No renewal in between should be required). 

3.  The  Bank  Guarantee  will  be  submitted  as  per  approved  Format.  The  Engineer‐in‐Charge  should  obtain 

confirmation of the Bank Guarantee directly from the Bank before its acceptance. 

4.  The Bank Guarantee, now pledged  in  the  form of Security Deposit will be  released  to  the contractor  in  the 

following manner, if not forfeited under conditions of contract: 
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4.1.  For  work  with  3  (three)  months  Defect  Liability  Period:Full  amount  shall  be  refunded  to  the 

contractor on expiry of 3 (three) months from the actual date of completion of the work. 

4.2. For work with 1 (one) year Defect Liability Period:Full amount shall be refunded to the contractor on 

expiry of 1 (one) year from the actual date of completion of the work. 

4.3. For work with 3 (three) years Defect Liability Period: 

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 2 (two) 

years from the actual date of completion of the work; 

4.3.2.  The  balance  70%  (seventy  percent)  of  the  same  shall  be  refunded  to  the  contractor  on 

expiry of 3 (three) years from the actual date of completion of the work. 

4.4. For work with 5 (five) years Defect Liability Period:For this work defect liability period is 5 years 

from  the  date  of  completion  of  the work  as  per  completion  certificate  issued  by  the  EIC. 

However, completion certificate should be issued after completion of all items of works as per 

schedule  as  required  including  supplementary  items  (if  any)  in  all  respect  but  except  the 

items of maintenance of trees etc.  

4.4.1. No amount shall be refunded to the contractor for first 3 (three) yearsfrom the actual date 

of completion of the work; 

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 4 (four) 

years from the actual date of completion of the work; 

4.4.3.  The  balance  70%  (seventy  percent)  of  the  same  shall  be  refunded  to  the  contractor  on 

expiry of 5 (five) years from the actual date of completion of the work. 

 

24. No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances. 

 

25. Additional Performance Security: As per memorandum no. 4608‐F(Y) dated. 18.07.2018 of Finance Department 

Govt.  of  West  Bengal,  to  ensure  the  quality  and  proper  execution  of  the  work  in  public  interest,  an  Additional 

Performance Security @ 10%of the Tendered amount shall be obtained from the successful bidder if the accepted bid 

value is 80% or less of the Estimate Put to tender. 

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank 

Before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within 7 (Seven) 

Working  days  from  the  date  of  issuance  of  Letter  of  Acceptance,  his  Earnest  Money  will  be  forfeited  and  other 

Necessary actions as per e‐NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to 

be valid up to end of the Contract Period and shall be renewed accordingly, if required. 

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to 

complete  the  work  successfully,  the  Additional  Performance  Security  shall  be  forfeited  at  any  time  during  the 

Pendency  of  the  contract  period  after  serving  proper  notice  to  the  contractor.  Necessary  provisions  regarding 

Deduction of security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall 

inNo way be altered/ affected by provision of this Additional Performance Security. 

 

26. If  any  discrepancy  arises  between  two  similar  clauses  on  different  notification,  the  clause  as  stated  in  later 

Notification will supersede former one in following sequence:  

[A] WEST BENGAL FORM NO‐2911(ii) 

[B] NIeT 

[C] All Corrigendum & Addendum. 

[D] Special terms & Conditions 
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[E] Technical bid 

[F] Financial bid 

27. Supplementary/Additional  Items of Works:Notwithstanding  the  provisions made  in  the  related  printed  tender 

form,  any  item  of  work  which  can  legitimately  be  Considered  as  not  stipulated  in  the  specific  price  schedule  of 

probable items of work but has become necessary as a Reasonable contingent item during actual execution of work 

will have  to be done by  the Contractor,  if  so directed by The Engineer‐in‐Charge and  the  rates will be  fixed  in  the 

manner as stated below: ‐ 

A. Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates of the allied 

Items of work appearing in the tender schedule. 

B. Rate of supplementary items shall be analyses to the maximum extent possible from rates of the allied items of 

Work appearing in the schedule of rates of probable items of work as will be in force at the time of NIeT. 

C. If the rates of the supplementary items cannot be computed even after application of clauses stated above, the 

same shall be determined by analysis from market rates of material, Labour and carriage cost prevailing at the 

time of execution of such items of work. Profit and overhead charges (both together) @ 10% (ten percent) will 

be allowed only. The contractual percentage will not be applicable. 

D. Black market rates shall never be allowed. 

E. It may be noted  that  the  cases of  supplementary  items of  claim shall  not be  entertained unless  supported by 

entries in the Site Order Book or any written order from the tender accepting authority. 

 

28. The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable circumstances and no claim in 

this respect will be entertained. 

 

29. There will be no provision of Arbitration. 

 

30. Periodical quality test of materials supplied by the agency and final products are to be made as per guideline of 

schedule  of  PWD/I.S.  at  Contractor’s  cost.  Testing  of  materials/final  products  will  be  done  from  the  outside 

recognized laboratory at the discretion of Engineer‐in‐Charge. In both the cases necessary cost of testing charges will 

be borne by the agency. 

 

31. No Mobilisation Advanceand Secured Advance will be allowed.Agencies shall have to arrange required land for 

installation of Plant & Machineries,  (specified  for each awarded work,  storing of materials,  labour shed,  laboratory 

etc.  at  their  own  cost  and  responsibility  nearest  to  the  work  site.  The  agencies  will  have  to  install  the  above 

machineries on the site within 45 (Forty‐Five) days from this end positively with application of Tender. 

 

32. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered irrevocable 

power of attorney  is  to be produced. Power of Attorney holders are not allowed  to sign Tender Documents unless 

otherwise approved by the Government. 

 

33. Intending bidders may be present in the Office of the Executive Engineer, Malda Division, Municipal Engineering 
Directorate, Government of West Bengal, during opening of the Tender as per the dates mentioned in the notice to 

observe the tender opening procedure. 

 

34. In the event of acceptance of lowest tendered rate, no multiple minimum rate will be considered by the Department. 
 

35. Before issuance of LOC/Work Order, the TIA may verify the credential and all other documents of L1 bidder if Found 

necessary. After verification if it is found such documents submitted by the L1 bidder is either Manufactured or false 
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then work order/LOC will not be issued to L1 bidder and further penal action will be taken against the agency as per 

rule. 

 

36. During the scrutiny, if it comes to the notice to the tender inviting authority that the credential(s) and/or any other 

paper(s) has/have been of any bidder found incorrect/ manufactured/fabricated, that bidder will not be allowed to 

participate in the tender and that application will be outright rejected. 

 

37. In case there is any objection regarding prequalifying an agency, that should be lodged to the Chairperson & Convener 

of  the  Bid  Evaluation  Committee,  i.e.,  the  Executive  Engineer,  Malda  Division,  Municipal  Engineering  Directorate, 

Government of West Bengal within 48 (forty eighty) hours (including holidays) from the date and time of publication 

of  list  of  qualified  agencies  and  beyond  that  time  schedule  no objection will  be  entertained  by  the Bid  Evaluation 

Committee.  The  objection may  also  be  submitted  to  the  e‐mail  ID  of  the Executive Engineer, Malda Division, MED 

within the said time frame. 

 

38. The intending Bidders should clearly understand that whatever may be the outcome of the present invitation of Bids, 

no cost of Bidding shall be reimbursable by the Department. The undersigned reserves the right to reject any or all 

the application(s) for purchasing Bid Documents and/or to accept or reject any or all the offer(s) without assigning 

any reason whatsoever and is not liable for any cost that might have been incurred by any Tendered at the stage of 

Bidding. 

 

39. Bid Evaluation Committee  (BEC): A  Bid  Evaluation  Committee  (BEC)  has  been  constituted  under  the  Executive 

Engineer, Malda Division, Municipal Engineering Directorate, Government of West Bengal, who is the tender inviting 

authority for all works. 

The members of Bid Evaluation Committee would be: ‐ 

1. 
Executive Engineer, Malda Division, 
Municipal Engineering Directorate, Government of West Bengal 

Chairperson & Convener 

2. 
Assistant Engineer, Malda Division, 
Municipal Engineering Directorate, Government of West Bengal 

Member 

3. 
Junior Engineer, Malda Division, 
Municipal Engineering Directorate, Government of West Bengal 

Member 

4. 
Divisional Accounts Officer / Divisional Accountant, Malda Division,
Municipal Engineering Directorate, Government of West Bengal 

Member 

Or, as per consecutive orders from competent authority.  

 The Bid Evaluation Committee will  do  the  technical  and  financial  evaluations of  the bidders  for different  types of 

works and make recommendation to the tender accepting authority. The bidders will have to meet all the minimum 

criteria regarding: ‐ 

(a)  Financial Capacity 

(b)  Technical Capability comprising of personnel & plant & equipment capability 

(c)  Experience / Credential 

 

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in support of the minimum 

criteria as mentioned in (a), (b), (c) above with the help of his DSC and the declaration executed through prescribed 

affidavit  in non‐judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is 

either manufactured or  false,  in  such case  the eligibility of  the bidder/  tenderer will be out  rightly  rejected at any 

stage without any prejudice and further penal action may be taken against him as per rule. 

 

40. The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretion in case of first call 

and no challenge whatsoever against such decision of the said committee will be entertained. In case of re tender, the 

Bid  Evaluation  Committee  reserves  the  right  to  ignore  some  deficiencies  at  their  discretion  and  no  challenge 
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whatsoever against such decision of the said committee will be entertained. In case of third and subsequent calls, the 

Bid Evaluation Committee reserves  the right  to  ignore some more deficiencies at  their discretion and no challenge 

whatsoever against such decision of the said committee will be entertained. 

 

41. Bidders  should  upload  their  documents  from  original  copies.  Uploading  Photocopy  &  illegible  copies  will  not  be 

accepted.  TIA  may  call  for  any  document  at  any  stage  of  tendering  process  through  online  shortfall  notice.  The 

document(s) in possession of bidder on the date of submission of original tender only can be placed to the TIA. Any 

type of generation of document after the date of original tender submission shall not be allowed 

 

42. Quality Monitoring: Third Party quality audit may also be conducted for quality monitoring as per sole discretion of 

the Engineer‐in‐Charge. 

 

43. This NIeT shall form a part of the contract document. The successful bidder on acceptance of his bid by the Accepting 

Authority, shall have to sign the contract consisting of NIeT, all tender documents forming part of the bid as uploaded 

at  the  time  of  invitation  of  bid,  the  rates  quoted  online  at  the  time  of  submission  of  bid  and  acceptance  thereof 

together with any correspondence leading thereto and standard West Bengal Form No. 2911(ii). 

 

 

Executive Engineer 

Malda Division 

M. E. Directorate 

Memo. No.  MED/MLD/290 (1 – 11)/T‐12/2000 Pt‐III Dated:‐ 27.09.2022

e‐Tender Copy will be forwarded for information and necessary action to: ‐ 

1) Director of Information & Cultural Affairs Department, Writers’ Buildings, Kolkata – 700001 
2) The Director, SUDA, West Bengal 
3) The Secretary, Municipal Engineering Directorate, Bikash Bhavan, Salt Lake City, Kolkata ‐ 700091 
4) The Chief Engineer, Municipal Engineering Directorate, Bikash Bhavan, Salt Lake City, Kolkata – 700091 
5) The Chairman, English Bazar Municipality, Malda, West Bengal. 
6) The Chairman, Buniadpur Municipality, Dakshin Dinajpur, West Bengal. 
7) The Additional Chief Engineer, North, Municipal Engineering Directorate, Siliguri. 
8) The Superintending Engineer, Head Quarter, Municipal Engineering Directorate, Malda. 
9) The Superintending Engineer, Central Circle, Municipal Engineering Directorate, Malda. 
10) The Accountant, Malda Division, Municipal Engineering Directorate. 
11) The Office Notice Board. 

 

 

Executive Engineer 

Malda Division 

M. E. Directorate 
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SECTION – A 

INSTRUCTION TO BIDDERS 

General guidance for e‐Tendering 

Instructions/ Guidelines  for  tenders  for electronic  submission of  the  tenders online have been annexed  forassisting  the 

contractors to participate in e‐Tendering. 

 

1. Registration of Contractor 

Any  contractor  willing  to  take  part  in  the  process  of  e‐Tendering  will  have  to  be  enrolled  &  registered  withthe 

Government e‐Procurement system, through logging on to http://wbtenders.gov.in.The contractor is toclick on the link 

for e‐Tendering site as given on the web portal. 

 

2. Digital Signature certificate (DSC) 

Each contractor is required to obtain a class‐II or Class‐III Digital Signature Certificate (DSC) for submissionof tenders, 

from the approved service provider of the National Information’s Centre (NIC) on payment ofrequisite amount details 

are available at the Web Site stated in Clause 2. DSC is given as a USB e‐Token. 

 

3. The contractor can search & download e‐NIT & Tender Documents electronically from computer once he logs on to the 

website mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  the  onlymode  of  collection  of  Tender 

Documents. 

 

4. Modalities regarding participation of a bidder in different works under PWD & modification of certificate in the 

declaration  Performa  attached with  the Memorandum  No.  797‐W(C)/1M24/15  dated  06.12.2017  [Ref.  No.80‐

W(C)/1M‐24 / 15 dated 25.01.2018 of Additional Chief Secretary, PWD] 

(A) In  a  particular  N.I.T.,  having multiple work,  a  bidder  can  participate  in more  than  one work  provided  the  bid 

capacity permits and the bidder is capable to arrange and deploy separate set of required machineries for multiple 

works and complete the work in specified time. 

(B) In the declaration proforma attached with the Memorandum No.797‐W (C)/1M‐24/15 dated 06.12.2017, the 5th 

certificate would be read as “Certified that I have applied in the tender in the capacity of individual / as a partner 

of a firm” in place of “Certified that I have applied in the tender in the capacity of individual / as a partner of a firm 

and I have applied to the works under this e‐NIT restricted to maximum one no. works, if more than one work in 

the same e‐NIT” 

 

5. Participation in more than one work 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a 

firm. If found to have applied severally in a single job all his applications will be rejected for that job. 

A  prospective  bidder  (including  his  participation  in  partnership)  shall  be  allowed  to  participate  in  2  (two)  works 

anywhere for each set of prescribed machinery and equipment owned / lease hold agreement by the bidder. In no case 

a bidder will be allowed to participate in bid for more than 2 (two) works anywhere per set of required machineries. 

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than one work, provided the 

bid capacity permits and the bidder is capable to arrange and deploy separate set of required machineries for multiple 

works and complete the work in specified time. 
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6. Submission of Tenders 

Tenders are  to be  submitted online  through  the website  stated  in Cl.  2  in  two  folders as per  tender  schedule,one  is 

Technical BID (Part‐I) & the other is Financial BID (Part‐II) before the prescribed date & time usingthe Digital Signature 

Certificate (DSC).The documents are to be uploaded virus scanned copy duly DigitallySigned. The documents will get 

encrypted (transformed into non readable formats). 

 

(A) TECHNICAL PROPOSAL (PART I) 

The Technical proposal to be submitted in the following two covers (Folders): 

(A‐1) Statutory Cover Containing: 

Following Scanned Documents are to be uploaded virus scanned and digitally signed by the Bidders: ‐ 

(a) Prequalification (Section‐B, Form‐I) 

(b) Earnest Money has  to be deposited by  the bidder  through  the  following payment mode as per 

memorandum of the Finance Department vide No. 3975‐F(Y) dated 28thJuly, 2016. 

 Net  banking  (any  of  the  banks  listed  in  the  ICICI  Bank  Payment  gateway)  in  case  of  payment 

through ICICI bank payment gateway. 

 RTGS/NEFT in case of offline payment through bank account in any bank. 

(c) Financial Statement (Section‐B, Form‐II) 

(d) Affidavit (format for affidavit shown inSection – B) 

(e) West Bengal Form No. 2911 & NIeT with all agenda & corrigendum (download& upload the same 

digitally  signed,  quoting  rate  will  only  have  encrypted  in  the  BOQ  under  Financial  Bid.  In  case 

quoting any rate in West Bengal Tender Form No. 2911(ii) the tender liable to summarily rejected) 

(f) Special Terms, conditions & specification of works. 

 

(A‐2) Non‐Statutory Cover Containing: 

Following Scanned Documents are to be uploaded virus scanned and digitally signed by the Bidder: ‐ 

(a) GST Registration / PAN / P. Tax Clearance Certificate / Electrical contractor’s License / Electrical 

Supervisor’s Certificate. 

(b) Income Tax Acknowledgement Receipt for last assessment year. 

(c) Tax Audited Report in 3CB/3CD Form along with Balance Sheet & Profit & Loss A/c for the last 

five years (year just preceding the current Financial Year will be considered as year – I). 

(d) Trade License etc. 

(e) Registration Certificate under Company Act. (if any). 

(f) Registered Deed of Partnership Firm / Article of Association & Memorandum. 

(g) Registered Power of Attorney (For Partnership Firm / Private Limited Company, if any). 

(h) Audited Balance Sheet & Profit & Loss A/c for last 5 (Five) Financial Year [if applicable] 

(i)  Experience  Certificate  for  completion/  Payment  Certificate  of  similar  nature  of work.  (Section‐

B,Form‐ IV) 

(j) Scanned copy of Original Credential Certificates. 

(k) Clearance Certificate for the Current Year issued by the Assistant Register of Co‐Op (S) (ARCS). 

(l) Bye laws are to be submitted by the Registered labour Co‐Op (S) & Engineers’ Co.‐Opt.(S). 

(m)  List  of  machineries  possessed  by  own/  lease  along  with  authenticated  copy  of  tax  invoice, 

delivery challan& waybill and a statement should be submitted with mentioning the present status 

and location of installation of main plant and machineries. 
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(n) List of laboratory Instrument along with authenticated Invoice &Challan. 

(o) List of Technical staffs along with structure & organization. 

(p)  Requisite  Credential  as  per  Cl.  No.  5(i)  of  this  NIeT.  Scanned  copy  of  Original  Credential 

Certificate is to be submitted. 

Note:Failure of submission of any of the above mentioned documents (as stated in A‐1.& A‐2.) will render the tender liable 

to be summarily rejected for both statutory & non statutory cover. 

 

The above stated non‐statutory/technical documents should be arranged in the following manner: 

Click  the  check  boxes  beside  the  necessary  documents  in  the  My  Document  list  and  then  clickthe  tab  “Submit  Non‐

Statutory Documents’  to  send  the  selected  documents  to Non‐Statutory  folder.Next  Click  the  tab  “Click  to  Encrypt  and 

upload” and then click the “Technical” Folder to upload theTechnical Documents. 

Sl. No.  Category Name 
Sub Category 

Description 
Details 

A  CERTIFICATES  CERTIFICATES 

1. Valid 15‐digit GSTIN

2. PAN 

3. P. Tax Clearance Certificate/Deposit Challan 

4. Income Tax Acknowledgement Receipt 

5. Valid Trade License 

B 
COMPANY 

DETAILS 

COMPANY 

DETAILS 

1. Proprietorship Firm (Trade License) 

2. Partnership Firm (Partnership Deed,Trade License). 

3. Ltd. Company (IncorporationCertificate, Trade License) 

4. Power of Attorney 

5. Co‐Operative  Society  (Society  Registration  copy,Trade 

License) 

C  CREDENTIAL 
CREDENTIAL – 1 

CREDENTIAL – 2 

Certificate  of  credential  for  Similar  Nature  of  WorkDone  & 

Completioncertificate/Payment  Certificatewhich  is  applicable  for 

eligibility in this NIeT. 

D  EQUIPEMENT 

LABORATORY 

EQUIPMENTS 

MACHINERIES – 1 

MACHINERIES – 2 

Authenticated  copy  of  Tax  Invoice,Delivery  Challan  and Waybill 

(Plant / Machinery) 

E 
FINANCIAL 

INFORMATION 

WORK IN HAND 

FinancialStatement(Section – B, Form – II) duly filled up.

Affidavits and Declarations. 

Certificate of revolving line of credit by the Bank. 

PAYMENT 

CERTIFICATE 1 

Only Payment Certificate not the TDSCertificate. 

(Issued by anOfficer notbelow the rank of Executive Engineer). 

P&L A/C. AND BS 

FOR FY 20‐21. 

Profit & Loss A/c. and Balance Sheet 

(with Annexure and 3CB/3CD form in case of Tax Audit) 

P&L A/C. AND BS 

FOR FY 19‐20. 

P&L A/C. AND BS 

FOR FY 18‐19. 

P&L A/C. AND BS 

FOR FY 17‐18. 

P&L A/C. AND BS 
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FOR FY 16‐17. 

Sl. No.  Category Name 
Sub Category 

Description 
Details 

F  MAN POWER 

TECHNICAL 

PERSONNEL 
ListofTechnical  StaffsalongwithStructures & Organization (as per 

NIeT.) 
TECHNICAL 

PERSONNEL ON 

CONTRACT 

All  Corrigendum & Addendum Notices,  if  any,  have  to  be  digitally  signed &  uploaded  by  the Bidder  in  the 

Declaration Folder of My Documents. 

 

(B) FINANCIAL PROPOSAL (PART II) 

The financial proposal should contain the  following documents  in one cover (folder)  i.e. Bill of quantities(BOQ). 

The contractor is to quote the rate online through computer in the space marked for quoting rate in the BOQ; only 

downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signedby the contractor. 

Only  downloaded  copies  of  the  above  documents  are  to  be  uploaded  virus  scanned  &  Digitally  Signed  by  the 

contractor. 

Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity as mentioned in 

the NIeT to be obtained from the information furnished in Form – II (Section–B), i.e., Financial Statement. 

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be submitted which must 

demonstrate the soundness of Bidder’s financial position, showing long‐term profitability including an estimated 

financial projection for the next 2 (two) years. 

 

7. Tender Evaluation Committee (TEC): 

Bid  Evaluation  Committee  constituted  under  Executive  Engineer  with  reference  to  Order  no.  45‐W(C)/1M‐23/15 

Dated13/02/2015 of the Principal secretary to the Govt. of West Bengal, P.W.D. 

 

8. Opening of Technical proposal: 

Technical  proposals  will  be  opened  by  the  Executive  Engineer,  Malda  Division,  Municipal  Engineering  Directorate, 

Government  of  West  Bengaland  his  authorized  representative  electronically  from  the  website  using  their  Digital 

Signature Certificate (DSC). Intending tenderers may remain present if they so desire. 

Cover (folder) statutory documents will be opened first & if found in order, cover (Folder) for non‐statutory documents 

will be opened. If there is any deficiency in the statutory documents, the tender will summarily be rejected. 

Decrypted (transformed in to readable formats) documents of the non‐statutory cover will be downloaded & handed 

over to the tender evaluation committee. 

Pursuant  to  scrutiny  &  decision  of  the  Bid  Evaluation  Committee,  the  summary  list  of  eligible  bidders  &  the  serial 

number of work for which their proposal will be considered will be uploaded in the web portals. 

While  evaluation  the  committee  may  summon  the  bidders(s)  &  seek  clarification  /  information  or  additional 

documents or original hard copy of any of  the documents already submitted &  if  these are not produced within  the 

stipulated time frame, their proposals will be liable for rejection. 
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9. Opening & evaluation of tender: 

(A) Opening of Technical proposal: ‐ 

i) Technical proposals will be opened by the undersigned and his authorized representative electronically from 

the web site using their Digital Signature Certificate. 

ii) Intending bidders may remain present online if they so desire. 

iii) Cover  (folder)  for  statutory  documents  should  be  open  first  &  if  found  in  order,  cover  (Folder)  for  non‐

statutory  documents will  be  opened.  If  there  is  any  deficiency  in  the  statutory  documents  the  tender will 

summarily be rejected. 

iv) Decrypted (transformed in to readable formats) documents of the non‐statutory cover will be downloaded & 

handed over to the tender evolution committee. 

(B) Uploading of summary list of technically qualified bidders: 

i) Pursuant to scrutiny & decision of the Tender Evaluation committee the summary list of eligible bidders will 

be uploaded in the web portals. 

ii) While  evaluation  the  committee may  summon  the bidders &  seek  clarification  /  information or  additional 

documents  or  original  hard  copy  of  any  of  the  documents  already  submitted &  if  these  are  not  produced 

within the stipulated time frame, their proposals will be liable for rejection. 

(C) Financial proposal 

i) Financial proposals of  the bidders declared technically eligible by  the Tender Evaluation Committee willbe 

opened electronically from the web portal on the prescribed date, by the undersigned. 

ii) The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present 

atthat time. 

iii) The Financial Proposal shall be evaluated by the Tender Inviting Authority for scrutiny and approval. Final 

summary result containing  inter‐alia, name of contractors and the rates quoted by them shall be uploaded 

provided he is satisfied that the rate obtained is fair and reasonable and there is no scope of further lowering 

down of rate. 

iv) However,  if  there  is any scope  for  lowering down of  rates  in  the opinion of  the Tender  Inviting Authority, 

further  negotiation meeting with  the  lowest  bidder may  be  held  at  the  office  of  the  concerned  Executive 

Engineerwhich will be done offline. The final negotiation statement shall be uploaded in the website. 

 

10. Penalty for suppression/distortion of facts: 

If any Bidder fails to produce the original hard copies of the documents uploaded or any other documents on demand 

of the Tender Inviting Authority within a specified time frame or if any deviation is detected in the hard copies from the 

uploaded soft copies or if there is any suppression, the Bidder will be suspended from participating in the tenders on e‐

Tender platform for a period of 3 (Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 

will  stand  forfeited.  Besides,  the  Executive  Engineer,  Malda  Division,  Municipal  Engineering  Directorate  may  take 

appropriate legal action against such defaulting Bidder. 

 

11. Rejection of Bid: 

The  employer  (Tender  accepting  authority)  reserves  the  right  to  accept  or  reject  any bid  and  to  cancel  the bidding 

process  and  reject  all  bids  at  any  time prior  to  the  award of  contract without  thereby  incurring  any  liability  to  the 

affected Bidders or any obligation to inform the affected Bidder or Biddersof the ground for Employer’s action. 
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12. Award of Contract: 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through Letter 

of Acceptance. Refusal to accept an award after issuance of “Letter of Acceptance” or refusal to enter into contract with 

the Government without justifiable cause will lead to forfeiture of EMD of the said bidder in favour of the Government 

and appropriate penal action as per rule / as stated elsewhere in this NIeT will be taken against him. 

All the tender documents including N.I.T. & B.O.Q. will be the part of the contract documents. After receipt of Letter of 

Acceptance, the successful bidder shall have to submit requisite copies of contract documents along with requisite cost 

(Ref: of this N.I.T.) through Demand Draft / Pay Order /RTGS/NEFT issued from any nationalized / scheduled bank in 

favour of the Executive Engineer of the concerned work within time limit to be set in the letter of acceptance. 

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter ofAcceptance / Work Order 

may be delayed due to non‐receipt of clear site for the work and no claim, whatsoever, for delay in issuance of Letter of 

Acceptance / Work Order will be entertained. 

The  Agreement  in West  Bengal  Form  No.  2911  will  incorporate  all  necessary  documents  e.g.  NIeT,  all  addenda  & 

corrigendum,  special  terms  &  conditions  (Section  –  C),  different  filled‐up  forms  (Section  –B),  BOQ,  prevailing  P.W. 

Directorate  Schedule  of Rates  at  the  time  of  floating  of NIeT,  and  the  same will  be  constituted  between  the Tender 

Accepting Authority and the successful Bidder. 

 

Online receipt and refund of EMD of e‐procurement through State Government e‐procurement portal. 

Login by bidder: 

A bidder desirous of taking part in a tender invited by a State Government Office / PSU / Autonomous Body / Local Body / 

PRIs,  etc.  shall  login  to  the e‐procurement portal of  the Government of West Bengal https://wbtenders.gov.in using his 

login ID and password. 

He will select the tender to bid and initiate payment of pre‐defined EMD / Tender Fees forthat tender by select from either 

of the following payments modes: 

o Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI 

bank payment gateway. 

o RTGS/NEFT in case of offline payment through bank account in any bank. 

Payment procedure: 

Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway: 

o On  selection  of  net  banking  as  the  payment mode,  the  bidder will  be  directed  to  ICICI  Bank  payment 

Gateway webpage  (along with  a  string  containing  a Unique  ID) where he will  select  the Bank  through 

which he wants to do the transaction. 

o Bidder will make  the  payment  after  entering  his  Unique  ID  and  password  of  the  bank  to  process  the 

transaction. 

o Bidder will receive a confirmation message regarding success/failure of the transaction. 

o If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling 

account of the State Government / PSU / Autonomous Body / Local Body / PRIs, etc. maintained with the 

Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD / Tender Fees. 

o If transaction is failure, the bidder will again try for payment by going bank to the first step. 

Payment through RTGS/NEFT: 

o On selection of RTGS/NEFT as the payment mode, the e‐procurement portal will show a pre‐filled challan 

having the details to process RTGS/NEFT transaction. 
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o The bidder will print the challan and use the pre‐filled information to make RTGS/NEFT payment using 

his Bank account. 

o Once payment is made, the bidder will come back to the e‐procurement portal after expiry of a reasonable 

time to enable the NEFT/RTGS process to complete, in order to verify the payment made and continue the 

bidding process. 

o If  verification  is  successful,  the  Fund  will  get  credited  to  the  respective  Pooling  account  of  the  State 

Government maintained with  the Focal Point Branch of  ICICI Bank at R.N. Mukherjee Road, Kolkata  for 

collection of EMD. 

o Hereafter, the Bidder will go to e‐procurement portal for submission of his bid. 

o But if the payment verification is unsuccessful, the amount will be returned to the bidder’s account. 

Refund/Settlement Process: 

o After opening of  the bids and technical evaluation of  the same by the tender  inviting authority through 

electronic processing in the ‐e Procurement portal of the State Government, the tender inviting authority 

will declare the status of the bids as successful or unsuccessful which will be made available, along with 

the details of the unsuccessful bidders, to ICICI Bank by the e‐Procurement portal through web services. 

o On receipt of the information from the e‐Procurement portal, the Bank will refund, through an automated 

process,  the EMD of  the bidders disqualified at  the technical evaluation to the respective bidders’ bank 

accounts  from which  they made  the payment  transaction. Such refund will  take place within T±2 Bank 

Working Days where T will mean the date on which information on rejection of bid is uploaded to the e‐

Procurement portal by the tender inviting authority. 

o Once  the  financial  bid  evaluation  is  electronically  processed  in  the  e‐Procurement  portal,  EMD  of  the 

technically qualified bidders other than that of the L1 and L2 bidders will refund, through an automated 

process, to the respective bidders’ bank accounts  from which they made the payment transaction. Such 

refund will take place within T±2 Bank Working Days where Twill mean the date on which information 

on  rejection of  financial  bid  is  uploaded  to  the  ‐e  Procurement portal  by  the  tender  inviting  authority. 

However, the L2 bidder should not be rejected till the LOI process is successful. 

o If  the L1 bidder accepts  the LOI and the same  is processed electronically  in  the e‐ Procurement portal, 

EMD of the L2 bidder will be refunded through an automated process, to hisbank account from which he 

made the payment transaction. Such refund will take place withinT±2 Bank Working Days where T will 

mean the date on which information on Award of Contract (AOC) to the L1 bidder is uploaded to the e‐

Procurement portal by the tender inviting authority. 

o As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in the e‐

Procurement portal. 

EMD of the L1 bidder for tenders of State Government offices will automatically get transferred from the 

pooling account to the State Government deposit head “8443‐00‐103‐001‐07” through GRIPS along with 

the bank particulars of the L1 bidder. 

In Such transfer will take place within T±1 Bank Working Days where T will mean the date on which the 

Award of Contract (AOC) is issued. 

o The  Bank  will  share  the  details  of  the  GRN  No.  generated  on  successful  entry  in  GRIPS  with  the  e‐

Procurement portal for updation. 

o Once  the  EMD  of  the  L1  bidder  is  transferred  in  the  manner  mentioned  above,  Tender  fees,  if  any, 

deposited by the bidders will be transferred electronically from the pooling account to the Government 

revenue receipt head “0070‐60‐800‐013‐27” through GRIPS for Government tenders. 
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o All refunds will be made mandatorily to the Bank A/c. from which the payment of EMD & Tender Fees (if 

any)were initiated. 

 

o The ICICI Internet Banking will communicate to the State Government e‐Procurement portal all details of 

the transactions on daily basis. 

o The Tender  Inviting Authority  of  the Government Offices will  be  using  their  respective  e‐procurement 

User ID and Password to view theEMD and Tender Fees deposited by the bidders in the pooling accounts. 

o The  nodal  officer  of  the  Finance  Department,  Government  of  West  Bengal  will  be  able  to  view  the 

Department‐wise  EMD  and  Tender  Fees  deposited  by  the  bidders  to  the  pooling  accounts  and  fund 

transferred downstream at various stages of the tender process to the Government accounts and bidders’ 

accounts, as applicable by using user access as provided by NIC. 

 

 

 

Executive Engineer 

Malda Division 

M. E. Directorate 
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SECTION – B: 

Forms to be submitted by the bidders 

FORM –I 
PRE‐QUALIFICATION APPLICATION 

 
To, 
The Executive Engineer, 
Malda Division, 
M. E. Directorate, 
Govt. of West Bengal 
 
Ref.: ‐ Tender for the work: ‐ ___________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
 

NIeT No. 05 of EE/MED/MLD/2022‐2023(Sl. No.  …………………...) of 
Executive Engineer, Malda Division, Municipal Engineering Directorate 

 
Respected Sir, 
 

Having examined the Statutory, Non Statutory &NIeT documents,  I / We hereby submit all  the 
necessaryinformation and relevant documents for evaluation. 

The  application  is made  by me  /  us  on  behalf  of  _________________________________________________  in 
thecapacity ____________________________________________________ duly authorized to submit in order. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the 
group offirms for Application and for completion of the contract documents is attached herewith. 

We are interested in bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender  Inviting  &  Accepting  Authority/Engineer‐in‐Charge  can  amend  the  scope  & 
value ofthe contract bid under this project. 
(b) Tender Inviting & Accepting Authority/Engineer‐in‐Charge reserves the right to reject 
anyapplication without assigning any reason. 
 

Enclosure: ‐ e‐Filling: ‐ 
1. Statutory Documents 
2. Non Statutory Documents 
 
 
 

Date: 
 
 
 
 

Signature of applicant including title 
And capacity in which application is made. 
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FORM –II 
FINANCIAL STATEMENT 

 
B1  Name of Applicant:   

The Bidder’s Net Worth for the  last year calculated on the basis of capital, profit and free reserve available to the 
firm should be positive. 

B2  Annual Turn Over: 
Year  Amount in Rs. Document Reference as attached (Page no. etc.)

Year‐5 
(2016‐2017) 

 

Year‐4 
(2017‐2018) 

 

Year‐3 
(2018‐2019) 

 

Year‐2 
(2019‐2020) 

 

Year‐1 
(2020‐2021) 

 

B3  Annual value of works undertaken : 
Work in hand 
i.e. Work order 

issued 
As on  As on  As on  As on  As on  As on 

             

             

B4  Bank Solvency Certificate:

Amount in Rs.  Issuing Bank  Branch 
Date of issue of Bank 
Solvency Certificate 

     
 

B5  Works Statement: 
Work in progress  Work order issued but work not started

Sl. 
No. 

Name of the work with 
Tender No. 

Estimated 
Amount 

% of work 
executed 

Sl. 
No. 

Name of the work with 
Tender No. 

Tendered 
Amount 

 
 

           

 
 

           

 
 

           

 
 

           

 
 

           

 
 

           

 
 
 

Signed by an authorized officer of the firm 
 

Title of the officer 
 

Name of the Firm with Seal 
Date __________________________ 
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FORM –III 

EXPERIENCE PROFILE 

 

Name of Applicant: 

 

LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVINGMORE 

THAN 30% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 
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n
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f 
an
y
) 

                       

 

Note: 

a) Certificate from the Employers to be attached. 

b) Non‐disclosure of any information in the schedule will result in disqualification of the firm. 

 

 

 

 

 

Signature of applicant including title 

And capacity in which applicant is made. 
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FORM –IV 

DECLARATION AGAINST COMMON INTEREST 

 

To, 
The Executive Engineer, 
Malda Division, 
M. E. Directorate, 
Govt. of West Bengal 
 
Ref.: ‐ Tender for the work: ‐ ___________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
 

NIeT No. 05 of EE/MED/MLD/2022‐2023(Sl. No.  …………………...) of 
Executive Engineer, Malda Division, Municipal Engineering Directorate 

 
Respected Sir, 

I/We, Sri/Smt. …………………………………………………………………………….,  the authorized signatory on 

behalf  of…………………………………………………………...  do  hereby  affirm  that  I/We/any  of  the  member 

of……………………………………  bidding  against  NIeT  No.  mentioned  above,  do  not  have  any  common 

interest  either  as  a  partner  in  any  partnership  firm  /consortium/Joint  Venture  oras  proprietor  / 

Principal  Share  Holder  of  any  other  Firm/Company  in  the  same  serial  for  the  work  I/we  want 

toparticipate. 

 

Dated this__________ day of ______________________ 20_____________________ 

Full name of Bidder / Contractor: ______________________________________ 

Authorized Signatory: ___________________________________________________ 

In the capacity of: ________________________________________________________ 

Duly authorized to sign bid 

For & on behalf of (Name of Firm): _____________________________________ 

(In block Capital letters or typed) 

 

Office address with seal: ________________________________________________ 

Telephone no(s) (office): _______________________________________________ 

Mobile No: _______________________________________________________________ 

Fax No: ___________________________________________________________________ 

E mail ID: _________________________________________________________________ 

 
Note: In case of Joint Venture & Consortium the Lead Member to submit this format. 
 
 
 
 

(DIGITAL SIGNATURE OF BIDDER IS SUFFICIENT) 
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FORM – V 

STRUCTURE AND ORGANISATION 

 

1  Name of Applicant  :

 

2  Office Address  :

 

 

 

Telephone No.  :

Mobile No.  :

3  Name and address of Banker  :

 

 

 

4  Attach  an Organization Chart  showing 

the  structure  of  the  Company  with 

names  of  key  personnel  and  technical 

staff with Bio‐Data. 

:

 

 

 

 

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation. 

 

 

 
 

Date: 
 
 
 
 

Signature, name and designation of Authorised 
Signatory 

 
 
 
 

For and on behalf of ____________________________________ 
(Name of the Applicant) 



NIeT No. - 05 of EE/MED/MLD/2022–2023 

URBAN HEALTH & WELLNESS CENTER Page 29 
 

 

AFFIDAVIT – “A” 

(To be furnished in Non – Judicial Stamp Paper of appropriate value duly notarized) 

 

Ref.:‐   NIeT No. 05 of EE/MED/MLD/ 2022‐2023(Sl No………)of Executive Engineer, Malda Division, 

Municipal Engineering Directorate 
 

a. I, the undersigned, do certify that all the statements made in the attached documents are true and 

correct. In case of any information submitted proved to be false or concealed, the application may 

be rejected and noobjection/claim will be raised by the under‐signed. 

 

b. The under‐signed also hereby certifies that neither our firm M/s. ____________________________________ 

________________________________________________________________________  nor  any  of  its  constituent 

partnershave failed to executed more than one works contract under any directorate of Govt. of 

West Bengal and that neither our firmnor any of its constituent partners was terminated by any 

sub‐rule  under  Clause  3  of  Tender  Form  No.  2911  and  that  neither  our  firm  nor  any  of  its 

constituent  partners  was  terminated  under  any  clause  of  Standard  Bidding  Documents  by  the 

Engineer‐in‐Charge / Employer during last 3 (three) years. 

 

c. The  undersigned  also  hereby  certifies  that  no  penal  action  initiated  /taken  against  neither  our 

firm  M/s.  ________________________________________________________________________________nor  any  of  its 

constituent partners for bad workmanship during the last5 years prior to the date of this NIeT. 

 

d. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Department to verify this 

statement. 

 

e. The undersigned understands that further qualifying information may be requested and agrees to 

furnish any such information at the request of The Department. 

 

f. Certified  that  I  have  applied  in  the  tender,  bearing NIeT No.  referred  above,  in  the  capacity  of 

individual/as  a  partner  of  a  firm  &  I  have  not  applied  severally  for  the  same  joband  also  not 

applied more than two works anywhere per set of required machineries. 

 

g. I / we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing 

machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and 

as per BOQ and as per direction of the Engineer‐in‐Charge at the time of execution of work at site 

even  if  upon  technical  evaluation  I  am  declared  as  “qualified”  without  having  all  the  requisite 

technical personnel and /or plants/ testing machineries / equipment at the time of submission of 

tender. 

 

 

 

Signed by an authorized officer of the firm 

 

Title of the officer 

Name of the Firm with Seal 
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Date __________________________ 

 

DECLARATION – “Y” 

(To be furnished in Non – Judicial Stamp Paper of appropriate value duly notarized) 

 

Ref.:‐   NIeT  No.  05  of  EE/MED/MLD/  2022‐2023(SL  No………..)of  Executive  Engineer,  Malda 

Division, Municipal Engineering Directorate 

 
a. I, the undersigned, declare that all the statements made in the attached documents in respect of 

mode of ownership of machineries are true and correct. 
 

b. Certified that required specified machineries for the works under this NIeT will be installed at the 
working site within 45 (forty‐five) days (maximum) from the date of LOA / work Order. 

 

c. Theundersigned alsoherebycertifies  that  neither  ourfirmnor  any  constituent  firm  had  been 

debarred  to  participate  in  tender  by  Public  Works  Department,  UD&MA  Dept.  or  other  Govt. 

dept.during the last 5(five) years prior to the date of this NIeT. 

 

d. The undersigned understands and agrees  that  further qualifying  information may be  requested 
and agrees to furnish any such information at the request of the Department. 

 

e. Certified  that  I  have  applied  in  the  Tender  referred  above  in  the  capacity  of  individual  /  as  a 
partner of a firm and that I have not applied severally for the same job. 

 

f. Certified that I have applied in the tender in the capacity of individual / as a partner of a firm. 

 

g. Certified that I have access to or have available liquid assets (aggregate of working capital, Cash‐
in‐Hand,  uncommitted  Bank  Guarantees)  and  /  or  credit  facilities  not  less  than  10%  of  the 

estimated  cost  put  to  tender.  In  this  respect,  I  have  attached  necessary  documents  with  this 

application. 

 

h. I, the under‐signed, do certify that all the statements made in the attached documents are true and 
correct.  If  any  declaration  submitted  is  found  /  ascertain  to  be  incorrect  /  fabricated  / 

misrepresented /  fraudulent etc.,  accordingly  tender will be  liable  to be  cancelled /  terminated 

immediately & I / my firm / company shall also be liable to be prosecuted under section 197, 199 

& 200 of  Indian Penal Code, 1860 along with section‐ 71 & section  ‐73 of  Indian  Information & 

Technology  Act  2008  &  any  other  applicable  law  for  the  time  being  in  force  in  addition  to 

forfeiture of Earnest Money / Security Deposit. 

 
 
 

 

Signed by an authorized officer of the firm 

 

Title of the officer 

Name of the Firm with Seal 

Date __________________________ 
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SECTION – C 

General Terms and Conditions 

 

C ‐ 1. General:  Unless  otherwise  stipulated,  all  the  works  are  to  be  done  as  per  general  conditions  and  general 

specifications  as  mentioned  in  the  Departmental  Schedule,  i.e.,  Public  Works  Department  Schedule  of  Rates  for 

Building Works  (Volume  –  I)  and  Sanitary &  Plumbing works  (Volume  –  II)  including Materials,  Labour&  Carriage 

effective  from  1st  November  2017  with  up‐to‐date  addenda  and  corrigenda,  if  any,  in  force  issued  by  the 

Superintending Engineer, Planning & Monitoring Circle, PWD & Convener, Combined Schedule Committee of PWD ,as 

applicable for the working area of concerned Circle at the time of uploading of tender. 

For  general  conditions  and  general  specifications  of  items  of  works  including  supply  and  carriage  works,  not 

appearing in the aforesaid specification books, relevant Public Works Department Schedule of Rates for Road & Bridge 

Works (Volume–III) including Materials, Labour& Carriage in different districts of West Bengal for the working area 

effective from 30th August 2018 with up‐to‐date agenda & corrigenda, if any, in force issued from competent authority 

of PWD or relevant I.S./ I.R.C. Codes of practice or National Building Code in force at the time of uploading of tender 

will be considered for the appropriate working area. 

 

C ‐ 2. Definition of “Engineer‐in‐Charge” and commencement of work: The word “Engineer‐in‐Charge” means the 

Executive Engineer, M.E. Directorate of  the concerned Division. The word “Department” appearing anywhere  in  the 

tender documents means Municipal Engineering Directorate under UD&MA Department, Government of West Bengal, 

who have jurisdiction, administrative or executive, over part or whole of the works forming the subject matter of the 

tender or contract. The word “approved” appearing anywhere in the documents means approved by the Engineer‐in‐

Charge. In case, the work is transferred to any other Division, the Executive Engineer under whom the work will be 

executed  should  be  treated  as  the  Engineer‐in‐Charge.  The work will  have  to  be  taken  up within  specified  time  as 

mentioned  in  the work  order.  Failure  to  do  so will  constitute  a  violation  of  the  contract  stipulation  as  regards  to 

proportionate  progress  and  timely  completion  of work  and  the  contractor will  thereby make  himself  liable  to  pay 

compensation  or  other  penal  action  as  per  stipulation  of  the  printed  tender  form.  The  Superintending Engineer  of 

concerned  Circle, Municipal  Engineering Directorate,  Government  of West  Bengal will  act  as Nodal  Superintending 

Engineer.  The  Executive  Engineer,  concerned  Division,  M.  E.  Directorate,  Government  of West  Bengal  shall  be  the 

Nodal Engineer‐in‐Charge of the work. Nodal Superintending Engineer will control the whole work. Deviation of the 

work if any should be controlled and sanctioned/approved by the nodal Superintending Engineer of MED as per G.O. 

No. 5784‐PW/L&A/2M‐175/2017 dated 12.09.2017. 

 

C ‐ 3. Terms & Conditions in extended period: As Clause 5 of West Bengal Form No. 2911(ii) when an extension of 

time for completion of work is granted by the Engineer‐in‐Charge for valid reasons over which the contractor have no 

control, it will be taken as granted by the working contractor that the validity of the contract is extended automatically 

up to the extended period with all terms and conditions, rates etc. remaining unaltered, i.e., the tender is revalidated 

up to the extended period. 

 

C ‐ 4. Co‐operation with other agencies and damages and safety of road users: All works are to be carried out in 

close  co‐operation with  the Department  and other  contract(s)  that may be working  in  the  area  of work.  The work 

should also be carried out with due regard to the convenience of the road users and occupants of the adjacent locality, 

if any. All arrangements and program of work must be adjusted accordingly. All precautions must be taken to guard 
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against chances of  injury or accidents  to workers,  road users, occupants of  the adjacent  locality etc. The contractor 

must see that all damages to any property which, in the opinion of the Engineer‐in‐Charge are due to the negligence of 

the contractor are promptly rectified by the contractor at his own cost and expenses and according to the direction 

and satisfaction of the Engineer‐in‐Charge. 

 

C ‐ 5. Transportation arrangement: The contractor will arrange for all means of transport including railways wagons 

required  for  carriage  and  supply  of  materials  and  also  the  materials  required  for  the  construction  work.  The 

Department may however,  at  their  own discretion  grant  necessary  certificates,  if  required,  for  booking  of  railways 

wagons etc. But, in case of failure of the department to help the contractor in this respect, the contractor will have to 

arrange at his own initiative so that progress of work is not hampered and no claim whatsoever on this ground will be 

entertained  under  any  circumstances.  If  railways  facilities  are  not  available,  the  contractor will  have  to  depend  on 

transport  of  materials  by  road  as  necessary  to  complete  the  work  without  claiming  any  extra  payment  from 

Department in this regard. The contractor must consider this aspect while quoting rate. 

 

C ‐ 6. Contractor’s Site Office: The contractor will have to set up an office adjacent to the work as may be approved by 

the Engineer‐in‐Charge where all directions and notice of any kind whatsoever, which the Engineer‐in‐Charge or his 

representative may desire to give to the contractor in connection with the contract, may be left or sent by post to such 

office or delivered to the contractor’s authorised agent or representative. For such intimation to the contractor’s site 

office,  it will be deemed to the sufficient enough to be served upon the contractor. On selection, the contractor shall 

have to strictly display the work program in Bar Chart and relevant drawings of the project in the site office. 

 

C ‐ 7. Incidental and other charges: The cost of all materials, hire charges of Tools and plants,  labour, Corporation/ 

Municipal Fees for water supply, Royalty or road materials if (any), electricity and other charges of Municipalities or 

statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead charges 

etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of all taxes, all other charges 

for the execution of the specified work, including supply of materials and related carriage, complete or finished in all 

respect up to the entire satisfaction of the Engineer‐in‐charge of the work. No extra claim in this regard beyond the 

specified rate as per work schedule in this respect will be entertained. 

 

C ‐ 8. Authorised Representative of Contractor:The contractor should not assign the agreement or sublet any portion 

of the work. The contractor, may however, appoint and authorised representatives  in respect of one or more of the 

following purposes only. 

 

C ‐ 8 ‐ 1.  General day to day management of work. 

C ‐ 8 ‐ 2.  To give requisition for Departmental materials, Tools & Plants etc., to receive the same and sign hand 

receipts thereof. 

C ‐ 8 ‐ 3.  To  attend  measurements  when  taken  by  the  Departmental  Officers  and  sign  the  records  of  such 

measurements which will be taken as accepted by the contractor. 

The selection of the authorised representatives will be subject to the prior approval of the Engineer‐in‐

Charge  concerned  and  the  contractor  will  in  writing  seek  such  approval  of  the  Engineer‐in‐Charge  giving 

therein  the  name  of  work,  Tender  No.,  the  Name,  Address  and  theattested  specimen  signature  of  the 

representative  he  wants  to  appoint  and  the  specific  purposes  as  specified  here‐in‐above,  which  the 

representative  will  be  authorised  for.  Even  after  first  approval,  the  Engineer‐in‐Charge  may  issue  at  any 

subsequent date, revised directions about such authorised representatives and the contractor will be bound 
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to abide by such directions. The Engineer‐in‐Charge will not be bound  to assign any reason  for his  revised 

directions. Any notice correspondence etc. issued to the authorised representative or left at his address, will 

be deemed to have been issued to the contractor. 

 

C ‐ 9. Power  of  Attorney:  The  Provision  of  the  power  of  attorney,  if  any,  must  be  subject  to  the  approval  of  the 

Department. Otherwise the Department will not be bound to take cognizance of such of attorney. 

 

C ‐ 10. Extension of time: For cogent reasons over which the contractor will have no control and which will retard the 

progress, extension of time for the period lost will be granted on receipt of application from the contractor before the 

expiry date of contract. No claim whatsoever for idle labour, additional establishment, enhanced cost of materials and 

labour  and  hire  charges  of  tools &  plants  etc. will  be  entertained  under  any  circumstances.  The  contractor  should 

consider the above factor while quoting his rate. Applications for such extension of time should be submitted by the 

contractor in the manner indicated in Clause 5 of the printed form of West Bengal Form No. 2911(ii). 

 

C ‐ 11. Contractor’s Go‐down: The contractor must provide suitable go‐downs for cement and other materials at the site 

of work. The cement go‐down should be sufficient in capacity and it must be water tight with either an elevated floor 

with proper ventilation arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on 

bamboo or timber dunnage to the satisfaction of the Engineer‐in‐Charge. No separate payment will be made for these 

go‐downs or for the store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected 

and must immediately to be removed from the site by the contractor as per directed of the Engineer‐in‐Charge. 

 

C ‐ 12. Arrangement of Land: The  contractor will  arrange  land  for  installation of  his  Plants  and Machineries,  his  go‐

down, store yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available and if 

applied for, may be spared for the said purpose on the written permission of the ULB authority as per rule. 

 

C ‐ 13. Use of Government Land:Before using any space in Government land for any purpose whatsoever, approval of 

the  Engineer‐in‐Charge  will  be  required.  Departmental  land,  if  available  and  if  applied  for,  may  be  spared  for  the 

purpose  on  usual  charges  as  fixed  by  the  Competent  Authority.  The  contractor  will  have  to  make  his  own 

arrangements for storage of tools, plants, equipments, materials etc. of adequate capacity and will clear and remove on 

completion of work and will also remove the shed, huts etc. which he might have erected in Government land. If after 

such use,  the contractor  fails  to clear the  land, Department will arrange to remove those  installations and adequate 

recovery will be made from the dues of the contractor. 

 

C ‐ 14. Work Order Book: The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at 

his  own  cost  one Work  Order  Book  to  Sub‐Divisional  Officer/Assistant  Engineer  concerned,  who  is  authorised  to 

receive and keep in custody the Work Order Book on behalf of the Engineer‐in‐Charge. The Work Order Book will be 

kept  at  the  site  of  work  under  the  custody  of  Sub‐Divisional  Officer/Assistant  Engineer  or  his  authorised 

representative. The Work Order Book should have machine numbered pages  in triplicate. Directions or  instructions 

from  Departmental  officers  to  be  issued  to  the  Contractor  will  be  entered  (in  triplicate)  in  the Work  Order  Book 

(except  when  such  directions  or  instructions  are  given  by  separate  letters).  The  contractor  or  his  authorised 

representatives should regularly note the entries made in the Work Order Book and also record thereon the actions 

taken or being taken by him for complying the said directions or  instructions on any relevant points relating to the 

work. The contractor or his authorised representative may take away the triplicate pages of the Work Order Book for 

his own record and guidance. 
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Cases of supplementary items or of claims may not be entertained unless supported byentries in the Work Order 

Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

C ‐ 14 ‐ 1.  Name of the Work; 

C ‐ 14 ‐ 2.  Reference to contract number; 

C ‐ 14 ‐ 3.  Contractual rate in percentage; 

C ‐ 14 ‐ 4.  Date of opening of the Work Order Book; 

C ‐ 14 ‐ 5.  Name and address of the Contractor; 

C ‐ 14 ‐ 6.  Signature of the Contractor; 

C ‐ 14 ‐ 7.  Name & address of the Authorized representative (if any); 

C ‐ 14 ‐ 8.  Specific purpose for which the contractor’s representatives is authorized to act on behalf of him; 

C ‐ 14 ‐ 9.  Signature of the authorized representative duly attested by the Contractor; 

C ‐ 14 ‐ 10.  Signature of the Sub‐Divisional Officer / Assistant Engineer concerned; 

C ‐ 14 ‐ 11.  Date of actual completion of work; 

C ‐ 14 ‐ 12.  Date of recording final measurement; 

The last two entries shall be filled in on completion of the work and before the Work Order Book is recorded in the 

office of the Sub‐Divisional Officer/Assistant Engineer. 

 

C ‐ 15. Clearing of Materials: Before starting any work, work site, wherever necessary, must be properly dressed after 

cutting clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the alignment 

or  site  of  works.  On  completion  of  works  all  temporary  structures  or  obstructions  including  some  pipes  in 

underground works, if any, must also be removed. All scars of construction should be obliterated and the whole site 

should be left  in a clear and neat manner to the satisfaction of the Engineer‐in‐Charge. Total  length (in case of road 

project) should be demarcated by proper chainage with fixing 200 m post as perdirection of the Engineer‐in‐Charge 

on both sides of the alignment and Bench Marking at desired locations as per direction of the Engineer‐in‐Charge. No 

separate payment will be made for all these works; the cost thereof being deemed to have been included in the rates of 

various items of works quoted by the contractor in the schedule of probable items of works. 

 

C ‐ 16. Sundry Materials: The contractor must erect temporary pillars, master pillars etc. as may be required in suitable 

places  as  directed  by  the  Engineer‐in‐Charge  at  his  own  cost  before  starting  and  during  the  work  by  which  the 

departmental  staff will  check  levels  layout  of different works  and  fix  up  alignment  and  the  contractor will  have  to 

maintain and protect the same till completion of the work. All machineries and equipments like Level Machine, Staff, 

Theodolite  etc.  and  other  sundry  material  like  pegs,  strings,  nails,  flakes  instruments  etc.  and  also  skilled  labour 

required for setting out the levels, for laying out difference structures and alignment will also have to be supplied by 

the  contractor  at  his  own  cost  as  per  direction  of  the  Engineer‐in‐Charge  without  any  extra  claim  towards  the 

Department. 

 

C ‐ 17. Supplementary/Additional items of Works:  

C ‐ 17 ‐ 1.  Rates of Supplementary Item(s) will be analysed in the P1stP instant as far as possible from the rates of the 

allied items of works appearing in the tender schedule. 

C ‐ 17 ‐ 2.  Rates of Supplementary Item(s) will be analysed to the maximum extent possible from the rates of allied 

items of works appearing in the Public Works Department Schedule of Rates (for Building / Sanitary & Plumbing 

Works) of probable items of work forming part of the tender document. Rates of SOR for the working area at the 

time of floating of NIeT will be applicable. 
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C ‐ 17 ‐ 3.  In Case,  additional  items do not  appear  in  the  above Public Works Department  Schedule  of Rates,  such 

items for the works will be paid at the rates entered in the Public Works (Roads) Department Schedule of Rates 

for the working area at the time floating of NIeT. 

C ‐ 17 ‐ 4.  It the Supplementary Item(s) cannot be computed even after application of clauses stated above, rates of 

supplementary item(s) will be analysed to the maximum extent possible from the rates of allied items of works 

appearing  in  the  current  PWD  Schedule  of  Rates  (for  Building/Sanitary &  Plumbing/Road Works)  of  probable 

items of work for the work area at the time of execution of work. 

C ‐ 17 ‐ 5.  If  the  rates  of  the  Supplementary  Item(s)  cannot  be  computed  even  after  application  of  clauses  stated 

above, the same will be determined by analysis from market rates of material, labour and carriage cost prevailing 

at the time of execution of such items of work. Profit and overhead charges (both together) at 10% (ten percent) 

will be allowed only. In that case the contractual percentage will not be applicable. In such cases rates should be 

determined by the Superintending Engineer concerned under whom the work is being executed. 

Contractual  percentage  shall  only  be  applicable with  regard  to  the  portions  of  the  analysis  based  on  PWD 

Schedule of Ratesas mentioned in Clauses stated above only. 

It may be noted that the cases of supplementary items of claim will not be entertained unless supported by 

entries in the Work Order Book or any written order from the tender accepting authority. 

 

C ‐ 18. Covered up works:When one item of work is to be covered up by another item of work the later item should not 

be done before the formal item has been measured up and has been inspected by the Engineer‐in‐Charge or the Sub‐

Divisional Officer / Assistant Engineer, as the authorized representative of the Engineer‐in‐Charge and order given by 

him  for proceeding with  the  later  item of work. When, however,  this  is not possible  for practical  reasons,  the Sub‐

Assistant Engineer, if so authorized by the Sub‐Divisional Officer/Assistant Engineer may do this inspection in respect 

of minor works and issue order regarding the later item. 

 

C ‐ 19. Approval of Sample: Samples of all materials  to be supplied by the contractor and to be used  in the work will 

have to be approved by the Engineer‐in‐Charge and checking the quality of such materials will have to be done by the 

concerned Department or as directed by the Engineer‐in‐Charge prior to utilization in the work. 

 

C ‐ 20. Water  and  Energy:  The  contractor  will  have  to  arrange  at  his  own  cost,  required  energy  for  operation  of 

equipments  and machineries,  for  operating  pump  set,  illuminating work  site,  office,  etc.  that may  be  necessary  in 

difference  stages  of  execution  of  work.  No  facility  of  any  sort  will  be  provided  for  utilization  of  the  departmental 

sources of energy existing at the site of work. Arrangement for obtaining water for the work should also be made by 

the contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by 

the contractor for which no claim will be entertained. 

All  materials,  tools  and  plants  and  all  labour  (skilled  and  unskilled)  including  their  housing,  water  supply, 

sanitation,  light, procurement of  food  for  contractors’  staff & crews, medical aids etc.  are  to be arranged  for by  the 

contractor at his own cost. The cost for transportation of labour, materials and all other incidental items as required 

for work shall also have to be borne by the Contractor without any extra claim from the Department. 

Amenities for contractors: 

All  materials,  tools  and  plants  and  all  labour  (skilled  and  unskilled)  including  their  housing,  water  supply, 

sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged by the contractor at his 

own cost. The cost of transport of labour, materials and all other incidental items as required for work shall also have 

to be borne by the Contractor without any extra claim from department. 
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C ‐ 21. Road open  to  traffic:  It  should be  clearly understood  that  the contractor will be  responsible  to keep  the  road 

open to all kinds of  traffic during execution of  the work. The work should be so arranged and the program of work 

must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, diversion road should be 

provided and maintained by the contractor at his own cost for the entire period of work, if not separately provided in 

the  tender.  The  Contractor  should  take  all  necessary  precautions  including  guarding,  lighting  and  barricading  as 

necessary,  to  guard  against  the  chances  of  injury  or  accident  to  the  road  user  and  traffic  and  ferry  users  during 

execution of the work for which nothing extra will be paid except otherwise mentioned in the specific price schedule. 

The contractor will also have to indemnify the Department against consequences of any such injury or accident, if so 

happens and which, as per opinion of the Engineer‐in‐Charge is due to contractor’s fault. 

Suitable road sign, as and where necessary, should be provided by the contractor at his own cost as per direction 

of the Engineer‐in‐Charge and will also be maintained till the completion of the work. Road barriers, with red light at 

night, are to be placed where the existing surface is disturbed with proper road signs. All these should be done at the 

cost of the contractor without any extra claim towards the Department. 

 

C ‐ 22. Drawings: All works  should be  carried out  in  conformity with  the drawings  supplied by  this Department. The 

Contractor will  have  to  carry  out  all  the works  according  to  the  Departmental  General  Arrangement  Drawing  and 

Detail Working Drawings to be supplied by the Department from time‐to‐time. 

As per the Sub‐Soil Investigation report, to be submitted by the executing agency (already engaged) in due course 

of  time,  the  drawing  might  be  modified  as  per  the  revised  design  requirements  and  the  bidder  must  comply  the 

necessary revisions suggested during execution of this project. 

 

C ‐ 23. Serviceable Materials: The responsibility for stacking the serviceable materials (as per decision of the Engineer‐

in‐Charge) obtained during dismantling of existing structures/roads and handing over  the same to  the Engineer‐in‐

Charge of work of this Department lies with the contractor and nothing will be paid on this account. In case of any loss 

or damage of serviceable materials prior  to handing over  the same to  this Department,  full value will be recovered 

from the Contractor’s bill at rates as will be assessed by the Engineer‐in‐Charge. 

 

C ‐ 24. Unserviceable Materials:  The  Contractor  will  have  to  remove  all  unserviceable  materials,  obtained  during 

execution at a place as will be directed. The contractor should dress and clear the work site after completion of work 

as per direction of the Engineer‐in‐Charge. No extra payment will be made on this account. 

 

C ‐ 25. Contractor’s  risk  for  loss  or  damage:  All  risk  on  account  of  railway  or  road  carriage  or  carriage  by  boat 

including loss or damage of vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor 

without any extra claim from the Department. 

 

C ‐ 26. Idle labour& additional cost: Whatever may be the reason, no claim on idle labour, enhancement of labour rate 

additional establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. will be 

entertained under any circumstances. 

 

C ‐ 27. Charges and fees payable by contractor: 

C ‐ 27 ‐ 1.  The contractor will have to pay all fees required to be given or paid by any statute or any regulation or 

by‐law  of  any  local  or  other  statutory  authority  which may  be  applicable  to  the  works  and will  keep  the 

department indemnified against all penalties and liabilities of every kind for breach of such statute, regulation 

or law. 
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C ‐ 27 ‐ 2.  The Contractor will save and indemnify the department from and against all claims, demands, suit and 

proceedings  for  or  on  account  of  infringement  of  any  patent,  rights,  design,  trade mark  of  name  of  other 

protected right in respect of any constructional plant, machine, work, materials, thing or process used for or 

in connection with works or temporary works or any of them. 

 

C ‐ 28. Issue of Departmental Tools and Plants: All Tools and Plants required for the work will have to be supplied by 

the Contractor at his own cost. All cost of fuel and stores for proper running of the Tools and Plants must be borne by 

the Contractor. 

 

C ‐ 29. Realisation of Departmental claims: Any of sum money due and payable to the contractor (including security 

deposit refundable to him/her) under this contract may be appropriated by the Government and set off against any 

claim of Government for the payment of sum of money arising out of this contract or under any other contract made 

by the contractor with the Government. If the entire claim of Government is not appropriated by this way, claim for 

balance amount may be appropriated as per Public Demand Recovery Act. 

 

C ‐ 30. Compliance of different Acts: The  contractor  shall  comply with  the  provisions  of  the  Apprentices  Act,  1961, 

Minimum Wages  Act,  1848.  Contact  Labour  (Regulation  and  Abolition)  Act  1970  and  the  rules  and  orders  issued 

hereunder from time to time. If he fails to do so, Engineer‐in‐Charge or Superintending Engineer of the concern Circle 

of P.W. Directorate may at his discretions, take necessary measure over the contract. 

The  Contractor  shall  also make  himself  responsible  for  any  pecuniary  liabilities  arising  out  on  account  of  any 

violation of  the provision of  the  said Act(s).  The Contractor must  obtain necessary  certificate  and  license  from  the 

concerned Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Engineer‐in‐Charge all the returns, particulars or date as are called 

for  from  time‐to‐time  in  connection with  implementation of  the provisions of  the  above Acts  and Rules  and  timely 

submission of the same, failing which the contractor will be liable for breach of contract and the Engineer‐in‐Charge 

may at his discretion take necessary measures over the contract. 

 

C ‐ 31. Safety,  Security  and  Protection  of  the  Environment:  The  Contractor  shall,  throughout  the  execution  and 

completion of the Works and the remedying of any defects therein: 

C ‐ 31 ‐ 1.  have full regard for the safety of all persons and the Works (so far as the same are not completed or 

occupied by the Department); 

C ‐ 31 ‐ 2.  provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and 

where necessary or required by the Engineer‐in‐Charge for the protection of the Works or for the safety and 

convenience of the public or others; 

C ‐ 31 ‐ 3.  take  all  reasonable  steps  to  protect  the  environment  on  and  off  the  Site  and  to  avoid  damage  or 

nuisance  to  persons  or  to  property  of  the  public  or  others  resulting  from  pollution,  noise  or  other  causes 

arising as a consequence of his methods of operation; 

C ‐ 31 ‐ 4.  ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal 

light of the railways or with any traffic or signal lights of any local or other authority. 

 

C ‐ 32. Commencement  of work:  The  work  must  be  taken  up  within  the  date  as  stipulated  in  the  work  order  and 

completed in all respects within the period specified in Notice Inviting e‐Tender. 
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C ‐ 33. Program of work:Before actual commencement of work the contractor shall submit a program of construction of 

work with methodology  clearly  showing  the  required materials, men  and  equipment.  The  contractor will  submit  a 

program of construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal 

periods of progress of work to complete the work within the specific period for approval of the Engineer‐in‐Charge 

who  reserves  the  right  to  make  addition,  alterations  and  substitutions  to  such  program  in  consultation  with  the 

contractor and such approved program shall be adhered to by the contractor unless the same is subsequently found 

impracticable in part or full in the opinion of the Engineer‐in‐Charge and is modified by him/her. The contractor must 

pray in writing, showing sufficient reasons therein for modification of program. 

The work shall have to be executed strictly as per the time limit mentioned in this document failing which shall 

invite appropriate penalty as applicable. 

The  conditions  laid  down  in  Clause  2  of  the  printed  tender  form  regarding  the  division  of  total  period  and 

progress to work and the time table there for as provided in the said clause shall be deemed to have been sufficiently 

complied with the actual progress of work and does not fall short of the progress laid down in the approved time table 

for one fourth, half and three fourth of time allowed for the work. 

 

C ‐ 34. Setting out of the work: The contractor shall be responsible for the true and perfect setting out of the work and 

for  the  correctness  of  the  position,  levels,  dimensions  and  alignments  of  all  parts  of  work,  if  any  rectification  or 

adjustment becomes necessary the contractor shall have to do the same at his own cost according to the direction of 

the  Engineer‐in‐Charge.  During  progress  of  works,  if  any,  error  appears  or  arises  in  respect  of  position,  level, 

dimensions or alignment of any part of the work contractor shall at his own cost rectify such defects to the satisfaction 

of the Engineer‐in‐Charge. Any setting out that may be done or checked by either of them shall not in any way relieve 

the contractor from their responsibility for correctness and rectification thereof. 

 

C ‐ 35. Precautions during works:  The  contractor  shall  carefully  execute  the  work  without  disturbing  or  damaging 

underground  or  overhead  service  utilities  viz.  Electricity,  Telephones,  Gas,  Water  pipes,  Sewers  etc.  Incase 

disturbances of service utilities  is  found unavoidable the matter should immediately be brought to the notice of the 

Engineer‐in‐Charge and necessary precautionary measures as would be directed by the Engineer‐in‐Charge shall be 

carried out at the cost and expenses of the contractor. If the service utilities are damaged or disturbed in any way by 

the contractor during execution of the work, the cost of rectification or restoration of damages as would be fixed by 

the Engineer‐in‐Charge concerned will be recovered from the contractor. 

 

C ‐ 36. Testing of qualities of materials & workmanship: All materials and workmanship shall be in accordance with 

the specifications laid down in the contract and also as per specification mentioned in the relevant Schedule of Rates 

for Building Works  (Volume  ‐  I) and Sanitary & Plumbing Works (Volume  ‐  II) and relevant  IS /  IRC codes and  the 

Engineer‐in‐Charge reserves the right to test, examine and measure the materials / workmanship direct at the place of 

manufacture,  fabrication or at  the site of works or any suitable place. The contractor  shall provide such assistance, 

instrument,  machine,  labour  and  materials  as  the  Engineer‐in‐Charge  may  require  for  examining,  measuring  and 

testing  the works and quality, weight or quantity of materials used and  shall  supply  samples  for  testing as may be 

selected  and  required  by  the  Engineer‐in‐Charge without  any  extra  cost.  Besides  this,  he will  carry  out  tests  from 

outside Government  Laboratory  as  per  instruction of  Engineer‐in‐Charge.  The  cost  of  all  such  tests will  have  to  be 

borne by the agency and that must be considered during quoting rate. 

 

C ‐ 37. Site Condition: The  contractor  before  tendering must  visit  the  site  and  satisfy  himself  as  to  the  extent  of  the 

proposed construction difficulties and problems, if any, to start, to continue and complete the work within the time as 
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stipulated in this tender without dislocation of normal traffic during day as well as to night. The execution of the work 

should be planned and phased so that there are no undue hazards to the movement of normal traffic over the road. No 

additional payment will be entertained on this account. 

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete roads and 

over the weak and damaged culverts should be taken into consideration by the Contractor. The materials for the work 

may be required to carry over kutcha roads. These approach roads should be maintained by the Contractor at his own 

cost. 

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be any, 

should be noted by the bidder. No extra rate or extra time will be allowed on these accounts. The bidder should quote 

his  rate  taking  into  consideration  regarding  security  of  the  materials.  Nothing  will  be  entertained  under  any 

circumstances beyond the respective tendered provisions. 

 

C ‐ 38. Preliminaries:During  execution  of  the  work,  contractor  will  remain  responsible  for  providing  reasonable 

facilities to traffic on the road and also lighting and guarding of the road during night for its safety while the work is in 

progress and no extra rate will be paid on this account before taking up the work. 

Approximately half of the road width including one flank should be kept clear to the traffic from all obstructions 

and the surface should be properly cleaned and leveled as far as possible. 

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a 

white back ground as per direction of the Engineer‐in‐Charge, cost of which will have to be borne by the agency. 

Road barriers should be placed wherever  the existing road surface  is disturbed with proper road signs. During 

night,  these  should  be  provided  with  light,  Night  Guard/“Chowkidar”  for  watching  the  barrier  etc.  should  also  be 

maintained by the Contractor to give due warning to road users, especially at night. 

 

C ‐ 39. Specification  for Building, Sanitary & Plumbing Works& Ancillary Works and Quality Control Tests: All 

works and all quality control tests should conform to specifications mentioned in the BOQ and in the NIeT and in the 

relevant  “Schedule  of  Rates,  Building,  Sanitary  &  Plumbing Works  of  PWD,  Government  of West  Bengal  read with 

relevant Corrigenda and Addenda”. Where the above BOQ, NIeT& SOR is silent about specification or quality control 

tests of any particular item of work, the same should conform to the specifications and quality control test laid down 

in  the  relevant,  “Schedule  of  Rates  of  Road &  Bridge Works  PWD,  Government  of West  Bengal  read with  relevant 

Corrigenda & Addenda / relevant IS / IRC Codes of practice.” 

 

C ‐ 40. Timely completion of work: All the supply and the work must have to be completed in all respects within the 

time  specified  in Notice  Inviting  e‐Tender  from  the  date  of  commencement  as mentioned  in work  order.  Time  for 

completion as specified in the tender shall be deemed to be the essence of the contract. 

 

C ‐ 41. Procurement of materials: All materials required to complete execution of the work will have to be supplied by 

the contractor after procurement from authorised and approved source. 

 

C ‐ 42. Rejection of materials: All materials brought to the site must be approved by the Engineer‐in‐Charge. Rejected 

materials must be removed by the Contractor from the site within 24 hours from the issue of order to that effect. In 

case of non‐compliance of such order, the Engineer‐in‐Charge will have the authority to cause such removal at the cost 

and expense of the contractor and the contractor will not be entitled to claim for any loss or damage on that account. 
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C ‐ 43. Implied elements of work  in  items: Except  of  such  items  as  are  included  in  the  Specific  Priced  Schedule  of 

probable  items  and  approximate  quantities  no  separate  charges will  be  paid  for  traffic  control measures,  shoring, 

shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be inclusive of the same. 

 

C ‐ 44. Damaged  cement: Any  cement  lying  at  contractor’s  custody,  which  is  found  at  the  time  of  use  to  have  been 

damaged, will be rejected and must immediately be removed from the site by the contractor or disposed of as directed 

by the Engineer‐in‐Charge at the costs and expenses of the contractor. 

 

C ‐ 45. Issue of Departmental Materials: Departmental materials will not be issued under any circumstances. 

 

C ‐ 46. Forced Closure: In case of forced closure or abandonment of the works by the Department, the contractor will be 

eligible to be paid for the finished works and reimbursement of expenses actually incurred but not for any losses. 

 

C ‐ 47. Tender Rate: The contractor should note that the tender is strictly based on the rates quoted by the Contractor 

on  the priced  schedule  of probable  item of work.  The quantities  for  various  other  items of works  as  shown  in  the 

priced schedule of probable  items of works are based on  the drawings and designs prepared by  the Department.  If 

variations become necessary due to design consideration and as per actual site conditions, those will have to be done 

by the contractor at the time of execution at the rate prescribed in the tender condition. No conditional rate will be 

allowed in any case. 

 

C ‐ 48. Delay due to modification of drawing and design: The contractor will not be entitled for any compensation for 

any  loss  due  to  delay  arising  out  of  modification  of  the  drawing,  addition  &  alterations  of  specifications,  delay  in 

issuance of drawings, etc. 

 

C ‐ 49. Additional Conditions: A few additional conditions under special terms and conditions: 

C ‐ 49 ‐ 1.  Rate  quoted  will  be  inclusive  of  clearing  site  including  removal  of  surplus  (both  serviceable  & 

unserviceable) earth, rubbish, materials etc. as per direction of the Engineer‐in‐Charge. 

C ‐ 49 ‐ 2.  Rate quoted will be inclusive of all Taxes. 

C ‐ 49 ‐ 3.  Display board (Informatory) of size 150 cm X 90 cm is to be provided at starting and end chainage of 

the work‐site with aluminum plate hoisted on steel  tubular pipe/ angle post  to a height of 1.5 Meter at  the 

cost of the contractor including fitting, fixing, painting, lettering etc. complete as per direction of the Engineer‐

in‐Charge. 

C ‐ 49 ‐ 4.  The  Contractor  is  to  display  caution  board  maintaining  I.S.  /  I.R.C.  norms  at  his  own  cost  as  per 

direction of the Engineer‐in‐Charge. 

C ‐ 49 ‐ 5.  Deep excavation of trenches left out for days should be avoided. 

C ‐ 49 ‐ 6.  Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill value as per rule, if applicable. 

C ‐ 49 ‐ 7.  The whole work will have to be executed as per Departmental drawings available in this connection at 

the tendered rate. 

C ‐ 49 ‐ 8.  Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 

 

C ‐ 50. Royalty: The Contractor will have to comply the relevant rules and regulations and laws of the land in this regard. 

 

C ‐ 51. Night Work:The  contractor  shall  not  ordinarily  be  allowed  to  execute  the work  at  night.  The  contractor may 

however, have to execute the work at night,  if  instructed by the Engineer‐in‐Charge. For true technical or emergent 
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reasons,  the work may require to be executed during the night also according to the  instruction of the Engineer‐in‐

Charge.  In  that  case  the  contractor  shall  have  to  arrange  for  separate  set  of  labour with  sufficient  and  satisfactory 

lighting arrangement for the night work. No extra payment whatsoever in this respect will be made to the contractor. 

 

C ‐ 52. Working  condition:  During  execution  of  work,  contractor  will  remain  responsible  for  providing  unhindered 

passage to traffic on road adjacent to site, providing lighting and guarding arrangement during night for safety and no 

extra  cost will  be  paid  on  this  account. Work may  be  required  to  be  executed  at  night  also.  Accordingly,  sufficient 

lighting arrangement  is  to be made by  the bidder  and  the  cost of  such arrangement  shall  be deemed  to have been 

included in the rates of relevant items. It is to be noted that there will not be any electrical facility at work site. Bidder 

should make his own arrangement for water, necessary power of lighting, welding, running of pumps etc. and the cost 

for such arrangement shall be deemed to have been included in the rates quoted by the bidder. 
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SECTION – D 

Additional Terms & Conditions and Specification for Electrical works 

 

D ‐ 1. The contractor shall meet the following required eligibility criteria for electrical component of work. 

D ‐ 1 ‐ 1.  The contractor shall have at least the following technical person: 
D – 1 – 1.1.  One Electrical Supervisor having valid Electrical Supervisor’s Certificate of competency issued by 

the West Bengal Licensing Board, Government of West Bengal in full time engagement with the bidder for 

this work. 

D – 1 – 1.2.  The supervisor deployed by the contractor should have valid Electrical SCC Part No. 1, 2, 4, 7A & 

11 issued by the West Bengal Licensing Board, Government of West Bengal. 

D ‐ 1 ‐ 2.  The contractor shall have to meet the following requirements: 
D – 1 – 2.1.  The  contractor  shall  have  valid  Electrical  Contractor’s  License  issued  by  the  West  Bengal 

Licensing Board, Government of West Bengal. 

D – 1 – 2.2.  The contractor shall have valid Electrical supervisory certificate having SCC Part No. 1, 2, 4, 7A & 

11 issued by the West Bengal Licensing Board, Government of West Bengal. 

D – 1 – 2.3.  The  contractor  shall  have  to  ensure  presence  of  at  least  one  licensed  Electrical  Supervisor,  as 

stated in Clause No. D – 1 – 1.1.&D – 1 – 1.2.above duringexecution of Electrical Works. 

 

D ‐ 2. The  Superintending Engineer  of  Central  Circle, Municipal  Engineering Directorate,  Government  of West Bengal 

will act as Nodal Superintending Engineer. The Executive Engineer, Malda Division, M. E. Directorate, Government 

of West Bengal shall be the Engineer‐in‐Charge of the work. As and when required they will take assistance from the 

Executive Engineer  (E/M), M. E. Directorate,BikashBhavan, Government of West Bengal.Single  tender comprising of 

both  civil  and electrical works  shall  be  invited by  the  concerned Superintending Engineer, MED.   After  the work  is 

awarded,  the  Nodal  Executive  Engineer  will  send  copy  of  agreement  to  the  Executive  Engineer(E/M),  MED.  The 

Executive Engineer(E/M), MED shall operate electrical part of the agreement. 

 

D ‐ 3. The contractor will give detailed execution program of the electrical work to the Executive Engineer(E/M), MED 

through the Executive Engineer,Malda Division,M. E. Directorate, Government of West Bengal and it will be the part of 

his agreement with the Department. The contractor will indicate time/stage of the work in the work program. 

 

D ‐ 4. Supervision of Civil and Electrical components of works will be carried out by concerned wings of the Department 

under overall coordination of the Nodal Superintending Engineer/Nodal Engineer‐in‐charge as the case may be. 

 

D ‐ 5. Payment  to  the  contractor  for  the work  shall  be made  through The Director,  SUDA, West  Bengal.  Engineer‐in‐

Charge  of  the  work  will  submit  the  ‘passed  for  payment’  Bill  to  The  Director,  SUDA, West  Bengal,  on  getting  the 

recorded Measurement Book(s) with requisite certificates for making payment to the contractor from the concerned 

Engineer‐in‐Charge of the electrical workswith the endorsement of electrical wing of MED. 

 

D ‐ 6. Final Bill for whole work shall be finalized and paid by the Nodal Executive Engineer of the work. 

 

D ‐ 7. The  Executive  Engineer  (E/M), M.  E.  Directorate,  Government  of West  Bengal will  be  competent  authority  for 

deciding reduced rates for electrical component of work, if any. Date of completion of all components of work will be 

same. Levy of compensation under relevant clause of West Bengal Form No. 2911(ii) as‐well‐as  fair and reasonable 

extension of time will be decided by the Nodal Superintending Engineer‐in‐Charge of the work,  in consultation with 

The Executive Engineer (E/M), M. E. Directorate, Government of West Bengal in respect of electrical works only. 

Executive Engineer‐in‐Charge of  the work shall be competent authority to give  fair and reasonable extension of 

time  under  provision  of  relevant  clause  of West  Bengal  Form No.  2911(ii)  and Nodal  Superintending  Engineer‐in‐

Charge of the work shall be competent authority to reschedule milestones of the work. 

 

D ‐ 8. Same milestones shall be applicable for all components of work. The agency will ensure that the components of 

the work are executed in time without giving any change for slippage of milestones of the project. The amount to be 

withheld under relevant clause West Bengal Form No. 2911(ii) of the contract will be decided by the Nodal Executive 

Engineer of the work in consultation with the Executive Engineer (E/M), M. E. Directorate, Government of West Bengal 
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for  electrical works.  In  the  event  of  not  achieving  the  necessary milestones  as  assessed  from milestone  bar  chart, 

specified percentage of the tendered value of work will be withheld for failure of each milestone. 

 

D ‐ 9. The  work  shall  be  carried  out  as  per  PWD  specification  for  electrical  work  amended  upto  date  and  as  per 

additional specification and conditions for this work. 

 

D ‐ 10. The materials shall be procured only from the manufacturers and their authorised dealers and documentary proof 
for such procurement and supply shall be produced by the contractor on demand. 

 

D ‐ 11. The  Department  reserves  the  right  to  send  such  material  to  the  manufacturers/authorised  test  laboratory  to 
verify the genuineness and quality of product. 

 

D ‐ 12. The  contractor  advised  to  visit  the  site  before  quoting  for  this  tender  to  apprise  himself  about  the  site 
environments  and  other  conditions.  Drawing  and  inventories,  if  any,  can  be  seen  in  the  Office  of  the  Executive 

Engineer(E/M), MED for electrical component of work. 

 

D ‐ 13. The electrical work shall be progressed with progress of civil work. No claim of the contractor shall be entertained 
by the Department for the idle labour. 

 

D ‐ 14. The  conduit  shall  be  laid  in  the RCC  slab  in  general well  before  their  concreting and  in walls well  before  their 
plastering  and  in  polythene  pipes  as  per  instruction  of  Engineer‐in‐Charge  for  electrical  work.  The  actual  run  of 

conduit and size of the boxes are to be marked on the drawing by the contractor and got approved from Engineer‐in‐

Charge for electrical work before erection at site. 

 

D ‐ 15. All  concealed and earthing work shall be done  in presence of  the Engineer‐in‐Charge  for electrical work or his 
authorised representative. 

 

D ‐ 16. The  contractor  shall  be  responsible  for  any  damage  done  to  the  building  or  electrical  installation  during  the 
execution of the work. Damage, if any, shall have to be made good by the contractor at his own cost failing which the 

same shall be got rectified/made good at the risk and cost of the contractor. 

 

D ‐ 17. The work shall be carried out in engineering like manner and bad workmanship shall be rejected summarily. For 
redoing the job, no claim of the contractor shall be entertained on this account. 

 

D ‐ 18. The site shall be cleared of malba, debris caused by working at the site by the contractor without any extra cost to 
the Department. 

 

D ‐ 19. The  contractor  or  his  authorised  representative  shall  sign  the  site  order  book  and  comply  with  the  remarks 
entered therein by the representative of the Department. 

 

D ‐ 20. The  contractor  will  ensure  that  all  the  skilled  persons  managed/deployed  for  executing  the  electrical  work 
possess  the wireman  license by  approved  authorities.  Consequences  arising due  to  the default  of  the  contractor  to 

comply with this condition would be contractor’s responsibility only. 

 

D ‐ 21. The  contractor  will  make  his  own  arrangement  for  storage  of  his  own  material,  and  if  issued  to  him 
departmentally. The material shall be issued to him from ULB store, if any. The watch and ward of the materials and of 

the installation would be responsibility of the contractor till the work is completed/handed over to the Department. 

Nothing  extra  shall  be  paid  to  the  contractor  on  this  account.  The  contractor  shall make  his  own  arrangement  for 

carriage of materials, fitting, cable, etc., issued to him departmentallyfrom the store to the site of work at his own cost. 

Nothing extra shall be paid to the contractor on this account. 

 

D ‐ 22. All the DB’s switchgears shall have identification marking on them written in white paint. Nothing extra shall be 
paid on this account. 

 

D ‐ 23. Earth points with studs are to be provided on each of switchboards/DBs. 
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D ‐ 24. The  MCBDB  made  of  MS  sheet  should  not  be  less  than  1.6  MM  thick  and  left  out  MCB  outlets  of  the  sheet 
enclosures (not occupied by the MCBs) shall be covered with blanking plates. 

 

D ‐ 25. All  hardware,  fastening  material  viz.  nuts,  bolts,  washers  and  screws  etc.  to  be  used  on  work  shall  be  of 
Zinc/Cadmium plated iron. 

 

D ‐ 26. All the materials should be ISI marked where ever not specified. If ISI marked material is not available, it should 
be conforming to BIS specification amended upto date. 

 

D ‐ 27. The  contractor  shall  have  to  furnish  the  insulation  test  report,  earth  report,  along with  all  required  details  of 
electrical load on the prescribed proforma for the electric connection from the supply company. 

 

D ‐ 28. The  contractor  shall  submit  the  completion  certificates  and  completion  plans  as  per  general  specification  for 
electrical work. 

 

D ‐ 29. The chases in wall shall be done by chase cutting machines, for which contractor shall arrange adequate number 
of chase cutting machines (chase cutters) for cutting chases in wall etc. for laying of conduits. 

 

D ‐ 30. If any extra substitution and deviations are required  in  the  item of work during execution of work,  that should 
have taken prior approval from the competent authority of electrical work. 
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SECTION – E 

Schedule of Finishes  

 

LIST OF APPROVED MAKE, BRANDS & MANUFACTURERS 

Sl. 

No. 
Designated Space  Schedule of Finishes 

Approved 

Manufacturer/ 

Suppliers/ OEM 

Remarks 

1  Floor 
Digital printed Ceramic tiles in 

coloured decorative 

Johnson, Nitco, Kajaria, 

Orient Bell or equivalent. 

Mirror polished 

premier quality double 

charged joint less tiles 

of IVORY Colour 

2  Wall 
Wall Putty and Acrylic Emulsion 

paint for Building Wall 

Putty: Asian Paints, Birla, 

J.K. or equivalent. 

Paint: Asian Paints, 

Berger, Dulux, Nerolac, 

Indigo Paints or 

equivalent. 

 

3  Wall Tiles 

Digital printed Ceramic tiles in 

coloured 

decorativeupto450mm height. 

Johnson, Nitco, Kajaria, 

Orient Bell or equivalent. 

Colour: White 

(Preferable) 

4  Plastering 
As per Standard Specification 

(to wall, floor, ceiling etc.) 
   

5  Ceiling 
Wall Putty and Acrylic Emulsion 

paint 

Putty: Asian Paints, Birla, 

J.K. or equivalent. 

Paint: Asian Paints, 

Berger, Dulux, Nerolac, 

Indigo Paints or 

equivalent. 

Colour: White 

6  Windows 

2‐Track/3‐Track/Fixed 

Glazedaluminium windows with 

deep frosted glass panes of 

minimum 5mm thick and M. S. 

Grill with 12mm square bar. 

(Preferably Box Grill) 

As per market availability 

All aluminium frame 

and shutter will be of 

chocolate brown in 

colour 

Grill: Chocolate 

Brown/Leaf Brown. 

7  Doors  Wooden Panel/Aluminium Door As per market availability 

All aluminium frame 

and shutter will be of 

chocolate brown in 

colour 

8  Toilet 

Floor: Anti‐skid vitrified tiles 

(600mm X 600mm) 

Wall: Digital printed Ceramic 

tiles (450mm X 300mm) upto 

2100mm height. 

Wall Putty and Acrylic 

Emulsion paint for rest portion.

Provision of exhaust fan is to 

be made. 

WC to be Indian type/ Orissa 

type, with Cistern & Ablution 

Tap. 

Basin with pillar cock for hand 

wash with mirror at buffer area. 

FRP door with heavy duty door 

closure at main entrance. 

Tiles: Johnson, Nitco, 

Kajaria, Orient Bell or 

equivalent. 

Sanitary Fixtures:Jaquar, 

CERA, Kohler or 

equivalent. 

Putty: Asian Paints, Birla, 

J.K. or equivalent. 

Paint: Asian Paints, 

Berger, Dulux, Nerolac, 

Indigo Paints or 

equivalent. 

Colour of floor: Ivory 

(Preferable) 

Wall: White (90%), 

Chocolate highlighter 

(10%) 
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Sl. 

No. 
Designated Space  Schedule of Finishes 

Approved 

Manufacturer/ 

Suppliers/ OEM 

Remarks 

9  Other Requirements 

Structural Steel 

JSW, JSPL, SHYAM, SRMB, 

BMASL,  ELECTROSTEEL, 

SSLor equivalent with 

minimum Fe500 grade 

 

Cement 

Birla, Ambuja, Dalmia, 

Lafarge or equivalent PPC 

grade. 

 

Water‐Proofing 

Compound/Material 

BAL Adhesives, Pidilite, 

Sika, Berger 
 

Paint 

Asian Paints, Berger, 

Dulux, Nerolac, Indigo 

Paints or equivalent. 

Colour: Other than 

White. 

SCHEDULE OF ELECTRICAL FINISHES

10 

ANC Room, 

OPD/Doctor’s Room, 

Immunization Room 

Power Point  As Mentioned in SOQ (Part C)   

Lights  As Mentioned in SOQ (Part C)   

Wires (FRLS)  As Mentioned in SOQ (Part C)   

Switches, Sockets, Face plates, 

GI black box 
As Mentioned in SOQ (Part C)   

Conduits  As Mentioned in SOQ (Part C)   

Electrical Panels As Mentioned in SOQ (Part C)   

Distribution Boards As Mentioned in SOQ (Part C)   

Switchgears (ACB/MCCB/MCB) As Mentioned in SOQ (Part C)   

Light Fitting  As Mentioned in SOQ (Part C)   

Fan Fitting  As Mentioned in SOQ (Part C)   
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