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OFFICE OF THE SUPERINTENDING ENGINEER 
EAST CIRCLE 

MUNICIPAL ENGINEERING DIRECTORATE 
GOVERNMENT OF WEST BENGAL 

AB-30/1 Prafulla Kanan (West), Krishnapur, Baguiati, Kolkata- 700101 

  
 

Memo. No. ME/SE(E)/ 333   /   1S-615 /2020                                                               Dated. 07.01.2022  

N O T I C E  I N V I T I N G  e - T E N D E R  

Notice Inviting e-Tender No. 2 of SE (E)/2021-22. 

of The Superintending Engineer, East Circle, Municipal Engineering Directorate, Government of West Bengal.  

 

The Superintending Engineer, East Circle, Municipal Engineering Directorate, 

Government of West Bengal invites e-tender for the work detailed in the table below.  

(Submission of Bid through online) 
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Construction  Work of  50 

Beded Three Storied Shelter 

for Urban Homeless Under 

National Urban Livelihood 

Mission within Baruipur 

Municipality 

Rs. 1,65,37,570.00 

[Civil =Rs. 1,55,67,816.00 

Electrical= Rs. 
9,69,754.00] 
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NB:  -  ( i )   In tending  Tenderer  w i l l  not  have  t o  pay  the  cos t  o f  t ender  documents  for  the  purpose  o f  

par t i c i pat ing  in  e- tender i ng ,  bu t  the  success fu l  L1(Lowest )  B i dde r  w i l l  have  t o  pay  the  cost  

o f  tender  documents  o f  5  ( f i ve)  s ets  @ pr i c e  ment ioned i n  the  l i s t  o f  s cheme o f  N IeT  dur ing 

purchase  o f  tender  documents fo r  execut ion  o f  agreement  as  per  not i f i cat i on  no.  199-

CRC/2M-10/2012 dated  21/12/2012 o f  the  Secret ar y ,  Publ i c  Works  Department ,  CRC 

Branch ,  Government  o f  West  Benga l .   In  case of any contractor  (L1) expressed his  /  her  

w il l ingness to have extra copy of  the standard contract  forms,  only one spare copy of  standard 

contract  form may on payment of prescribed pr ice be suppl ied to a contractor  or  f irm of 

contactors , el igible to tender  in  a speci fic  work on receipt  of written requisi t ion well  in  

advance for the same. In  case o f  the  works  i n  the  open  tenders  an  earnes t  money amount ing 

to 2% ( two percent )  of  the  est imated va lue of  work for  wh ich  tender  has been ca l l ed for ,  

sha l l  have  to  be  depos i ted by a l l  i n tending tenderers .  In  any case F i xed Permanent  Secur i ty 

Depos i t  w i l l  not  be en te rta ined as an  earnest  money.   

( i i )  Enl i stment  of  Contrac tors  has been  abol i shed as per Govt .  orde r  no.  1177-F(Y)  dated 

28/02/2014.  

( i i i )  Paymen t  t o  the  cont r act or  fo r  t he  work  sha l l  be  made  t h rough  the  St at e  M i ss i on  

D i r ect or ,  DAY-NULM and D i rec tor ,  SUDA ,  West  Benga l .  Noda l  Engineer - in -Charge  

(Execut i ve  Eng ineer  C iv i l  o f  the  conce rned D iv i s i on ,  MED)  o f  t he  work  w i l l  submi t  the  

‘passed f o r  payment ’  B i l l  t o  t he  St at e  M iss i on  D i rec tor ,  DAY-NULM and D i r ect or ,  SUDA , 

West  Benga l  
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1.  In  the event  of  e-Fi l l i ng,  intending b i dder  may download the tender  document  f rom the websi te  

ht tps://wbtenders.gov. in  di rect l y wi th the he lp of  D igi tal  S i gnature  Cert i f i cate .  EMD has to be 

depos i ted by the bidder  through  the fo l l owing payment  mode as per  memorandum of  the 

F inance Department  vide  No.  3975-F(Y)  dated 28 t hJu ly,  2016 read wi th  F inance Department  vide  

No.  5688-F(Y)dt .03 .11.2016. 

1 .1 .  Net  banking (any o f  the banks  l i s ted in  the ICICI  Bank Payment  gateway)  in  case of  

payment  through ICICI  bank payment  gateway.  

1.2. RTGS/NEFT in  case of off l ine payment through bank account  in  any bank. 

(Detai ls  of which has been narrated in“Instruct ion to B idders”) . 

Modal i t i es  regarding rece i v ing per formance Bank Guarantee wi l l  be  as  de ta i led i n  F inance 

Depar tment  memorandum No.  2691-F(Y)  dt .02 .05.2017. 

Tender  document  may be download from webs i te  &  submiss ion  of  Technical  B id /  Financial  B id 

as  per  Tender  t ime schedule  stated in  “Date  & Time Schedule” .  

The  documents  submi t ted  by  the  b i dders  shou ld  be  indexed and a l s o  shou ld  be  according  to  

h i s  /  the i r  F i rm  name. 

1.1 .A  b idder  des i rous o f  tak ing  par t  in  a  tender  sha l l  l og in  to the  e-Procurement  Por ta l  of  the  

Government  of  West  Bengal  h t tps://wbtenders.gov. i n  us ing h is  log in ID  and Password  and 

thereafter  may down load the tender  document cons i s t ing o f  th i s  N.I .T . ,  Inst ruct ion  to B idders  

(Sect ion – A) ,  d i f fe ren t  Forms  & Af f i davi t s  (Sect ion  -  B) ,  Spec i a l  Terms &  Condi t i ons (Sect ion-

C) ,  Spec i f i cat ion  of  Work (Sec t i on  –  D) ,  Addi t iona l  Terms &  Condi t ions and spec i f i cat ion  for  

E l ect r i ca l  works (Sect ion  -E)& Schedu le  of  Works (BOQ) ,  W.B.  Form No.  2911( i i )  and Addenda & 

Cor r igenda ( i f  any)  f r om the webs i te  d i rect l y w i th  the he lp o f  D ig i ta l  S ignature  Cert i f i cate . 

1.  Earnest  Money:  An earnest  money amount ing to 2  %(  two percent)  o f  the  est imated va lue o f  

work for  wh i ch  tender  has been  ca l led for ,  sha l l  have to be  depos i ted by  a l l  in tending tenderers .  

In  any case  F i xed Permanent  Secur i ty Depos i t  w i l l  not  be enter tained as  an  earnest  money.  

As per  G.O.  No.  3975-F(Y)  dated 28 .07.2016 of  the Secretary,  Audi t  Branch,  F inance Depar tment  

a  b i dder  shou ld in i t i ate  payment  of  pre-de f ined EMD for  the tender  by  se lect ing f rom e i ther  of  the  

fo l lowing payments modes :  

2.  The amount  of pre-defined Earnest  Money i s to be submitted on l ine in  the fol lowing payments 

modes: 

2 .1 .  Net  banking (any o f  the banks  l i s ted in  the ICICI  Bank Payment  gateway)  in  case of  

payment  through ICICI  bank payment  gateway.  

2.2. RTGS/NEFT in  case of off l ine payment through bank account  in  any bank. 

(Detai ls  of which has been narrated in  “Instruct ion to B idders”) . 

3.  Eligibil ity cri teria for part icipat ion in tender:  

        3 .1 .Requirement of  Credent ia ls: (Credent ia l  c ri ter ia  should sat isfy both  C ivi l  &  

Electrical part  separately) 

                 3.1.1    For 1st call of NIT:   

 3.1.1.1.    Intending tenderers should produce credentials of a similar nature of 

Completed at  least  one work of the min imum value of 40% ( for ty percent)  

of  the est imated amount dur ing 5 ( f ive) years pr ior  to the date of issue of  

the tender  not ice; or , 

 3.1.1.2.   Intending tenderers should produce credentials of 2 (two) similar nature 
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of  completed work,  each  of  the min imum value of  30% ( th ir ty  percent)  

of  the  est imated amount  dur ing 5  ( f i ve)  years  pr ior  to the date  of  i ssue 

of  the  tender  not i ce;  or ,  

  3.1.1.3.        Intending tenderers should produce credentials of one single running 

work of s imilar nature  which has been completed to the extent  of 80% 

(eighty percent)  or  more and value of which is  not  less than the desired 

value at  (3.1.1.1.)  above; 

In  case of  running works ,  on ly those tenderers  who wi l l  submit  the cert i f i cate  of  

sat i s factory running work f rom the  concerned Execut ive  Engineer,  or  equi valent  

competent  author i ty w i l l  be  e l i gibl e  for  the tender.  In  the required cert i f i cate  i t  should 

be c lear l y stated that  the work i s  in  progress  sat is factor i l y  and a l so that  no penal  

act ion  has  been  in i t iated aga inst  the executed agency,  i .e . ,  the  tendere r . 

3 .1 .2 Annual  Turn  Over  -  20% of  amount  put  to tender  in  any of  the last  f i ve  F inanc ial  Year 

          ( i .e . ,  2016-2017,  2017-2018,  2018-2019 ,2019-2020 & 2020-2021). 

3 .1 .3   Bank sol vency Cert i f i cate  not  less  than  20% of  amount  put  to tender  w i th in  6(Six)  month       

          pr ior  to date  of  NIT.   

3 .2 .  Other terms and condit ions of  the  credent ials:  

3 .2 .1 .     Payment  cert i f icate  wi l l  not  be t reated as  credent ia l ;  

3 . 2 .2 .    C r eden t i a l  c e r t i f i c a t e  i s su ed  by  t he  Exe cu t i ve  Eng in ee r  o r  equ i va l en t  or  

c ompe ten t  au th or i t y  o f  a  S t a t e  /  Cen t r a l  G ove rnmen t ,  S t a t e  /  Cen t r a l  

Gove rnmen t  under t ak in g ,  S t a tu t o r y  /  Au t onomou s  bod i es  c on s t i t u t ed  u nder  t h e  

Cen t r a l  /  S t a t e  s t a tu t e ,  on  t h e  exe cu ted  va lue  o f  comp l e t ed  /  r unn in g  wor k  w i l l  

be  t aken  a s  c r eden t i a l .  

No credentia l  wi l l  be considered as val id unless i t  is  supported by work order  and 

complet ion cert i f icate mentioning the date of complet ion issued by the competent  

authori ty not  below the rank of Execut ive Engineer or equivalent  or  competent 

authori ty of  a State /  Central  Government, State /  Central  Government 

undertakings, Statutory /  Autonomous bodies const i tuted under  the Central  /  State 

Statute . The complet ion cert i f icate should indicate the value of the work (equal  to 

booked expenditure) .Pr ice schedule or  BOQ of work i f  required to ascertain  the 

e l igibi l i ty  cr iteria of bidder. 

 N.B .  The c redenti a l  cert i f i cate  for  completed works  should contain  (a)  Name of  

work (b)  Est imated Amount(c)  Tendered amount,  (d)  Value of  executed 

work (e)Date  of  Complet i on  of  project  al ong with  telephone number  

&detai l address for communication of cl ient must be indicated in the Credential 

Certi ficate.[Non  Statutory Documents]  

3 .2 .3 .    The  prospect ive  b i dders  w i l l  have  in  the i r  fu l l  t ime  engagement  exper i enced 

techn ica l  personne l ,  the  min imum be ing  one  C i v i l  Engineer i ng  D ip l oma holder .  

(Authent icated documents in  respect  of  qual i f i cat ion  and engagement  for  th is  

work wi l l  have  to be furn ished fo r  Technica l  Eva luat i on);  

[Non  Statutory Documents]  

3 .2 .4 .    PAN  Card ,  Va l id  P r o fess i ona l  Tax  Depos i t  Cha l lan ,  Va l i d  Tr ade  L i cense ,  EPF ,ESI ,  

va l i d 15-dig i t  Goods  and Serv i ce  Tax  payer  Ident i f i ca t i on  Number  (GSTIN) 
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under  GST  Act .  2017  wi th  re l evant  document(s)  and any o ther ( s)  i f  app l i cable  

t o  be  accompan ied  wi th  the  Techn ic a l  B i d  document .  

[Non  Statutory Documents]  

3 .2 .5 .  Th e  p ros pec t i ve  b i dde r s  o r  an y  o f  t he i r  c on st i t u ent  pa r tn e r ( s )  sh ou l d  n o t  h ave  

abandoned  mor e  th an  on e  work .  No t  mor e  t han  one  o f  t he i r  c on t r ac t s  sh ou l d  

h ave  been  r es c i n ded  du r i n g  t h e  l a s t  3  ( t h r ee )  year s  f r om th e  da t e  o f  pub l i sh in g  

o f  t h i s  N IeT .  Such  abandonmen t  o r  r e sc i s s i on  w i l l  be  con s i de r ed  a s  

d i s qu a l i f i c a t i on  t owar ds  e l i g i b i l i t y  ( a  dec l a r a t i on  i n  t h i s  re s pec t  t h r ough  

A f f i dav i t  w i l l  h ave  t o  be  f u rn i sh ed by  t h e  p rospe c t i ve  b i dde r s  w i t h ou t  wh i ch  th e  

 t echn i c a l  b i d  w i l l  be  t r e a t ed  a s  n on - r es pons i ve .  Ne i t h e r  p r ospe c t i ve  b i dde r  n o r  

any  o f  c on s t i tu en t  par t n e r ( s )  sh ou l d  h ave  been  deba r r ed  t o  pa r t i c i pa t e  i n  

t ender ( s )  by  t he  an y  Depa r tmen t ,  G ove rnmen t  o f  Wes t  B enga l  du r i ng  t he  l as t  2  

( two)  year s  p r i o r  t o  t he  da t e  o f  t h i s  N IeT .  Such  debarment  w i l l  be  con s i de r ed  

a s  d i s qu a l i f i c a t i on  t owa r ds  e l i g i b i l i t y .  ( A  de c l a r a t i on  i n  t h i s  r e spec t  h as  t o  be  

f u rn i shed  by  t he  p r ospe c t i ve  b i dde r s  a s  pe r  p r es c r i bed  f o rmat  w i t hou t  wh i ch  t h e  

Te chn i c a l  B i d  sh a l l  be  t r e a t ed  n on - r e spons i ve ) .  

3.2.6. The Bidder 's  Net Worth for  the last  year calculated on the basis  of capi tal ,  prof it  

and free reserve ava i lable to the f irm should be pos i t ive. 

3 .2 .7 .  In  case of  Propr ietorsh ip and Partnersh ip F i rms and Company the Tax Audited 

Report  to be furn i shed a long with  Balance Sheet  and Pro f i t  and Loss Account  and 

a l l  schedules  forming the part  of  Balance Sheet  and Prof i t  &  Loss  Account .  Tax 

Audi ted Report ,  Bal ance Sheet  and Prof i t  &  Loss Account  including al l  schedules  

forming the  part  of  Balance Sheet  and Prof i t  &  Loss Account  should be  in  favour  

of  appl i cant . 

[Non  Statutory Documents]  

3 .2 .8 .  Requ i rement  o f  Mach iner ies :  

Fol lowing cr iter ia regarding machiner ies and equipment to be used in  di f ferent 

types of works should be adhered to: 

    3.2.8.1.   Plant Machineries and Equipment should be owned or arranged throughlease hold      

              agreements by  the b idders.  For  Leased P l an t  & Mach iner ies,  s canned      

              copy of  regis tered /  notar i sed l ease agreement i s  to be submi t ted.  

.         3.2.8.2    Conclusive proof of ownership (Tax Invoice, Way Bill, Delivery Challan) 

    for  each plant  and machinery in  working condi t ion shal l  have to be      

    submitted. 

          3.2.8.3.   In case of Building Works: 

 A l l  plants , machineries  and equipment wi l l  be veri f ied by the competent     

authori ty before execut ion of the work. 

The  prospec t i ve  b i dde rs  shou ld  own  or  a r r ange  th rough  l ease  ho ld  agreement  the  

r equ i red  p l an t  and mach ine r i e s  o f  p resc r i bed spec i f i cat i on s  as  shown  and 

ment i oned in  fo rmat  [Sec t i on-  B] .  A  s t at ement  shou ld  be  submi t t ed  ment i on ing  

presen t  l oca t i on  o f  i n sta l l a t i on  o f  t he  sa i d  ma in  P l an t  and mach ine ry ,  as  

ment i oned,  in  spec i f i ed  fo rmat  i n  Sec t i on  B ,  Form-IV .  I f  necessary ,  au thor i t y  /  B i d  

Eva luat i on  Commit t ee  may i n spect  P l an t  and Mach ine r i e s  phys i ca l l y  o r  ca l l  fo r  the  

or i g i na l  document s  as  proo f  o f  Ownersh ip  i n  favour  o f  owner  /  l e ssor  o f  t he  same. 

[Non  Statutory Documents]  

3.2 .9 .   Regis tered Unemployed Engineers ’  Co-operat ive  Soc i e t ies  /  Unemployed Labour  

Co-operat ive  Soc i e t ies  are  requ i red to fu rn ish  va l id Bye Law, Cur rent  Audi t  
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Report ,Cer t i f i cate  of  Regi s t rat ion  and Va l id C lea rance Cert i f i cate  f rom A.R .C .S.  

for  the  year  2016/2017 Profess iona l  Tax Depos i t  Chal lan  fo r  the F i nancia l  Year  

2020-2021,  PAN Card,EPF,ESI ,  Va l id 15-dig i t  Goods &  Serv i ce  Tax Payer  

Ident i f i cat i on  Number (GSTIN)  under  GST Act ,  2017 with  re levant  document  w ith  

up-to-date  re tu rn  a long w i th  other  re l evant  suppor t i ng papers.  

[Non  Statutory Documents]  

3.2 .10 .  Joint  Ventures wi l l  not  be al lowed for  works upto 25  Crores.  For  work more than 

25  Crores in  case of  a  jo int  venture,  Lead Member  of  such  joint  venture  w i l l  be 

required to meet  60% (s ixty percent)  of  requ ired Bid Capaci ty  and each  of  the 

Jo int  Venture  Members wi l l  be  requi red to meet  at  least  30% (th i rty percent)  of 

requ irement  of  BID  Capaci ty.  B id Capaci ty of  a l l  the  members  in  total  should be 

at  least  100% (one hundred percent)  of  requ ired B id Capac i ty. 

3 .2 .11 .  As  pe r  memor andum  no .  3 11 -W(c) /1M-132/15  da t ed .28 .03 .2018  o f  PWD,  f o r  

bu i l d i n g  works  wor th  va lu e  l e s s  t h an  Rs .  25  co r e r  &  wh i ch  a re  p r edom in an t l y  

C i v i l  wor k  i n  na tu re  w i t h  e l ec t r i c a l  c omponen t s  l e s s  th an  25% of  t he  e s t imated  

amoun t  pu t  t o  t ende r ,  t h e  C i v i l  c on t r ac t o r  i s  a l l owed  t o  submi t  an  ag r eemen t  i n  

n on- ju d i c i a l  s t amp  pape r  o f  r equ i s i t e  va l ue  w i th  an  e l e c t r i ca l  c on t r ac t or  f o r  

e xe cu t i on  o f  t he  e l ec t r i c a l  c omponent s  o f  t he  work .  I n  th a t  c a se  t h e  e l ec t r i c a l  

c on t r a c t or  w i l l  h ave  t o  qua l i f y  f o r  a l l  r e qu i r emen t s  se t  f o r t h  i n  t he  N I eT  f o r  

e l e c t r i c a l  wor ks  i n c l u d i ng  c r eden t i a l ,  e l e c t r i ca l  super v i s o r ’ s  c e r t i f i c a t e  o f  

c ompe ten cy  ( SCC)  e tc .  The  C i v i l  c on t r ac t o r  w i l l  h ave  t o  qu a l i f y  f o r  a l l  

r e qu i r emen t s  s e t  f o r th  i n  t he  N I eT  i n c l u d in g  r equ i s i t e  c reden t i a l  f o r  C i v i l  

c omponen t  o f  s uch  works  bu t  e xc lu d in g  c r eden t i a l  and  SCC  requ i r emen t s  f o r  

e l e c t r i c a l  wor ks .  Howeve r  t he  onus  and  f u l l  r e s pons i b i l i t y  o f  e xe cu t i on  o f  t he  

t o t a l  wo r k  (C i v i l  &  E l e c t r i c a l )  w i l l  be  on  t h e  c i v i l  c on t r a c t or  who  w i l l  e xe cu t e  

t he  agr eemen t  w i t h  the  Depar tmen t .  Payment  w i l l  a l so  be  made  t o  t he  c i v i l  

c on t r a c t or  on l y .  

3.2.12. A prospect ive bidder  shal l  be  al lowed to part i cipate in  the part icular  Job ei ther in  

the capaci ty of individual  or  as  a partner  of a f i rm. I f found to have appl ied 

several ly  for  a s ingle  job, al l  h i s appl icat ions wi l l  be rejected for  that  job, without  

assigning any reason thereof.  

3.2.13.  A  partnersh ip f i rm wi l l  have to furn ish the registered partnersh ip deed and a 

company wi l l  have to fu rn ish the Art i c le of  Associat ion and Memorandum. 

[Non  Statutory Documents]  

Where an  indi v idua l  pe rson  hold a  d ig i ta l  cer t i f i cate  in  h i s  /  her  own name du l y 

i ssued to h im /  her  aga ins t  the  company or  the f i rm o f  wh i ch  he /  she happens to 

be a  d i rector  or  par tner ,  such  indiv idua l  person  sha l l ,  whi le  uploading any tender  

for  and on  behal f  o f  such  company or  f i rm,  i nvar i ably upload a copy o f  regis te red 

power  of  at torney showing c lear  au thori zat ion  in  h is  /  her  favour ,  by  the rest  of  

the  d i rectors  of  such  company or  the partner  of  such  f i rm, to upl oad such  tender .  

The power  o f  at torney sha l l  have to be  regis tered in  accordance w i th  the 

provis i on  of  the  Regi s t rat ion  Act .1908 as per  G.O.  no .  61/SPW/12 dated 

08/06/2012.  

3.2.14. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be 

registered by the respective competent authority from the Registrar of Firms, 

Society, Non-Trading Corporation, Registrar of Companies etc. & copy of 

Registration Certificate (with allotment of Registration No.) will have be submitted, 

otherwise the Technical Bid will not be considered for qualification & Financial Bid 

shall not be opened. 
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4.  The success fu l  b idde r  w i l l  have to establ i sh  f ie ld test ing l aboratory  equ ipped wi th  requi s i te  

instruments  in  con formi ty w i th  re l evant  code of  prac t i ce  and techn i cal  s ta f f  according t o the  

requ i rements  of  works  to be executed.  The execut ing agency wi l l  have to produce sat i s fac tory  

test  repor t  of  a l l  the  mater ia l s  of  the  work as  we l l  as  on  samples  co l l ect ion  jo i nt ly by  h im and 

concerned author i ty o f  the  Enginee r- in -Charge f rom a l l  completed /  ongoing i t ems  o f  works  as  

per  re levant  codes  o f  pr act i ce  at  h i s  own cost  f rom any Govt .  approved /  Govt .  test i ng 

laboratory  dur ing execut ion o f  works.  The successfu l  b i dder  w i l l  have to br i ng a l l  requ is i te  

p lan ts  and mechan i cal  equ ipment  and /  or  techn ica l  personne l  and /  or  laboratory and f ie l d 

test ing mach ineri es  and equ ipment  for  a l l  the  i t ems of  work  as  per  BOQ and /  or  as  per  re levant  

IS /  IRC Codes of  prac t ice  and /  or  as  per  d i rec t i on  of  the  Engineer - i n-Charge and /  or  as  per  

re levant  PWD Schedu le  o f  Rates  at  the t ime of  execut ion  of  work at  s i t e  even  i f  upon  techn ical  

eva luat i on  he is  dec lared as  “qua l i f i ed”  w i thout  having a l l  the  requ is i te p lan ts  and mechan i ca l  

equ ipment  and /  or  techni ca l  personne l  and /  or  l aboratory  and f i e ld test ing machineri es  and 

equ ipment  at  the t ime o f  submiss i on  of  tender .  

5 .  The execut ing agency (successfu l  bidder)  may not  get  a  running payment un less the gross 

amount  of  running bi l l  i s  50 ( f i f ty)  lakh  or  30% ( th ir ty percent) of  the tendered amount 

whichever  i s less.  Provis ions in  C lause(s) 7,  8 ,  & 9 contained in  West  Bengal  Form No.  2911(i i)  

so far  as  they re late  to quantum and frequencies of payment are to be t reated as  superseded.  

The payment wi l l  be  made as and when fund is  avai lable  from the concerned source.  No c la im 

whatsoever  for  delay in  payment,  i f  any,  w i l l  be  entertained.  Retent ion money towards 

per formance Secur i ty amount  to 10% (ten percent)  of  the value of the work wi l l  be deducted 

from the running account  bi l l  of  the tender  as  per  prevai l ing order.  No i nterest  wi l l  be  paid on 

secur i ty depos i t .  

A l l  b i l l s  should be ra ised to the concerned Treasury or  Pay &  Accounts  Of f icers  wi th in  a  for tn ight  

of  receipt  in  the D ivi s ional  Of f i ce(s)  and the Sub-Div i s ional  Of f i ce(s)  should be required to 

submit  b i l l (s)  to the Div i s ional  O f f i ce(s)  wi th 15  ( f i f teen)  days of  rece ipt  from Sect ion  Off i ce(s)  

i f  they are  reserved for  check measurement  and wi thin  7 (seven)  days says i f  not  so reserved.  

The Sect ion  Off i ce(s)  should be required to submi t  b i l ls  to  the Sub-Div i s ional  Of f ice(s)  w ith in  7 

(seven)  days after  submiss ion  /  c la im of  the b i l l s  by the Contractor  /  Agency. 

6 .  Construct ional  Labour  Wel fare  CESS @ 1% (one percent)  of  cost  of  construct i on  wi l l  be  deducted 

f rom the b i l l (s)  of  the  contractor(s)  on  al l  contracts  awarded on  or  a fter  01/11/2006 in  

pursuance with  G.O .  no. 599A/4M-28/06 dated 27/09/2006.  GST,  Roya l ty & al l  other  Statutory 

levy  /  CESS wi l l  have to be borne by the cont ractor  & the schedule  of  rates  are  inclus ive  of  a l l  

the  taxes & CESS stated above as  per  ru l e . 

Successfu l  Tenderers  w i l l  be  requ i red to  obta in  va l id  Regi s t rat ion  Cer t i f i cate  &Labor  L i cense 

f rom respec t ive  Regiona l  Labour  O f f i ces  where const ruct ion  work by  them are  proposed to be 

car r ied out  as  per  C lauses U/S  7  of  West  Bengal  Bu i l d ing &  other  Cons t ruct ion  Works ’  Ac t , 

1996 and U/S 12  of  Con t ract  Labour  Act .  

Successful tenderers wil l be required to observe the fol lowing condit ions str ict ly: 

6.1.  Employees ’  Provident  Fund and Miscel laneous Provis ions  Act ,  1952 and Employees State 

Insurance Act , 1948 should be st r ict ly adhered to wherever  such Acts  become appl icable .  

6 .2 .  Min imum wages to the workers  sha l l  be  pa id according to  the rates not i f i ed and /  or  

rev i sed by  the State  Government f rom t ime-to- t ime under the Min imum Wages Act ,  1948 

in  respect  of  schedu led employments,  w i th in  the spec i f i ed  t ime as  per  law.  Payment  of  

bonus ,  wherever  appl i cable ,  has  to  be  made.  

6.3. Adequate safety and we l fare  measures must  be provided as per  the provis ions of  the 

Bui lding and other  Cons truct ion Workers’  (Regulat ion of  Employment &  Condit ions of 

Service)  Act ,  1996 read with West  Bengal  Bu i lding and Other  Construct ion Workers  

(Regulat ion of Employment and Condi t ions of  Service)  Ru les, 2004.  
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6.4. Al l  l i abi l i t i es ar is ing out  of engagement of  workers are duly met before submission of bi l ls 

for  payment. 

I f  there is  any violat ion  o f  any or  al l  the re levant  above  cr i ter ia dur ing execut ion of  the job,  i t  

wi l l  render  the concerned agenc ies  inel igible for the work then and there or  at  any subsequent 

stage  as may be found convenient . 

7 .  Adjustment  of  Pr ice  ( increase  or  decrease)  V ide  Not i f i cat i on  No.23-CRC/2M-61/2008 dated 

13/03/2009 & Not i f i cat ion No.  38-CRC/2M-61/2008 dated 20/04/2009 shal l  not  be appl i cable. 

S ince BOQ for  the works under  th i s  NIeT i s  based upon  the schedule of  rates  of  Publ i c  Works 

Di rectorate ,  Government  of  West  Bengal  w ith  Addendum & Corr i gendum as  menti oned 

hereinafter ,  the  bi dders  shal l  quote  the ir  rate  (percentage above /  be l ow /  at  par)  accordingl y 

cons ider ing that  no escalat i on  and /  or  pr i ce adjustment  wi l l  be  al lowed by the Department  

thereto under  any c i rcumstances. 

9.   Mobi l i sat ion  Advance and Secured Advance wi l l  not  be  a l lowed .  

10.   B ids  shal l  remain val id for  a  per iod not  less  than 120 (one hundred twenty)  days from the last 

date of submiss ion of F inancial  B id / Sealed Bid. In case of inadvertent  typographical  mistake 

found in  the speci f ied schedule of  rates / BOQ, the same wil l  be treated to be so corrected as to 

conform with the relevant  schedule  of  rates  prevai l ing at  the t ime of f loat ing of tender  and /  or 

technical ly sanct ioned est imate. No claim whatsoever for such inadvertent  typographical  mistake 

wi l l  be entertained. 

11.  Al l  mater ia ls  requ i red for  the proposed scheme as ment ioned i nc luding b i tumen (al l  grade) ,  

b i tumen emu ls ion ,  cement  &  steel  (wh ich  ever  appl i cable)wi l l  have be  o f  spec i f i ed  grade  &  

approved brand in  con formi ty w i th  re levant  code of  pract i ce  ( l a test  rev is ion )  & manufactu red 

accordingly &  wi l l  have to be  procured &  suppl ied by the agency  at  h i s  /  the i r  own cost  

inc luding a l l  t axes.  Authent icated ev idence for  purchase  of  b i tumen,  b i tumen emu lsi on ,  cement 

and stee l  are  to  be submi t ted a long wi th  cha l lan  and tes t  cer t i f i cate .  In  the event  of  fur ther  

test ing opted  by  the Engineer- in -Charge,  such  test ing f r om any Government approved /  

GovernmentTest ing Laboratory w i l l  have to be  conducted by the agency at  h i s/ the i r  own cost .  

VG 30  /  VG 40 grade  paving b i tumen,  as  the case may be,  o f  I .O .C.L/  B .P.C .L/  H.P.C .L  w i l l  be  

permi t ted as S t ra i gh t  run  B i tumen.  A l l  s tee l  mater ia l s  to be  used for  the work shou ld be 

JSW/JSPL/SHYAM/SRMB/BMASL/ELECTROSTEEL/SSL ment i oned spec i f i c a l l y  i n  the BOQ. 

12.  Date &  Time Schedule: 

Sl.  
No. Particulars Date and Time 

1 
Date of publishing  NIeT 

Documents.(online) (Publishing Date) 

07.01.2022 

From 5:00 P.M. onwards. 

2 
Tender Document download start date and time. 

(online) 

07.01.2022 

From 5:30 P.M. onwards. 

3 
Pre Bid Meeting with the intending Bidders. 

(Optional for  the bidders) 

24.01.2022 at 01:00 P.M. 
At office of The Superintending Engineer, East 

Circle, Municipal Engineering Directorate, 

Government of West Bengal, AB-30/1 Prafulla Kanan 

(West), Krishnapur, Baguiati, Kolkata- 700101 

4 
Start Date of Bid Submission.  

(Technical and Financial) (online) 

08.01.2022 

from12:00 Noon onwards. 

5 
Closing date and time of download of 

Tender Document (online). 

01.02.2022 upto11:00 A.M 
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6 
Closing date and time of Bid submission

(Technical and Financial) (online). 

01.02.2022 

up to 12:00 Noon 

7 
Date and time of opening of Technical 

Proposals (online). 

07.02.2022  after 12:00 Noon 

8 
Date and time of uploading of list of  

Technically qualified bidders.(online) Will be notified later on. 

9 
Dateof uploading of final listoftechnically 
qualified bidders after disposal of appeals, if any. Will be notified later on. 

10 
Date and time of opening ofFinancial 

Proposal (online). Will be notified later on. 

 

13 .  There  wi l l  be  no provis ion of  Arbit rat ion .  

Clause 25 of  West  Bengal  Form No. 2911( i i )  i s modi f ied vide  not i f i cat ion no.  8182-F(Y)  dated 

26/09/2012 of  F inance Department, Govt .  of  West  Bengal ,  as  fol lows:  

“Except  where  otherwi se  provided in  the  cont ract  a l l  ques t i on  and d isputes  r e l at i ng to  the  

meaning  o f  the  spec i f i cat i on s ,  des i gns ,  dr awings  and inst ruct i ons  here in  be fore  ment i oned and 

as  t o  the  qua l i t y  o f  workmansh ip  or  mater i a l s  used on  the  work  or  as  t o  any other  quest i on ,  

c l a im,  r i gh t ,  mat ter  or  th ing  whatsoever ,  in  any way ar i s ing  ou t  o f  re lat ing  t o  the  cont rac ts  

des i gns ,  draw ings ,  spec i f i c at i ons,  es t imate ,  ins t ruct i ons ,  orders  or  these  condi t i ons  or  

o therw ise  concern ing  the  works ,  or  the  execut i ons  or  fa i l ure  t o  execute  the  same,  whether  

a r i s i ng dur ing  the  progress  o f  the  work ,  or  a f ter  the  complet i on  or  abandonment  thereo f  sha l l  

be  dea l t  w i th  as  ment ioned here ina fter ;  

I f the contractor  considers  any work demanded of him to be outside the requirements of the  

contract , or  disputes any drawings, record or  deci sion given in  wri t ing by the Engineer- in-Charge 

on any matter  in  connect ion with or  ar i sing out  of the contract  or  carrying out  of the work, to be 

unacceptable, he shal l  promptly within  15 ( f i f teen)  days request  the Chairman of  the Dispute 

Redressal  Committee in  writ ing for  written instruct ion or  decis ion. Thereupon, the Dispute  

Redressal  Committee shal l  give its writ ten instruct ions or  dec is ion with in  a period of  three 

months from the date of receipt  of the contractor ’s letter . 

The D ispute Redressal  Committee in each of the works Departments shal l  be const i tuted with 

the fol lowing off ic ials  as members: 

1. Additional Chief Secretary / Principal Secretary / Secretary of the  

Department concerned. 
Chairman 

2. Engineer-in-Chief / Chief Engineer or any officer of equivalent  

rank of the Department. 
Member 

3. One Designated Chief Engineer / Engineer of the Department to  

be nominated by the Department concerned. 

Member Secretary  

and Convener 

4. One representative of Finance Department of the Government  

not below the rank of Joint Secretary or Financial Adviser in case of the works 

Department where FA system has been introduced. 
Member 

This provision wil l  be applicable irrespective of the value of the works to which the dispute may 

relate. 

14 . The Bidder ,  at  the B idder ’s  own respons ibi l i t y  and r i sk i s  encouraged to v i s i t  and examine the 

s i te  of  works and i ts  surroundings  and obtain  al l  in format ion  that  may be necessary  for  

prepar ing the Bid and enter ing into a  contract  for  the work as ment ioned in  the Not ice  invi t ing 

Tender ,  the  cost  of  v i s i t ing the s i te  shal l  be  at  the  Bidder ’s  own expense.  Issuance of  let ter  of  

acceptance /  Work Order  may be delayed and /  or  work may be f inancial l y  restr i cted upto the 
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l imi t  of  exis t ing admin is t rat i ve  approval  unt i l  rece ipt  of  admin is t rat i ve  approva l  /  revi sed 

admin is t rat i ve  approval  f rom the competent  author i ty ( in  appl i cable  cases) .  A l so issuance of  

let ter  of  acceptance /  work  Order  may be  delayed and /  or  work may be restr i cted in  some 

stret ches  t i l l  necessary l and for  the same i s  made ava i l able  and /  or  encroachments are  removed 

( in  appl i cable  cases) .  No c la im, whatsoever ,  for  such  delay in  is suance of  Let ter  of  Acceptance /  

Work Order  and /  or  restr i c t ion  of  work wi l l  be  entertained.  Intending b i dders  may keep these 

cr i ter i a  in  mind whi le  part i c ipat ing in  tender  and /  or  whi le  quot ing the i r  rates . 

 Gu id ing Schedu le  of  Rates:  Rates  have been  taken  from P .W.D.  (W.B.)  Schedu le  of  Rates  for  

“Road &  Br i dge  Works” ,  “Bu i ld ing Works” ,  “San i tary &  P lumbing Works”  and E lec t r i ca l  works 

e f fec t i ve  f rom 1 s tNovember  2017 a long wi th  up to date  corr igenda &  addenda and approved 

rates of  the  Super intending Engineer ,  Respect ive  C i rc le ,  Mun i c ipa l  Engineer ing D i rectora te ,  

Government of  Wes t  Bengal .  

15.  Prospect ive appl i cants  are advised to note care ful ly the minimum qual i ficat ion cr iter ia as 

mentioned in  ‘Instruct ions to B idders ’  be fore bidding. 

16.  Defec t  L i ab i l i t y  Per i od: -  As  par  Not i f i cat i on  No .  5784-PW/L&A/2M-175/2017 dt .  

12.09.2017  o f  Pr i nc i pa l  Sec reta r y,  PWD  the  fo l l owing  part ia l  modi f i cat i on  i n  the  West  Bengal  

Form No:  2911/2911 ( i ) /  2911  ( i i )  (here in  a f ter  re ferred  t o  as  pr in ted Tender  Form) ,  in  

cance l l a t i on  o f  ear l i e r  Not i f i cat i on  No.177-CRC/2M-57/2008,  Dt .12 .07 .2012  are  made: -  

C lause 17  of  CONDITIONS OF CONTRACT of  the Pr in ted Tender  Form sha l l  be  subst i tuted by  

the fo l l owing as  per  G .O.  no.  5784-PW/L&A/2M-175/2017 dated 12/09/2017 :  

C l au se  17  -  I f  t h e  con t r a c t or  o r  h i s  w or kmen  o r  s e r van t s  o r  au tho r i zed  r ep re sen ta t i ve s  sh a l l  

b r eak ,  de fa ce ,  i n ju re ,  o r  des t r oy  an y  par t  o f  bu i l d i n g ,  i n  wh i ch  they  may  be  

work i ng ,  o r  any  bu i l d i ng ,  r oad ,  r oad- cu r bs ,  f en ce ,  enc l o su r e ,  wat e r  p i pe s ,  

c ab l es ,  d r a in s ,  e l e c t r i c  o r  t e l e phone  pos t s  o r  w i re s ,  t r e es ,  g r a s s  o r  g r a s s l and  o r  

cu l t i va t ed  gr ound  c ont i gu ous  t o  t he  p remi se s ,  on  wh i ch  th e  wor k  o r  an y  pa r t  o f  

i t  i s  be in g  execu t ed,  o r  i f  an y  damage  sh a l l  happen  t o  t he  wor k  f r om  any  cause  

what s oever  o r  any  impe r f ec t i on  be come  appa r en t  i n  i t  a t  an y  t ime  wheth e r  

du r i n g  i t s  e xe cu t i on  o r  w i t h i n  a  pe r i od  o f  t h r ee  mon t hs  o r  one  year  o r  t h r ee  

yea r s  or  f i ve  year s ,  a s  t he  c ase  may  be  ( depend in g  upon  t he  n a tu re  o f  t he  work  

a s  de s c r i bed  i n  t he  e xp l an at i on  appended  he re t o)  her e in a f t e r  r e f e r r ed  t o  a s  th e  

De fec t  L i ab i l i t y  Pe r i od ,  f r om  the  ac tu a l  da t e  o f  c omp l e t i on  o f  wo rk  as  pe r  

c omp l e t i on  c e r t i f i c a t e  i s su ed  by  t h e  Eng i nee r - i n -Char ge ,  t he  con t r a c t o r  sha l l  

make  t he  same  good  a t  h i s  own  expen se ,  o r  i n  de fau l t ,  t he  Eng i nee r - i n - Char ge  

may  cause  t h e  same  t o  be  made  good  by  o t h e r  wo r kmen  and  dedu c t  t h e  e xpens e  

( o f  wh i ch  t he  ce r t i f i c a t e  o f  t he  Eng in ee r - i n -Charge  sh a l l  be  f i na l  and  b i n d in g  on  

a l l  c on ce rned)  f r om any  sums ,  whe the r  under  t h i s  c on t r ac t  o r  o t he rw i se ,  t ha t  

may  be  t hen ,  o r  a t  an y  t ime  t h e rea f t e r  become  due  to  t he  con t r ac t or  f r om  th e  

Gove rnmen t  o r  f r om  h i s  s e cur i t y  depos i t ,  e i t he r  fu l l ,  o r  o f  a  su f f i c i en t  por t i on  

t he r eo f  and  i f  t he  cos t ,  i n  t he  op i n i on  o f  t h e  Eng inee r - i n - Char ge  (wh i ch  op in i on  

sha l l  be  f i n a l  an d  con c lu s i ve  aga i n s t  t h e  con t r a c t or ) ,  o f  mak i ng  such  damage  o r  

imper f ec t i on  good s ha l l  e xceed  t he  amoun t  o f  su ch  secu r i t y  depos i t  and/ o r  such  

sums ,  i t  s ha l l  be  l aw fu l  f o r  t he  Governmen t  t o  r e cover  t he  e xces s  cos t  f r om  th e  

con t r a c t or  i n  a cco r danc e  w i t h  t h e  p rocedu r e  p r e s c r i bed  by  an y  l aw  f o r  th e  t ime  

be in g  i n  f o r ce .  

P rov ided fu r ther  that  the  Engi neer - in -Charge  sha l l  pass  the  "F i na l  B i l l "  and 

ce r t i fy  t hereon ,  w i th in  a  pe r i od  o f  t h i r t y  days  w i th  e f fec t  f r om the  da t e  o f  

submiss i on  o f  t he  f ina l  b i l l  in  acceptab l e  fo rm by  the  cont rac tor ,  the  amount  
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payab le  t o  t he  cont r act or  under  th i s  cont r act  and sha l l  a l so  i ssue  a  separa te  

comple t i on  cer t i f i ca te  ment i on ing  t he  ac tua l  da t e  o f  c ompl e t i on  o f  t he  work  t o 

the cont r act or  w i th in  the  sa i d  per i od  o f  th i r ty  days .  The  cer t i f i c ate  o f  the  

Engineer- in -Charge  whether  in  r espect  o f  the  amount  payable  t o  the cont ract or  

aga inst  the  " F ina l  B i l l "  o r  i n  respect  o f  complet i on  o f  work  sha l l  be  f ina l  and 

con c l u s i ve  a ga i n s t  t h e  c on t r a c t o r .  Howeve r ,  t h e  s e cu r i t y  de pos i t  o f  t he  wor k  

h e l d  w i t h  t h e  Gove rnmen t  u nde r  t h e  p r ov i s i on  o f  c l au se  1  h e r eo f  s ha l l  be  

refundable to the contractor  in  the manner provided here under:- 

(a) For  work with three months Defect  Liabi l i ty Period: 

( i )  Fu l l  secur i ty depos i t  shal l  be  re funded to the contractor on expi ry  of  

three months f rom the actual  date  o f  complet ion of  the work.  

(b) For  work with one year  Defect  Liabi l i ty Period: 

( i )  Fu l l  secur i ty  depos i t  sha l l  be  r e funded to  the  con tr act or  on  exp i r y  o f  

one  year  f r om the  actua l  da t e  o f  comple t i on  o f  t he  work .  

(c)  For work with three years Defect  Liabi l i ty Period: 

( i )  30% of  the security deposi t  shal l  be refunded to the contractor  on expiry 

of  two years  from the actual  date of completion of the work; 

( i i)  The balance 70 % of the security deposi t  shal l  be refunded to the 

contractor  on expiry of three years f rom the actual  date of complet ion of 

the work; 

(d) For  work with fi ve years Defect  Liabi l i ty Period: 

( i )  No security deposi t  shal l  be refunded to the contractor  for  1 s t  3  years from 

the actual  date of complet ion of the work; 

( i i)  30% of the security deposi t  shal l  be  refunded to the contractor  on 

expiry of four  years f rom the actual  date of complet ion of the work; 

( i i i )  The balance 70 % of the security deposi t  shal l  be re funded to the 

contractor  on expiry of f ive years from the actual  date of complet ion of 

the work, 

Explanation: 

The word 'work' means and includes road work, br idge work, bu i lding work, sanitary and 

plumbing work, e lectri cal  work and/or  any other  work contemplated within  the scope and ambit 

of  th is contract . For  

( i )  The  work of  patch  repai r  o r  patch  maintenance in  nature  or  a  combinat ion  thereof ,  the  

Defect  L iabi l i t y  Peri od of  the  work shal l  be  three months from the actua l  date  of  

complet ion  of  the  work.  

( i i )  Thorough  Bi tuminous  Sur fac i ng  work  w i th  b i tuminous  th i ckness  les s  than  40  mm,  Repai r  

&  Rehabi l i ta t i on  o f  any  road /  br i dge  /  cu lver t  /  bu i l d ing  /  San i tar y  &  P lumbing work ,  

the  De fect  L i ab i l i t y  Per iod  o f  the  work  sha l l  be  one  year  f r om the  actua l  date  o f  

complet i on  o f  the  work;  

( i i i )  Extens i on  o f  bu i l d i ng  /  br i dge  /  cu l ve r t ,  Cons truc t i on  o f  new f l ex i b l e  pavement  up  t o  

b i tuminous  l eve l  wh i ch  has  been  des i gned fo r  a  pe r i od  o f  3  year s  or  more ,  Widen ing  and 

s t rengthen ing  o f  f l ex i b l e  pavemen t  des i gned f o r  a  pe r i od  o f  3  year s  or  more ,  

Improvemen t  o f  r i d i ng  qua l i t y  /  S t rengthen ing o f  f l ex i b l e  pavemen t  des i gned fo r  a  pe r i od  

o f  3  year s  or  more;  P rov id i ng  on l y  mas t i c  aspha l t  l aye r  ove r  ex i s t ing  b i tuminous  su r face  

w i thout  prov id i ng  b i tum inous  pro f i l e  cor r ec t ive  cour se  /  b i tuminous  base  cou r se ,  
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the Defect  Liabi l i ty Per iod of  the  work shal l  be three years  from the actual  date of 

complet ion of the work; 

( iv )  Construct ion  of  new bu i ld i ng /  new br idge  /  new cu lver t ,  Reconstruct ion  of  bu i ld ing /  

br idge  /  cu lve rt  inc luding const ruct ion  of  approach  roads  for  br idge  /  cu l vert ,  

Const ruct ion  of  r ig i d  pavement ,  Recons truct i on o f  r ig id  pavement ,  Cons t ruc t i on  of  new 

f lex ib le  pavement  covered by mast i c  work  wh ich  has been  des igned for  a  per iod  of  5  

years  or  more,  Widen ing and st rengthen ing o f  f l ex i ble  pavement  covered by mast i c  work  

wh ich  has been  des igned for  a  per iod of  5  year s  or  more ,  Improvemen t  of  r id i ng qua l i t y 

/  St rengthening of  f l ex i b le  pavement  covered by mast i c  work  wh i ch  has been  des igned 

for  a  per iod  of  5  years  or  more,  the  Defec t  L iab i l i t y  Per iod of  the  work sha l l  be  f ive  

years  f r om the actua l  date  of  c omplet ion  of  the  work  

“ The  word  ‘Government ’  means  the  Government  o f  the  St ate  o f  Wes t  Bengal  i n  

Mun ic i pa l  Engineer ing  D i rec t orate ,  UD&MA Department .”  

Additional  provisions in subst ituted Clause 17 of the Condit ion of Contract  of the pr inted tender  

form as per  G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-

175/2017 dated 02/11/2017.  

In  cases of Refunding and Releasing of 100% (one hundred percent)  Secur ity Depos it  held with 

the Government, ar is ing out  f rom works contract, Securi ty Deposit  wi l l  be released after  

i ssuance of Complet ion Cert i fi cate on submission of uncondit ional  BANK GUARANTEE by the 

Contractor  for the Security Depos it  subject  to the fol lowing condit ions: 

1 .  The  Bank Guaran tee  w i l l  be  i s sued by  a  Schedu led  Commerc i a l  Bank i n  favou r  o f  t he  

Eng ineer - in -Charge  o f  the  concern  work ,  MED,  Government  o f  Wes t  Bengal  on  beha l f  

o f  t he  con t rac tor .  

2 .  The Bank Guarantee shal l  remain  va l id fo r  the whole De fect  l i abi l i t y  per iod/Secur i ty 

per iod as  per  contract  of  the  work (No renewal  in  between  should be required) . 

3 .  The Bank Guarantee wi l l  be submitted as per  approved Format. The Engineer-in-Charge 

should obtain confi rmation of the Bank Guarantee direct ly from the Bank before i ts 

acceptance. 

4 .  The Bank Guarantee,  now pledged in  the form of  Secur i ty  Depos i t  wi l l  be  re l eased to the 

contractor  in  the  fo l lowing manner,  i f  not  for fe i ted under  condit ions  of  contract:  

4.1. For  work with 3 ( three) months Defect  Liab i l i ty Per iod:  

Fu l l  amount  shal l  be  re funded to the contractor  on  expiry of  3  ( three)  months 

f rom the actual  date  of  complet ion  of  the  work.  

4.2. For  work with 1 (one)  year  Defect  L iabi l i ty Period:  

Fu l l  amount shal l  be refunded to the contractor  on expiry of 1 (one) year  from the 

actual  date of complet ion of the work. 

4.3. For  work with 3 ( three) years  Defect  L iabi l i ty Per iod:  

4.3.1. 30% (th irty percent)  of the same sha l l  be refunded to the contractor on 

expiry of 2 (two) years from the actual  date of complet ion of the work; 

4 .3 .2 .  The  ba l ance  70% (seventy  percent )  o f  the  same sha l l  be  re funded to  the  

contr ac tor  on  expi r y  o f  3  ( three)  years  f r om the  ac tua l  date  o f  

c omple t i on  o f  the  work .  

4.4. For  work with 5 ( f ive) years  Defect  L iabi l i ty  Period:  
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For this work defect  l iabil ity period is 5 years from the date of  completion of  the 
work as per complet ion certif icate issued by the concerned Executive Engineer, 

MED. However, complet ion cert if icate should be issued after complet ion of  al l  items 
of works as per schedule as required including supplementary items ( if  any) in al l  

respect  but except the items of  maintenance of trees etc.  

4 .4 .1 .  No  amount  sha l l  be  re funded  t o  t he  con t rac t or  f o r  f i r s t  3  ( t h ree )  year s  

from the actual  date  of complet ion of  the work; 

4.4.2. 30% (th ir ty percent)  of the same shal l  be re funded to the contractor  on 

expiry of 4 ( four)  years  from the actual  date of  complet ion of the work; 

4.4.3. The balance 70% (seventy percent) of the same shal l  be  refunded to the 

contractor  on expiry of  5 ( f ive)  years from the actual  date of complet ion 

of the  work. 

17 .  In  c ase  o f  A s ce r t a i n i ng  Au thor i ty  a t  an y  s t age  o f  t ender  process  or  e xecu t i on  o f  work  

necessary  r eg i s t e r ed  i r revocab l e  power  o f  a t t orney  i s  t o  be  pr oduced .  Power  o f  A t t orney  

ho lde r s  a r e  not  a l l owed t o  s i gn  Tender  Document s  un l es s  o the rw i se  approved  by  t he  

Governmen t .  

  

18 .  Al l  intending bidders  are requested to  be present  in  the Off i ce of  office of the Superintending 
Engineer,…East…………Circ le, Munic ipal  Engineer ing Di rectorate,  Government of  West  Bengal ,  

dur ing opening of the  Tender as per  the dates ment ioned in  the not i ce to observe the tender  

opening procedure. 

19 .  No CONDITIONAL/  INCOMPLETE  TENDER wi l l  be  accepted under  any c i rcumstances.  

20.  Requirement of  Pr incipal  Machiner ies  which must  be  possessed by own/ Lease Hold 

agreement (as  the  case may be)  a re  as  shown and ment ioned in  Sect ion –  B .  

Original  documents in  support  of own / lease possession of the aforesaid machineries are to be 

furnished i f  required by the Tender Invit ing Author ity. 

21 .  In  the  event  o f  acceptance  o f  l owes t  tendered r ate ,  no  mu l t ip l e  min imum rate  w i l l  be  cons ide red  
by  the  Depar tment .  

22.  In  case  of  i t em ra te  tender,  the  technica l l y  qua l i f ied  b idder ,  whose  to ta l  o f fe red  pr i ce  

consider ing  sum of  o f fe red pr ices  o f  a l l  the  i tems o f  works taken together ,  stands 

lowest ,  w i l l  be  cons idered for  acceptance .  In  no case  lowest  b idder  o f  indiv idua l  

i t ems o f  works  wi l l  be  considered  for  acceptance  for  the  corre sponding i tems of  

works.  

23 .  The Tender Invit ing Authori ty reserves the right to cancel the NIeT due to unavoidable 
ci rcumstances and no c laim in this respect wil l  be  entertained. 

24 .  Dur ing  the  scru t iny,  i f  i t  c omes  t o  the  not i ce  of  the  tender  i nv i t ing  au thor i ty  that  the  

cr edent ia l ( s)  and/or  any o ther  paper(s)  o f  any b i dder  ar e  incor rect  /  manu factu red  /  

fabr i cated,  that  tender  w i l l  be  ou t  r i gh t l y  re jec ted  and fu r ther  pena l  act i on  may be  taken  

aga ins t  h im as  per  ru le .  

25 .  In  case there  i s  any object i on  regarding prequal i fying an  agency,  that  should be lodged to the 
Chairperson  &  Convener of  the  Bid Evaluat i on Committee,  i .e . ,  the  Super intending Engineer 
East  C ir c le ,  Munic ipal  Engineer ing Di rectorate,  Government  of  West  Bengal  wi th in  48  ( forty 
e ighty)  hours  ( in c luding hol idays)  from the date  and t ime of  publ i cat ion  of  l is t  of  qual i f ied 
agencies  and beyond that  t ime schedule  no object ion  wi l l  be  entertained by the Bid Evaluat ion 
Committee.  The object ion  may a lso be submi t ted to the E-mai l  ID se.ecmed@gmai l .com of  the 

Super intending Engineer ,  East  Ci r c le  MED wi th in  the sai d t ime frame. 

26 .  Before  i ssuance of  Letter  of  Acceptance /  Work Order ,  the  tender  invi t ing authori ty may ver i fy 

the credent ia l s  &  other  documents of  the  l owest  tenderer  i f  found necessary.  A fter  ver i f i cat ion,  
i f  i t  is  found that  such  documents  submit ted by the lowest  tenderer  are e i ther  manufactured or  
fa l se ,  in  that  case Let ter  of  Acceptance  /  Work Order  wi l l  not  be i ssued in  favour  of  that  

tenderer  under  any c i r cumstances and further  pena l  act ion  may be taken  aga inst  h im as  per  
ru le . 

27 .  If  any discrepancy ar ises between two simi lar c lauses on di fferent  not i ficat ions, the c lause as 

stated in  later  not i fi cat ion wi l l  supersede former one in fol lowing sequence: 

( i )  West Bengal  Form No. 2911(i i ) 

( i i )  NIeT 

( i i i)  Special  terms & Condit ions 

( iv)  Technical bid 

(v)  Financial bid 
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In case o f  inadver tent  typograph ica l  mistake in  the BOQ /  Schedule  of  Works/  Pr i ce  

Schedule/ra tes  /e l sewhere,  the same may be t reated to be so cor rec ted as  to  con form wi th  the 

re levant  schedu le  of  rates  and /  or  techn ical ly  sanct ioned est imate . 

28 .  Bid  Eva lua t ion  Commi ttee  (BEC) :  

A B id Eva luat ion  Commit tee (BEC)  has been  cons t i tuted under  the Super in tending Engineer  East  

C i rc le ,  Mun i c ipa l  Engineer ing D i rectora te ,  Government  of  West  Bengal ,  who i s  the tender  

inv i t ing au thor i ty for  a l l  works  beyond the tender  accept ing power  o f  t he  Execut i ve  Engineers.  

The members of  Bi d Evaluat i on  Committee would be:-  

1.  Superintending Engineer , East Circle, 

Municipal Engineering Directorate, Government of West Bengal 

- Chairperson & Convener 

2.  
Executive Engineer , East Circle, MED, Govt. of WB – Member 

3.  
Executive Engineer, South 24 Parganas Division,MED, Govt. of WB. – Member 

4.  Divisional Accounts Officer / Divisional Accountant, South 24 Parganas 
Division , MED. 

– Member 

5.  
Assistant Engineer , East Circle, MED, Govt. of WB. 

– Member 
 

Or,  as  per  consecut ive orders  from competent  author i ty.   

  

The Bid Evaluat ion Committee wi l l  do the technical  and f inancial  evaluat ions of  the  bidders  

for di f ferent  types of  works and make recommendation to the tender  accept ing author i ty. The 

bidders  wi l l  have to meet  al l  the min imum cr i ter ia regarding:- 

(a)  Financial  Capacity 

(b)  Technical  Capabi l i ty  compr is ing of  personnel  & plant  & equipment capabi l i ty 

(c)  Experience /  Credential 

 

The  e l i g i b i l i t y  o f  a  b i dde r  w i l l  be  asce r t a i ned on  the  bas i s  o f  h i s  d i g i ta l l y  s i gned document s  in  

suppor t  o f  t he  min imum c r i t er i a  as  ment i oned i n  (a ) ,  (b) ,  ( c )  above  w i th  t he  he lp  o f  h i s  DSC  

and the  dec l a rat i on  executed  th rough  presc r i bed a f f i dav i t  in  non- jud ic i a l  s tamp paper  o f  

appropr i a te  va lue  du l y  not ar i zed.  I f  any  document  submi t ted by  a  b i dde r  i s  e i t he r  

manu fac tu red  or  fa l se ,  in  su ch  case  the  e l i g i b i l i t y  o f  t he  b i dde r /  t endere r  w i l l  be  ou t  r i gh t l y  

re jec t ed  a t  any  s tage  w i thou t  any pre jud i ce  and fu r t he r  pena l  act i on  may be  taken  aga i ns t  

h im as  pe r  r u l e .  

29 .  The Bid Evaluat i on  Committee rese rves  the r ight  to ignore  minor  def i c ienc ies  at  their  di scret ion  
in  case of  f i rst  cal l  and no chal lenge  whatsoever  aga inst  such  deci s ion of  the  sai d committee wi l l  
be  entertained.  In  case of  re  tender ,  the  Bid Eva luat i on  Committee reserves the r ight  to ignore  
some defic ienc ies  at  the ir  d is cret ion  and no chal lenge whatsoever  against  such  deci s ion  of  the  
sai d committee wi l l  be  entertained.  In  case of  th i rd and subsequent  cal l s ,  the  Bid Evaluat ion  
Committee reserves  the r ight  to ignore  some more defi c ienc ies  at  the ir  d i scret ion  and no 
chal lenge whatsoever  aga inst  such  dec is ion  of  the  sa id committee wi l l  be  entertained.  

30 .  Bidders should upload thei r documents from or iginal  copies. Uploading Photocopy & i l legible 

copies wil l  not  be accepted. 

31 .  Each work wi l l  be awarded against speci fic  set  of machineries as indicated in  Sl .  No. 20 of thi s 

NIeT & Sect ion -  B (Form-IV). 

32.  Qual i ty  Monitoring and  Superv ision Consul tant :  

32.1.  Reputed engineer ing f i rm may be  engaged to  act  as  Supervi s ion  Consul tan t  as   per  

d i rec t ion  of  the  Engineer - in-Charge.  The Superv is i on Consul tant  w i l l  ass i s t  the  Engineer -

i n-Charge to mon i tor  the pro ject ,  checking the qua l i t y and quant i ty of  works et c .  

Superv is ion  Consu ltant  or  any  person  authori zed by the Engineer - in -Charge sha l l  a t  

a l l reasonab le  t ime  have  acces s  t o  the  s i t e ,  a l l  p l an t  and a l l  p l aces  where  mate r i a l s  a r e  

be i ng  manu factu red  and t es t ed.  The  cont rac tor  w i l l  have  t o  a f fo rd  eve ry  fac i l i t y  fo r  

andevery assistance in  obtaining the r ight to such access. 

32.2. Third Party qual i ty audit  may also be conducted for qua l ity monitor ing as per  so le di scret ion 

of  the Engineer- in-Charge. 

33 .  Th i s  N IeT  sha l l  fo rm a  par t  o f  the  cont r act  documen t .  The  suc cess fu l  b i dde r  on  ac ceptance  o f  
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h i s  b i d  by  t he  Accept i ng  Author i t y ,  sha l l  have  t o  s i gn  the  cont r ac t  cons i s t ing  o f  NIeT ,  a l l  

t ender  documen ts  fo rm ing par t  o f  t he  b i d  as  up l oaded  a t  t he  t ime  o f  i nv i ta t i on  o f  b i d ,  the  r a t es 

quoted  on l i ne  a t  the  t ime  o f  submi ss i on  o f  b i d and ac ceptance  thereo f  t oge the r  w i th  any 

correspondence leading thereto and standard West  Bengal  Form No. 2911(i i ) .  

34 .  As  per  memorandum no .  4608- F ( Y)  da ted .18 .07 .2018  o f  F inance  Depar tment  Gov t .  o f  Wes t  
Benga l ,  the  s uc ces s fu l  b idder  w i l l  have  to  subm i tAdd i t i o na l  Pe r f o rmance  Secur i ty  @10%of  the  

tendered  amount ,  i f  the  ac cep ted  b id  va l ue  i s  80%or les s  o f  the  Es t imated  amoun t  pu t  to  tender .  

The  Add i t iona l  Pe r formance  Secur i ty  sha l l  be  submi t ted  in  the  form of  Bank  Guarantee  f r om any 
Schedu led  Bank  befor e  iss uance  o f  the  Work  Order .  I f  the  b idder  f a i l s  to  submi t the  Add i t i ona l  

Per fo rmance  Secur i ty  w i th in  s even  work ing  days  f r om the date  o f  i s suance o f  Le t te r  o f  A ccep tance ,  

h is  Earnes t  Money  w i l l  be  fo r f e i ted  and o ther  necessar y  ac t i ons  as  pe r  NIT  l i ke  b lack l i s t ing  o f  the 
contr ac to r ,  e t c ,  may be  taken .  The  Bank Guarantee  sha l l  have  to  be  va l id  up  to  end o f  the 

Contr ac t  Pe r i od  and sha l l  be  renewed  acc ord ing ly ,  i f  r equ i r ed .  

The Bank Guarantee  sha l l  be returned immediate ly  on success fu l  complet ion  o f  the  Contrac t .  I f  the 
b idder  fa i ls  to  comple te the work success fu l ly ,  the  Add it iona l  Per formance Secur ity  sha l l  be 

for fe i ted  a t  any t ime dur ing  the pendency o f  the contrac t  per iod  af ter  se rv ing proper  not ice  to  the  
contrac tor .  Necessary  prov is ions  regard ing deduct ion o f  secur ity  depos it  f rom the prog ress ive  b i l ls  
o f  the  contrac tor  as  pe r  re levant  c lauses  o f  the contrac t  shal l  in  no  way  be a ltered/af fec ted by 

prov is ion o f  th is  Add it ional  Pe r fo rmance Secur i ty .  

35 .  Cost of Tender  Documents:  The intending Tenderers  shal l  not  have to pay the cost  of  tender  

document s  fo r  the  pu rpose  o f  par t i c i pa t ing  i n  e - t ender ing  v i de  Not i f i c at i on  No.  199-CRC/2M-

10/2012 da t ed  21 /12 /2012  o f  t he  Sec re ta r y ,  Pub l i c  Works  Depar tment ,  Government  o f  Wes t  

Bengal 

H ow e ve r ,  t h e  s u c c e s s f u l  b i d d e r  s h a l l  h a v e  t o  p a y  t h e  c o s t  o f c o n t r a c t  d o c ume n t s  @  R s .  

2 , 5 0 0 . 00  (Rupe e s  Two  t h ou sa nd  f i v e  hun d re d )  o n l y  p e r  s e t  a t  t h e  t i m e  o f  

formal  agreement. 

 

 

 

  Superintending Engineer  

          East Circle,  

Municipal Engineering Directorate,  

Government of West Bengal. 

Memo. No. ME/SE(E)/ 333(1)          /   1S-615 /2020                       Dated:07.01.2022 

Copy forwarded to the Director of Information & Cultural Affairs Department, Writers’ Buildings, 
Kolkata – 700001 for information. 

 

 

 

Superintending Engineer  

East Circle,  

   Municipal Engineering Directorate,  

        Government of West Bengal. 

 
Memo. No. ME/SE(E)/ 333(1)  /1-10        /   1S-615 /2020                         Dated:07.01.2022 
 
Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:- 
 

1. The Director, SUDA, West Bengal 

2. The Chief Vigilance Officer , Govt of WB  

3. The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata 
4. The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata 
5. Secretary, MED, Bikash Bhavan, Salt Lake Kolkata 
6. The Chairperson, Board of Administrator Baruipur Municipality 

7. The Additional Chief Engineer, North/ South, MED 
8. The Superintending Engineer, Head Quarter, East/West/North/South/Central Circle, MED 

9. The Executive Engineer, South 24 Parganas Division , MED 
10. Income Tax Officer,  

Superintending Engineer  

East Circle, 

Municipal Engineering Directorate, 

Government of West Bengal. 
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S E C T I O N  -  A  

I N S T R U C T I O N  T O  B I D D E R S  

General  gu idance for  e-Tendering: 

Instruct i ons /  Guide l ines  for  e lectron i c  submissi on  of  the  tenders  have been annexed for  

assis t ing the contractors  to part i c i pate  in  e-Tender ing. 

Registrat ion of  Contractor:  

Any cont ractor  w i l l ing to take part  in  the process  of  e-Tender ing wi l l  have to be  enrol led &  

regis tered wi th  the Government  e-Procurement System, through  logging on  to 

ht tps://etender .wb.n i c . in  ( the  web porta l  of  Publ i c  Works Department).  The  cont ractor  i s  to c l i ck 

on  the l ink for  e-Tender ing s i te  as  gi ven  on  the web portal .  

Digital Signature Certif icate (DSC):  

Each contractor  i s  requ i red to  obtain a C lass-I I  or  C lass-III  Digi tal  S ignature Cert i f icate (DSC) 

for  submiss ion of  tenders, from the approved servi ce provider  of  the Nat ional  Informat ics 

Centre (NIC) on payment of  requis i te amount. Detai ls  are avai lable  at  the Web Si te stated in  

C lause A.1.  above.  DSC i s gi ven as a USB e-Token. 

The  cont r ac t or  can  sear ch  and down load NIeT ,  Tender  Document (s )  and Addenda  &  

Cor r i genda  ( i f  any )  e l ec tr on i ca l l y  f r om compu ter  once  he/she  l ogs  on  to  t he  webs i t e  

ment i oned in  C l ause  A .1 .  us ing  t he  D ig i t a l  S i gna ture  Cer t i f i c ate .  Th i s  i s  the  on l y  mode  o f  

co l l ec t i on  o f  Tender  Document s .  

Part icipat ion in  more than one work: 

A prospect i ve  b i dder  sha l l  be  a l lowed to par t i c ipate  in  the job  e i ther  in  the capac i ty of  

i nd i v idua l  or  as  a  par tne r  of  a  f i rm.  I f  found to  have appl i ed severa l ly  in  a  s ingle  job  a l l  h i s  

appl i cat ions  w i l l  be  re jected fo r  that  job.  

A prospect ive  bidder ( inc luding h is part ic ipat ion in partnersh ip) shal l  be al lowed to part ic ipate  

in  2 ( two)  works anywhere for  each  set  of prescr ibed machinery and equipment owned /  lease 

hold agreement by the bidder . In no case a bi dder  wi l l  be al lowed to part i c ipate in  bi d for  more 

than 2 ( two)  works  anywhere per  set  of requ ired machiner ies . 

Provided that  in  a  part icu lar  NIeT,  having mul t ip le  work ,  a  bidder  can part i c ipate  in  more than 

one work,  provided the b id capaci ty  permi ts  and the bidder  i s  capable  to ar range and deploy 

separate  set  of  requ i red machiner ies  for  mult i p le  works  and complete  the work in  spec i f i ed 

t ime. 

Submission of  Tenders: 
General  process of  submission: 

Tenders  are  to be submi tted through onl ine to the websi te stated in  C lause A.1.  in  two folders  

at  a  t ime for  each work,  one is  Technical  Proposal  & the other  is  Financ ial  Proposal  be fore  the 

prescr ibed date  & t ime us ing the D igi tal  S ignature Cert i f i cate (DSC). The documents are  to be 

uploaded Virus f ree  scanned copy o f the documents are to  be uploaded du ly D igi tal ly Si gned. 

The documents wi l l  get  encrypted ( t ransformed into non readable  formats) . 
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Technical  proposal :  

The Technical  proposal  should contain scanned copies of the fol lowing in further two 

covers (folders): 

Statutory Cover Containing: 

A. 6.2.0.1. Prequalification Application  

(Section – B, Form – I) 

A.  6.2.0.2. Earnest Money has to be deposi ted by the bidder  through the fol lowing 

payment mode as per  memorandum of the Finance Department  vide No.  

3975-F(Y) dated 28P t hP July, 2016 . 

(a)  Net  banking (any of  the banks  l i s ted in  the ICICI  Bank Payment  

gateway)  in  case of  payment  through  ICICI  bank payment  gateway. 

(b)  RTGS/NEFT in case of off l ine payment through bank account in any 

bank.  

A. 6.2.0.3. Financial Statement  

(Section – B, Form – II) 

A. 6.2.0.4. Affidavit 

(Ref:-  format for  aff idavi t  shown in  “X” and Dec larat ion “Y” 

inSect ion – B) 

A. 6.2.0.5. West  Bengal  Form No. 2911(i i)  &NIeT with al l  agenda & corr igendum 

(download& upload the same digi tal ly s igned, quot ing rate wi l l  on ly 

encrypted in  the BOQ under Financial Bid. In case quot ing any rate in  

West  Bengal  Tender  Form No. 2911(i i)  the tender  l iable to summar i ly 

rejected) 

A. 6.2.0.6.Special Terms, conditions & specification of works. 

Non statutory Cover Containing: 

A .  6 .2 .1 .1 .  Pro fess i ona l  Tax  ( PT)  depos i t  rece ip t  cha l l an  for  the  f i nanc i a l  year  

20172018 ,  PAN Card ,  va l i d  15-di g i t  Goods  and Serv ice  Tax  payer  

Ident i f i cat i on  Number  (GSTIN)  under  GST  Act .  2017  w i th  re l evant  

document(s)  and any other( s)  i f  appl i cable .  

A.  6.2.1.2.Registrat ion Certi ficate under Company Act . ( i f  any) . 

A .  6 .2 .1 .3 .Regi s tered  Deed o f  par tne rsh ip  F i rm /  Ar t i c le  o f  Assoc i at i on  &  

Memorandum.  

A.  6.2.1.4. Regis tered Power of Attorney 

(For  Partnersh ip Fi rm/ Pr ivate Limited Company, i f  any) .  

A. 6.2 .1 .5 .  Tax  Audi ted Report  in  3  CD Form a long wi th  Bal ance Sheet  & Pro f i t  & 

Loss A/c  for  the last  f i ve  years  

(year  jus t  pr eced ing  the  curren t  F inanc ia l  Year  w i l l  be  cons idered  as  

year  –  I ) .  

A. 6.2 .1 .6 .C learance Cer t i f i cate  for  the Cur rent  Year  i ssued by  the Ass is tant  

Regis ter  of  Co-Op (S)  (ARCS) .  
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A. 6.2.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) & 

Engineers’  Co.-Opt .(S) . 

A. 6.2.1.8. L ist of machineries possessed by own/ lease along with authent icated copy 

of  tax invoice , del ivery chal lan& waybi l l  Ref.:-  C l .  No. 3.2.9.& 20 and 

Sect ion –B, Form -  IV of this  NIeT and a statement should be submitted 

with mentioning the present status and locat ion of instal lat ion of main 

plant  and machineries . 

A. 6.2.1.9. L ist of laboratory Instrument along with authenti cated Invoice  &Chal lan. 

A. 6.2.1.10.List  of Technical  staffs along with structure & organizat ion 

(Sect ion – B, Form – III) . 

A. 6.2.1.11. Requisi te  Credent ial  as per  C l .  No. 3(i)  and Sect ion – B, Form – V of th is  

NIeT.  Scanned copy of Or iginal  Credentia l  Cert i f icate as s tated in  Cl .  

No. 3(i )  of NIeT is to be submitted. 

Note :  Fa i l u re  o f  submiss i on  o f  any  o f  the  above  ment i oned document s ( as  s t at ed  

in  A .  1 .&  A .  2 . )  w i l l  render  t he  t ender  l i ab le  t o be  summar i l y  r e jec ted  fo r  

both  s t atu t or y  &  non  s ta tu t ory  cove r .  

Opening & evaluat ion of  tender: 

Earnest  money amount ing to 2% (two percent)  of  the est imated value of work for  

which tender  has been cal led for , wi l l  have to be submitted onl ine by al l  in tending 

Tenderers . 

Opening of  Technica l proposal:  

Techn i ca l  p r oposa l s  w i l l  be  opened by  t he  Super i n t end ing  Engineer ,  HQ,  
Mun i c i pa l  Engineer ing  Di rectorate, Government of  West  Bengal .  Intending 
tenderers  may remain present  i f  they so desire.  

Cover  ( folder)  statutory documents (vide  Cl .  No.  6 .A-1)  w i l l  be  opened f i rs t  & i f  

found in  order ,  cover  (Fo lder)  for  non-statutory documents  (v ide  C l .  No.  –  6 .A2)  

w i l l  be  opened.  I f  there i s  any defi c iency in  the s ta tutory documents,  the  tender  

w i l l  summar i l y  be re jected.  

Decrypted  ( t rans formed i n  t o  readab le  fo rmats )  document s  o f  t he  non-

s tatu t or y  cove r  w i l l  be  down l oaded &  handed ove r  t o  t he  t ender  eva lua t i on  

commit tee .  

Pursuant  to scrut iny & decis ion of the  Bid Evaluat ion Committee, the summary 

l ist  of e l igible bidders & the ser ial  number of work for which their  proposal  wi l l  

be considered wil l  be uploaded in  the web portals. 

Wh i le  eva l uat i on  the  commi t tee  may summon  the  b i dders (s )  &  seek  

c l a r i f i ca t i on  /  in format i on  or  add i t i ona l  document s  or  o r i g i na l  hard  copy o f  any  

o f  t he  document s  a l ready  submi t ted  &  i f  t hese a re  not  produced w i th in  the  

s t i pu l a ted  t ime  f r ame,  the i r  p r oposa l s  w i l l  be  l i abl e  fo r  r e ject i on .  
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS  

SHOULD BE ARRANGED IN THE FOLLOWING MANNER 

Cl i ck the check boxes  besi de the necessary documents in  the My Document  l i s t  and then  cl i ck the tab 

“Submit  Non  Statutory Documents ’  to send the selected documents  to  Non-Statutory fo l der . 

Next  Cl ick the tab “C l i ck to Encrypt  and upload”  and then  cl i ck the “Techni cal ”  Fo lder  to upload the 

Technical  Documents. 

Sl.  
No. 

Category Name 
Sub-Category  
Description 

Detail(s) 

A. Certificate(s) Certificate(s) 

1. Valid 15-digit Goods and Service Tax payer 

Identification Number (GSTIN) under GST Act. 

2017 with relevant document(s) and any 

other(s) if applicable. 

2. PAN Card. 

3. Valid P. Tax Deposit Challan. 

4. Valid Trade License. 

B. 
Company  
Detail(s) 

Company Detail - 1 

1. Proprietorship Firm (Trade License) 

2. Partnership Firm 

(Partnership Deed, Trade License) 

3. Ltd. Company 

(Incorporation Certificate, Trade License) 

4. Co-Operative Society 

(Society Registration Certificate Copy, Trade 

License) 

5. Registered Power of Attorney. 

C. Credential 

Credential – 1  

Credential – 2 

Similar nature of work done and completion 

certi f icate with Price Schedule or BOQ which is 

appl icable for  el igibi l i ty in this NIeT. 

D. Equipment 

Laboratory Equipments  

Machineries – 1 

Machineries – 2 

1. Authenticated copy of Tax Invoice, Delivery  

Challan and Waybill (Plant / Machinery) 

2. Authenticated copy of Tax Invoice, Delivery  

Challan and Waybill (laboratory) 
 

 



19 

 

 
 

Sl.  
No. 

Category Name Sub-Category Description Detail(s) 

E. Financ ial  

Informat ion 

Work in hand 

1. Financial Statement (Section –

 B,  

Form – II) duly filled up. 

2. Affidavits – X and Declaration – Y. 

3. Certificate of revolving line of credit by the 

Bank. 

Payment Certificate 1  

Payment Certificate 2 

Only Payment Certificate not the TDS 

Certificate. (Issued by an Officer not 

below the rank of Executive Engineer). 

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2017-2018. 

Prof i t  & Loss A/c. and Balance Sheet 

(with Annexure and 3CD form in  case of 

Tax Audit) 

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2016-2017. 

Prof i t  & Loss A/c. and Balance Sheet 

(with Annexure and 3CD form in  case of 

Tax Audit) 

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2015-2016. 

Prof i t  & Loss A/c. and Balance Sheet 

(with Annexure and 3CD form in  case of 

Tax Audit) 

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2014-2015. 

Prof i t  & Loss A/c. and Balance Sheet 

(with Annexure and 3CD form in  case of 

Tax Audit) 

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2013-2014. 

Prof i t  & Loss A/c. and Balance Sheet 

(with Annexure and 3CD form in  case of 

Tax Audit) 

L. Man Power 

Technical Personnel 
List of Technical Staffs along with

Structures & Organization (as per NIeT.) 

Technical Personnel on Contract 
List of Technical Staffs along with

Structures & Organization (as per NIeT.) 
 

Tender Evaluat ion Committee (TEC) 

Bi d  Eva luat i on  Commit tee  const i tu ted  under  Super in tending  Engineer  w i th  re ference  t o   

Order  no .  45-W(C)/1M-23/15  dated  13/02/2015  o f  the  Pr inc i pa l  sec r eta r y  to  the  Govt .  o f  

W.B. ,  P .W.D.  

Opening of  Technical  Proposal: 

Technical proposals  wil l  be opened by the Super intending Engineer (H.Q.) , M.E.Directorate and 

his  authorized representat ive  e lectron ical ly from the websi te us ing their Digital  Signature 

Cert i fi cate (DSC). 

Financial proposal  

The f inanc ia l  proposa l  shou ld conta in  the fo l l owing documents in  one cover  

( fo lder )  i .e . ,  B i l l  o f  Quant i t ies  (BOQ).  The contrac tor  i s  to quote  the rate  

(percentage Excess  /  Less  /  A t  par )  on l ine  th rough  computer  in  the space 

marked for  quot ing rate  in  the BOQ.  

Only  down loaded copi es  o f  the  above documents are  to  be  uploaded v i rus  

scanned & D ig i tal l y  S igned by the cont ractor .  
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Financia l  capaci ty of a b idder  wi l l  be judged on the basis of net  worth and avai lable bid capaci ty 

as mentioned in  the NIeT to be obtained from the informat ion furn ished in  Form – II  (Sect ion–

B), i .e.,  F inanc ial  Statement. 

The Audited Balance Sheet  for  the last  5 ( f ive) years, Net  Worth, Bid Capaci ty etc . are to be 

submit ted which must  demonstrate the soundness of Bidder’s f inancial  posi t ion, showing longterm 

prof i tabi l i ty including an est imated f inancial  project ion for  the next  2 (two)  years. 

Penalty  for suppression / distort ion of  facts: 

Submiss ion  of  fa l se  document,  by tenderer  i s  s t r i ct ly  proh ibi ted &  i f  found the matter  may be  

re ferred to the appropr iate  author i ty fo r  prosecut ion  as  per  re levant  IT Act  /  other  re levant  

Acts  and further  penal  ac t i on  may be taken  against  h im as per  ru le . 

REJECTION OF  BID 

The Employer  (tender  accept ing author i ty)  reserves  the r ight  to accept  or  re ject  any Bid and to 

cancel  the  B idding processes  and re ject  al l  B ids  at  any t ime pr ior  to the award of  Contract  

w ithout  thereby incurr ing any l i abi l i ty  to  the af fected Bidder  or  B idders  or  any  obl igat i on  to 

in form the af fected Bidder  or  B idders  of  the  ground for  Employer ’s  ( tender  accept ing authori ty) 

act ion . 

AWARD OF  CONTRACT  

The Bidder  whose Bid has been accepted wi l l  be not i f ied by the Tender Invit ing & Accepting 

Authori ty through Letter of Acceptance. Refusal  to accept  an award after issuance of “Letter  of 

Acceptance” or  refusal  to enter  into contract  with the Government without  just i fiable cause wil l  

l ead to forfe iture of EMD of  the said bidder in  favour of the Government and appropr iate penal  

act ion as per  rule /  as stated elsewhere in  th is NIeT wi l l  be taken against h im. 

A l l  the  t ender  documen ts  i n c l ud ing  N .I .T .  &  B .O .Q .  w i l l  be  t he  par t  o f  the  c ont r ac t  documen t s .  

A f t e r  re ce i p t  o f  Le t t e r  o f  Ac ceptance ,  t he  su c cess fu l  b i dde r  sha l l  have  t o  su bmi t  requ i s i t e  

c op i es  o f  con t r ac t  documen t s  a l ong  w i t h  r equ i s i t e  cos t  (Re f :  o f  th i s  N . I . T . )  t h rough  Demand  

D ra f t  /  Pay  Orde r  /RTGS/NEFT  i s sued  f r om any  na t i ona l i z ed  /  schedu led  bank i n  f avou r  o f  t he  

Execut i ve  Eng inee r  o f  t he  c once rned  wor k  w i t h in  t ime  l im i t  t o  be  se t  i n  t he  l e t t e r  o f  

ac ceptance .  

T h e  L e t t e r  o f  A c c e p t a n c e  w i l l  c o n s t i t u t e  t h e  f o rm a t i o n  o f  t h e  C o n t r a c t .  I s s u a n c e  o f  L e t t e r  
o f Acceptance / Work Order may be delayed due to non-receipt  of  c lear  si te for  the work and no 
c laim, whatsoever, for  delay in issuance of Letter of Acceptance /  Work Order  wil l  be entertained.  

The Agreement in  West  Bengal  From No.  2911(i i)  wi l l  incorporate al l  necessary documents e .g. 
NIeT, al l  addenda & corr igendum, special  terms & condit ions (Sect ion – C), di f ferent  f i l led-up 
forms (Sect ion –B), BOQ, prevai l ing P.W. D irectorate Schedule of Rates at  the t ime of f loat ing of 
NIeT, and the same wi l l  be const ituted between the Tender Accepting Authority and the successful  
B idder. 

Online  rece ipt  and  refund  of  EMD of  e -procurement  through  State  Government  e-

procurement  porta l .  

Login by bidder: 

A bidder  des irous of  tak ing part  in  a tender  invi ted by a State Government 

Of f ice  / PSU /  Autonomous Body / Local  Body /  PRIs,  etc.  shal l  login to the e-

procurement portal  of  the  Government of  West  Bengal  

ht tps://wbtenders.gov. i n  using his login ID  and password.  

He  wi l l  se l ect  the tender  to b id and in i t i a te  payment  of  pre-def ined EMD 

/  Tender  Fees for that  tender  by  se lec t  f rom e i ther  of  the  fo l lowing 

payments  modes:  
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A. 11 .0 .1 .1 .  Net  banking (any of  the banks l is ted in  the ICICI Bank Payment 

gateway)  in  case of  payment  through  ICICI bank payment  gateway. 

A.  11 .0 .1 .2 .RTGS/NEFT in  case of  of f l ine  payment  through bank account  in  any 

bank. 

Payment procedure: 

Payment by Net Banking (any listed bank) through ICICI Bank PaymentGateway: 

A. 11 .1 .0 .1 .  On  se lect i on  of  net  banking as  the payment  mode ,  the b i dder  w i l l  be  

d i rected to ICICI  Bank payment  Gateway webpage (a long wi th  a  

s t r ing conta in ing a Un ique ID)  where he w i l l  se lec t  theBank th rough  

wh ich  he wants  to do the t ransact ion . 

A.  11 .1 .0 .2 .  B idder  w i l l  make  the payment  a f ter  en ter ing h is  Un ique ID  and 

password  of  the  bank to  process the t ransact i on .  

A.  11 .1 .0 .3 .  B idder  wi l l  receive  a con fi rmat i on  message regarding success/ fai lure  of  

the  t ransact ion . 

A. 11.1.0.4. I f the  transact ion is successful ,  the  amount  paid by the bidder  wil l  get 

credi ted in the respect ive Pool ing account  of the State Government / 

PSU /  Autonomous Body /  Local  Body /  PRIs, etc. maintained with the 

Foca l  Point  Branch of ICICI Bank at  R.N. Mukher jee Road, Kolkata for  

col lect ion of EMD /  Tender  Fees. 

A. 11.1.0.5. I f transact ion is  fa i lure,  the bidder wi l l  again try for  payment by going 

bank to the first  step. 

Payment  through RTGS/NEFT:  

A. 11 .1 .1 .1.  On  select ion  of  RTGS/NEFT as the  payment  mode,  the e-procurement 

portal  wi l l  show a pre- f i l l ed chal l an  having the detai l s  to process 

RTGS/NEFT t ransact i on . 

A.  11 .1 .1 .2 .  The bidder  wi l l  pr int  the chal lan  and use the pre- f i l l ed in format ion  to 

make RTGS/NEFT payment us ing h is  Bank account . 

A.  11 .1 .1 .3 .  Once payment  i s  made,  the  b i dder  w i l l  come back to the e-

procurement  por ta l  a f te r  expi ry  o f  a  reasonable  t ime to enable  the 

NEFT/RTGS process to  c omplete ,  in  order  to  ver i fy  the payment  made  

and cont inue the b idding process.  

A. 11.1.1.4. If ver i fication is successful , the Fund wil l  get credited to the respect ive 

Pool ing account of the State Government maintained with the Focal 

Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for 

col lection of EMD. 

A.  11 .1 .1 .5 .  Hereafter ,  the  Bidder  wi l l  go to e-procurement portal  for  submiss ion  of 

h is  b i d. 

A. 11.1.1.6. But i f  the payment veri ficat ion is unsuccessful ,  the amount wil l  be 

returned to the bidder’s account. 
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Refund/Sett lement  Process:  

A. 11 .1 .3 .1 .  After  opening of  the  b ids  and technical  evaluat ion  of  the  same by the 

tender  invi t ing author i ty th rough  electron i c  processing in  the -e  

Procurement  porta l  of  the  State  Government ,  the tender  invi t ing 

author i ty wi l l  dec lare  the status of  the  bi ds  as  success fu l  or  

unsuccessfu l  which  wi l l  be  made  avai l able ,  al ong with  the detai l s  o f  the 

unsuccessfu l  bi dders,  to ICICI  Bank by the e-Procurement  portal  

through  web servi ces . 

A .  11 .1 .3 .2 .  On  r e ce i p t  o f  t h e  i n f o rmat i on  f r om  th e  e - Procu r emen t  po r t a l ,  t h e  

Bank  w i l l  r e fund ,  t h rough  an  au t omated  p roces s ,  t he  EMD  o f  t he  

b i dde r s  d i s qu a l i f i e d  a t  t he  t echn i c a l  e va lu a t i on  t o  t he  r espe c t i ve  

b i dde r s ’  ban k  ac coun t s  f r om  wh i ch  they  made  t h e  paymen t  

t r an sac t i on .  Such  re fund  w i l l  t a ke  p l a ce  w i t h i n  T±2  Bank  Wor k in g  

Days  wher e  T  w i l l  mean  th e  da t e  on  wh i ch  i n fo rmat i on  on  re j ec t i on  

o f  b i d  i s  u p l oaded  t o  t h e  e - Pr ocu remen t  po r t a l  by  th e  t ender  i n v i t i n g  

au tho r i t y .  

A .  11 .1 .3 .3 .  Once  the  f i nanc i a l  b i d  eva luat i on  i s  e lec t ron ic a l ly  pr ocessed i n  the  e-

Procurement  por ta l ,  EMD o f  the  techn ic a l l y  qua l i f i ed  b i dde rs  other  

than  tha t  o f  the  L1  and L2  b i dde rs  w i l l  re fund,  th rough  an  automated 

process ,  t o  the  r espec t ive  b i dders ’  bank accounts  fr om wh ich  they  

made  the  payment  t ransact i on .  Such  re fund w i l l  take  p l ace  wi th in  

T±2  Bank Working  Days  where  Twi l l  mean  the  da te  on  wh ich  

in format i on  on  re jec t i on  o f  f inanc i a l  b i d  i s  uploaded t o  the  -e  

P rocurement  por ta l  by  the  tender  i nv i t ing  au thor i ty .  However ,  the  L2  

b i dder  shou ld  not  be  re jected  t i l l  the  LOI  process  i s  success fu l .  

A .  11 .1 .3 .4 .  I f  the  L1  b i dder  accepts  the LOI  and the same i s  processed 

e lect ron ica l ly  in  the e-  Procurement  portal ,  EMD of the L2  b idder  w i l l  

be  re funded through  an  automated process,  to h i sbank account  from 

whi ch  he made the payment  transact ion .  Such re fund wi l l  take  p lace 

wi th inT±2 Bank Working Days where  T wi l l  mean  the date  on  which 

in format ion  on  Award of  Contract  (AOC)  to the L1  bidder  i s upl oaded to 

the e-Procurement porta l  by the tender  invi t ing authori ty. 

A. 11.1 .3.5.  As soon  as the L1 bidder  is  awarded the contract  (AOC) and the same is 

processed electron ical ly  in  the e-Procurement porta l .  

EMD o f  the L1  b idder  fo r  tenders  of  S tate  Government  of f i ces  w i l l  

au tomat i cal ly  get  t ransfer red f rom the pool i ng account  to the State  

Government  depos i t  head “8443-00-103-001-07”  through  GRIPS a long 

wi th  the bank par t i cu lars  o f  the  L1 b i dder.  

In Such transfer  wil l  take place within  T±1 Bank Working Days where T 

wi l l  mean the date on which the Award of Contract (AOC) i s issued. 

A .  11 .1 .3 .6 .  The  Bank w i l l  share  the  de ta i l s  o f  t he  GRN No.  genera t ed  on  success fu l  

en t ry  i n  GR IPS  w i th  the e -Procu remen t  por ta l  fo r  updat i on .  
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A .  11 .1 .3 .7 .  Once  t he  EMD o f  t he  L1  b i dde r  i s  t rans fer red  i n  the  manner  ment i oned 

above ,  Tender  fees ,  i f  any,  depos i t ed  by  t he  b i dde rs  w i l l  be  

t rans fer red  e l ec t r on ic a l l y  f r om the  poo l i ng  ac count  t o  the  Government  

r evenue  r ece i p t  head “0070-60-800-013-27”  th rough  GR IPS  for  

Government  tenders .  

A. 11.1.3.8. Al l  re funds wil l  be  made mandatori l y to the Bank A/c. from which the 

payment of EMD & Tender Fees ( i f  any)were ini t iated.  

Refund/Sett lement Process:  

A .  11 .1 .4 .1 .  Th e  IC IC I  In t e rne t  B ank i ng  w i l l  commun i ca t e  t o  th e  S t a t e  

Gove rnmen t  e - P r ocu rement  po r t a l  a l l  de t a i l s  o f  t h e  t r an sac t i on s  on  

da i l y  ba s i s .  

A. 11.1.4 .2. The Tender invi t ing Author i ty of  the Government Off i ces  wi l l  be us ing 

their  respect ive  e-procurement User  ID  and Password to view theEMD 

and Tender  Fees depos i ted by  the bidders  in  the pool ing accounts. 

A .  11 .1 .4 .3 .  The  nodal  o f f i c er  o f  the  F inance  Department ,  Government  o f  Wes t  

Benga l  w i l l  be  abl e  t o v iew  the  Depar tment -wise  EMD and Tender 

Fees  depos i ted  by  the b i dders  to  the  pool ing  accounts  and fund 

t rans fer red  downstream at  var i ous  st ages  of  the  tender  process  to  

the  Government  accounts  and b idders ’  accounts ,  as  appl i c able  by  

us ing  user  ac cess  as  prov ided by  N IC .  

 

Superintending Engineer 

 East Circle,  

   Municipal Engineering Directorate,  

        Government of West Bengal. 
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S E C T I O N  –  B  

F O R M  – I  

P R E - Q U A L I F I C A T I O N  A P P L I C A T I O N  

To 

The Super intending  Eng ineer  

. . . . . . . . . . . . . . . . . . . .  Circle ,  

Municipal Engineering Directorate,   

Government of West Bengal. 

 

Ref : Tender for ………………………………………………………………..(name of 
work)………………………………………………………………………………………………………. 

NIeT No…………………………………………. Sl. No…………………………. of The Superintending 

Engineer.................... Circle, Municipal Engineering Directorate, Government of West Bengal 

 

Dear Sir, 

 
H a v i n g  e xam i n e d  t h e  S t a t u t o r y ,  Non - s t a t u t o r y  &  N I e T  d o c umen t s ,  I  /w e  h e r e by  

s u bm i t  a l l  t h e  necessary in formation and relevant  documents for  evaluat ion. 

The appl i cat ion is  made by me /  us on behal f  of…………………………………………………… 

in the capacity…………………………………………………………………… duly authorized to submit  the order. 

The necessary evidence admissible by law in  respect  of authori ty assigned to us on 

behal f of  the group of f i rms for  Appl i cat ion and for  complet ion of the contract  

documents is attached herewi th. 

We are interested in bidding for  the work(s)  given in Enclosure to this letter . 

We understand that: 

(a)  Tender Invi t ing & Accept ing Author i ty/Engineer- in-Charge can amend the 

scope &  va lue  of  the  contract  b i d under  th i s  project .  

(b)  Tender Invit ing & Accepting Authori ty /  Engineer- in-Charge reserve the r ight  to 

reject  any appl icat ion without  assign ing any reason. 

Enclosure(s):  e-Fil l ing:- 

1.  Statutory Documents. 

2.  Non Statutory Documents. 

 

 

 

D a t e…………    S i gn a t u re ,  Name  an d  d e s i gn at i on  o f  au t h or i z ed  s i gn a t o r y  

 F o r  and  on  b eha l f  o f  ………………………… .  

   ( n ame  o f  t h e  a pp l i c an t )  
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Page 31 of 62 

 

 

S E C T I O N  –  B   

F O R M  –  I I  

I n f o r m a t i o n  o f  a u d i t e d  f i n a n c i a l  s t a t e m e n t  f o r  t h e  l a s t  y e a r  t o   

d e m o n s t r a t e  t h e  c u r r e n t  s o u n d n e s s  o f  t h e  B i d d e r ’ s  f i n a n c i a l  p o s i t i o n  

Name of Bidder: 

1.  The Bidder ’s  Net Worth for  the last  year calculated on the bas is o f 

capital ,prof i t  and free reserve avai lable to the f i rm should be pos i t ive . 

2.  Annual  Turn  Over  

 

 

 

 

 

 

 

 

3 .  Bank Solvency Cert i f icate:  

Amount  in  Rs………………………… 

Issu ing Bank ……………………………………………………………   

Branch……………………………………. 

Date  of  i ssue of  Bank Sol vency Cert i f i cate  ………………………………. 

 
 

 

 

 

 

 

 

 

Date………… Signature, Name and designation of authorized 

signatory 

 

 For and on behalf of …………………………. 

 

   (name of the applicant)

Year Amount  in  Rs.  Document  Reference as 

at tached (Page no.  

et c .)  

Year-5(2015-2016) 
  

Year-4(2016-2017) 
  

Year-3(2017-2018) 
  

Year-2(2018-2019) 
  

Year-1(2019-2020) 
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A F F I D A V I T  –  “ X ”  

(To be furn ished in  Non–Judicial  Stamp Paper  of  appropr iate value du ly notar ized) 

1. I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any 

information submitted is proved to be false or concealed, the application may be rejected and no objection / claim will be 

raised by the undersigned. 

2. The undersigned also hereby certifies that neither our firm……………………………………….nor any  o f  i t s  

const i tuent  pa r tners have fa i led  to  executed more than one works contract  under any 

d i rectorate  o f  Govt .  o f  West  Benga l  and that neither our firm………………………………….. no r  any  o f  

i t s  c ons t i t uen t  pa r tne r s  wa s  t e rm ina ted  by  an y  sub - ru l e  u nde r  C lause  3  o f  Tender  

F o rm No .  2911  and  tha t  neither our firm ………………………………………………. nor any of its constituent 

partners was terminated under any clause of Standard Bidding Documents by the Engineer-in-Charge / 

Employer during last 3 (three) years. 

3. The undersigned would authorize and request  any Bank, person, F i rm or  Corporat ion to furnish 

pert inent  in formation as deemed necessary and/or  as requested by the Department  to veri fy this 

statement. 

4. The undersigned unders tands that  fur ther  qual i fy ing in format ion  may be requested and agrees  to 

furn ish any such in format ion at  the request  of The Department. 

5. Cert i fied that  I have appl ied in  the tender  vide NIeT bearing No. WB.... . . . . . . . . . . . . . . . . . . . . . . . . . . . .  of  

the Super intending Engineer, Head Quarter , Municipal  Engineering Directorate,  Government of  

West  Bengal in  the capacity of  individual/  as  a  partner of  a  f irm & I have not  appl ied several ly for  

the same job and al so not appl ied more than two works anywhere per  set  of required machineries. 

6. The unders igned al so hereby cert i f i es  that  the Bid shal l  remain  va l id for  a  peri od not  less  than 

120 (one hundred twenty)  days ,  a fter  the dead l ine  date  for  B id submiss ion.  

7. I  /  we do hereby cert i fy that I  shal l  br ing al l  requisi te technical  personnel  and /or  plants/  test ing 

machineries  / equipment for al l  the items of works as  per relevant  IS /  IRC codes of pract ice and 

as per BOQ and as per  direct ion of the Engineer- in-Charge at the t ime of execut ion of work at si te 

even i f  upon technical  evaluation I  am declared as “qual i fied”  without having al l  the requisi te 

technical personnel  and /or  plants/ test ing machineries / equipment at the t ime of submission of 

tender. 

D a t e :  

Signature, name and designation of 
Authorised Signatory. 

                

             For  and on behal f of 
(Name of the Appl icant) 
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S E C T I O N  –  B  

F O R M  –  I I I  

S T R U C T U R E  A N D  O R G A N I S A T I O N  

A .  1  N ame  o f  A p p l i c an t  
: 

 
 
 
A. 2 Office Address : 
 
 
 
  
 
  

Telephone No. : 
 
Mobile No. 
 : 

 
 

A. 3 Name and address of Banker      : 

 
 
 

A. 4 Attach an Organization Chart  
showing the structure of the  
Company with names of key   
personnel and technical staff  
with Bio-Data.   : 

Note:  Appl i cat ion  covers  Propr i e tary F i rm, Par tnersh ip,  L imi ted Company or  corporat ion .  

Date:  

 

Signature, name and designation Of 

Authorised Signatory. 

For and on behalf of -----------------------------------  
(Name of the Applicant) 
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S E C T I O N  –  B  

F O R M  –  I V  

D e p l o y m e n t  o f  B u i l d i n g  /  R o a d  /  B r i d g e  P l a n t  /  M a c h i n e r i e s  /  E q u i p m e n t  

 

Name of Plant /  
Machine /  

Equipment 

Make Type Capacity 
Motor /  
Engine 
No. 

Machine 

No. 

Possession Status Da te  o f   
re l ea se ,   

i f   
e ngaged  

Present  
Location of  

Installation Idle Engaged 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

 

Da t e :  

S ignature, name and designat ion Of  
Author i zed S ignatory.  

For  and on behal f of 

(Name of the Appl icant) 
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S E C T I O N  –  B  ( C o n t d . . . )  

M i n i m um  P l a n t  /  M a c h i n e r y  a n d  E q u i pm e n t  t o  b e  D e p l o y e d  b y  t h e  C o n t r a c t o r  

It  is enti rely the responsibi l i ty of the Contractor to deploy suffic ient plant and mechanical equipment to 
ensure compl iance with his obl igat ions under the Contract: 

Successfu l  bidder  wi l l  have to deploy requisi te machinery and equipment during execut ion of the work 

at si te  as per d irect ion of the Engineer- in-Charge. 

L i s t  o f  E q u i p m e n t  f o r  T e s t i n g  L a b o r a t o r y  

Successful bidder wil l  have to provide requis ite testing equipments during execut ion of the work at s ite 
as per direct ion of the Engineer-in-Charge. 

F i e l d  T e s t i n g  I n s t r u m e n t s  

Successful bidder wil l  have to provide requis ite f ield testing equipments during execut ion of the work at 
s ite as per direct ion of the Engineer-in-Charge. 
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D E C L A R A T I O N  “ Y ”  

(To be submitted in  non- judic ial  stamp paper  of appropr iate value, duly notar ised) 

•  I ,  the undersigned,  declare that  al l  the statements made  in  the at tached documents in  respect  of 

mode of  ownersh ip of machiner ies  are t rue and correct .  

•  Cert i f ied that requi red spec i f i ed machineries for  the works under  th is  NIeT wi l l  be instal led at  the 

working s i te with in  45 ( for ty f i ve)  days (maximum) from the date o f LOA /  work Order.  

•  The undersigned also hereby certifies that neither our firm 

 ______________________________________________ nor  any const i tuent  f i rm had been  

debarred to part i c i pate  in  tender  by Publ i c  Works Department ,  UD&MA Deptt .  Or  other  Govt .  

deptt .during the last  5( f i ve)  years  pr ior  to the date  of  th i s  NIeT. 

•  The undersigned understands and agrees that  further  qual i fy ing in format ion may be requested 

and agrees to furn ish  any such  in format ion  at  the request  of  the  Department . 

•  Cert i f ied that I  have appl ied in  the Tender vide in  the tender vide NIeT bearing No. 

WB... . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  of  the Superintending Engineer, Head Quarter, Municipal 

Engineering Directorate, Government of  West Bengal  in  the capaci ty of  individual  /  as a  

partner  of  a  f i rm and that  I  have not  appl ied severa l ly  for  the same job.  

•  Cert i fied that I  have appl ied in the tender  in the capacity of individual  /  as a partner  of a f irm. 

•  Cert i fied that  I  have access to or  have avai lable l iquid assets (aggregate of working capital ,  Cash-

in-Hand, uncommitted Bank Guarantees) and / or credit  faci l i t ies not  less than 10% of the 

est imated cost  put  to tender. In thi s respect , I  have attached necessary documents with th is 

appl ication. 

•  I ,  the  under-s igned,  do cert i fy  that  al l  the  statements  made in  the at tached documents are  t rue 

and correct .  I f  any declarat i on  submit ted is  found /  ascertain  to be incor rect  /  fabr icated /  

misrepresented /  fraudulent  et c . ,  accordingly tender  wi l l  be  l i able  to be cancel l ed /  terminated 

immediately & I  /  my f i rm /  company shal l  a l so be  l i abl e  to be prosecuted under  sect i on  197,  199 

& 200 of  Indian  Penal  Code,  1860 along with  sect ion-  71  & sect i on  -73  of  Indian  In format ion  &  

Technology Act  2008 & any other  appl icable  l aw for  the t ime being in  force  in  addit ion  to 

for fe i ture  of  Earnest  Money /  Secur i ty Depos i t .  

Da te :  

Signature, name and designation Of 
Authorised Signatory. 

For and on behalf of ----------------------------------  

(Name of the Applicant/Firm with Seal) 
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S E C T I O N  –  B   

F O R M  –  V  

E x p e r i e n c e  P r o f i l e  

Name of the Fi rm: 

Li st  of  projects  completed that  are s imilar  in  nature to the work appl ied for  executed dur ing the last  5 

( f ive) years. 

Name o f  

Emp loye r 

Name, 

Locat ion 

& 

nature 

of work 

Name of  

Consulting  

Engineer  

responsible  

for  
supervision 

Contract  

price in  

Indian  

Rs. 

Percentage  

of  

Participation  

of company 

Original 

Date of start 
of work 

Original  

Date of  

completion  

of work 

Actua l   

Date  o f   

s t ar t i ng   

the  work 

Actual Date  

of  

completion  

of work 

Reasons for 

de lay i n   

complet ion 

(if any) 

          

 

Da t e :  

S ignature, name and des ignat ion Of 
Authori sed Signatory.  

For and on behalf of -----------------------------------  
(Name of the Applicant) 
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S e c t i o n  -  C  

S p e c i a l  T e r m s  a n d  C o n d i t i o n s  

C. 1  General: 

Un less otherwi se  st ipu lated,  a l l  the  works  are  to be done as per  genera l  condi t ions and general  

speci f i cat ions as  menti oned in  the Departmental  Schedule ,  i .e . ,  Publ i c  Works  Department  

Schedu le  of  Rates for  Bu i lding Works (Volume –  I)  and Sanitary &  Plumbing works  (Volume –  I I )  

inc luding Mater ia l s ,  Labour  &  Carr i age e f fect i ve f rom 1st  December  2017 wi th  up-to-date  

addenda and corr igenda,  i f  any,  in  fo rce  is sued by the Super intending Engineer,  P lanning &  

Monitor ing C i rc l e ,  PWD & Convener ,  Combined Schedu le  Committee of  PWD,as  appl icable  fo r  the 

working area of  concerned Ci rc l e  at  the t ime of  uploading of  tender . 

For  genera l  condi t ions and general  spec i f i cat ions  of  i t ems of  works inc luding supply and carr i age 

works,  not  appear ing in  the aforesaid spec i f icat ion  books ,  re levant  Publ i c  Works Department  

Schedu le  of  Rates for  Road &  Bri dge Works  (Volume–II I)  including Mater ia l s ,  Labour&  Carr iage 

in  d i f fe rent  d i st r i cts  of  West  Bengal  for  the working area e f fect i ve  from 1PstP December 2015 

with  up-to-date  agenda & corr igenda ,  i f  any,  in  force  i ssued f rom competent  author i ty of  PWD or  

re levant  I .S.  /  I .R .C.  Codes  of  pract i ce  or  Nat i onal  Bu i l d ing Code in  force  at  the t ime of  

upl oading of  tender  w i l l  be  cons idered for  the appropr iate  working area.  

C. 2  Def init ion of  “Engineer- in-Charge” and commencement of  work:  

The  word “Engineer- in-Charge” means the Execut ive  Engineer ,  M.E .  Di rectorate  of  the  concerned 

Divi s ion.  The word “Department”  appear ing anywhere in  the tender  documents means Munic ipal  

Engineer ing Di rectorate under  UD&MA Department ,  Government  of  West  Bengal ,  who have 

jur i sd ic t ion ,  admin i st rat ive  or  execut ive ,  over  part  or  whole  of  the  works forming the subject  

matter  of  the  tender  or  contract .  The word “approved”  appear ing anywhere in  the documents 

means  approved by the Engineer- in-Charge.  In  case,  the work i s  t ransferred to any other  

Divi s ion,  the Execut ive  Engineer  under  whom the work  wi l l  be  executed should be t reated as the 

Engineer- in-Charge.  The work wi l l  have to be taken  up with in  speci f i ed t ime as ment ioned in  the 

work  order .  Fai lure  to do so wi l l  const i tute  a  v io lat i on  of  the  cont ract  s t ipu lat i on  as regards to 

proport ionate  progress and t imely  complet ion  of  work and the contractor  wi l l  thereby make 

himsel f  l i abl e  to pay compensat i on  or  other  penal  act ion  as per  s t ipu lat i on  of  the  pr inted tender  

form.The Super intending Engineer  of  concerned C irc le ,  Munic ipal  Engineer ing D irectorate ,  

Government  of  West  Bengal  wi l l  act  as  Nodal  Super intending Engineer . The Execut ive  Engineer,  

concerned D ivi s ion ,M.E . D i rectorate ,  Government  of  West  Bengal  shal l  be  the Nodal  Engineer- in-

Charge of  the work.  Nodal  Super intending Engineer  wi l l  control  the  whole  work.  Devi at ion  of  the  

work  i f  any should be contro l led and sanct ioned/approved by the noda l  Super intending Engineer  

of  MED as  per  G.O.  No.-  5784-PW/L&A/2M-175/2017 Dated 12 .09.17. 

C. 3  Terms & Condit ions in  extended per iod: 

As Clause 5 of West  Bengal  Form No. 2911(i i)  when an extension of  t ime for  complet ion of work is 

granted by the Engineer- in-Charge for  val id reasons over which the contractor  have no control ,  i t  

wi l l  be taken as granted by the working contractor  that  the val id ity of the contract  is  extended 

automatical ly up to the extended per iod with al l  terms and condit ions,  rates etc . remaining 

unaltered, i .e.,  the tender is reval idated up to the extended period. 

C. 4  Co-operat ion with other agencies and damages and safety  of  road users:  
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Al l  works are  to be car r ied out  in  c lose  co-opera t i on  wi th  the Department  and other  cont ract(s) 

that  may be working in  the area of  work.  The  work should a l so be carr ied out  with  due regard 

to the convenience of the  road users  and occupants  of  the  adjacent  local i t y, i f  any .  Al l  

arrangements and programme of  work must  be adjusted accordingly.  A l l  precaut ions must  be 

taken  to guard aga inst  chances of  in jury or  acc i dents  to workers ,  road users ,  occupants  of  the 

adjacent  local i t y etc .  The contractor  must  see that  a l l  damages to any property which ,  in  the 

opin ion  of  the  Engineer- in-Charge are  due to the negl i gence of  the  contractor  are  prompt l y 

rect i f ied by the contractor at  his  own cost  and expenses and according to the direct ion and  

sat i sfact ion of the Engineer- in-Charge. 
 

C. 5  Transportat ion arrangement: 

The cont rac tor  w i l l  ar range fo r  a l l  means o f  t ranspor t  incl uding ra i lways wagons  requ i red f or  

car r i age and supply  o f  mater ia l s  and a l so  the mater ia l s  requ ired for  t he const ruct i on  work.  The 

Depar tment  may however ,  at  the i r  own discret ion  grant  necessary cer t i f i cates,  i f  requ i red ,  for  

booking o f  ra i lways wagons  etc .  But ,  in  case o f  fa i l u re  o f  the  department  to he lp the contractor  

in  th i s  respect ,  the  cont ractor  w i l l  have to ar range at  h i s  own in i t iat i ve  so  that  progress o f  

work  i s  not  hampered and no  c la im whatsoever  on  th i s  ground wi l l  be  en ter tained under  any 

c i r cumstances .  I f  ra i lways fac i l i t i es  are  not  ava i l ab le ,  the  contractor  w i l l  have  to  depend on  

t ranspor t  of  mater i a l s  by road as  necessary to complete  the work w i thout  c la iming any ext ra 

payment  f rom Depar tment  in  th i s  regard.  The cont ractor  must  cons ider  th i s  aspect  whi le  

quot i ng rate .  

C. 6  Contractor’s Site Office: 

The cont rac tor  w i l l  have to set  up  an  o f f i ce  ad jacent  to the work as may be  approved by the 

Engineer- in-Charge where a l l  d i rec t ions and not i ce  of  any  k ind whatsoever ,  wh ich  the Engineer-

in-Charge or  h i s  representat ive  may des i re  to g ive  to  the contrac tor  in  connect ion  w ith  the 

cont rac t ,  may be le f t  or  sen t  by  pos t  to  such  of f i ce  or  de l ivered to  the contrac tor ’ s  author i sed 

agent  or  representat ive .  For  such  in t imat ion  to the contractor ’ s  s i t e  of f i ce ,  i t  w i l l  be  deemed to 

the su f f i c ient  enough  to  be  served upon  the contractor .Onse l ect ion ,  the contrac tor  sha l l  have to 

s t r i c t ly  d i sp l ay the work programme in  Bar  Char t  and re l evant  drawings of  the  projec t  in  the 

s i te  of f i ce .  

C. 7  Incidental and other  charges: 

The cost  of al l  materia ls, h ire charges of Tools  and plants, labour, Corporat ion /  Munic ipal  Fees 

for  water  supply, Royal ty or  road materia ls i f(  any) , electr ic ity and other  charges of 

Munic ipal it ies  or  statutory local  bodies, ferry charges, Tol l  charges, loading and unloading 

charges,  handl ing chargers, overhead charges etc. wi l l  be deemed to have been covered by the 

rates quoted by the contractor  inclusive of  al l  taxes, al l  other  charges for  the execut ion of the 

spec i fi ed work, including supply of materials  and re lated carr iage, complete or  f in ished in  al l  

respect up to the ent i re  sat i sfact ion of  the Engineer- in-charge of the work. No extra c laim in  th is 

regard beyond the speci f ied rate as per  work schedule in  th is respect  wil l  be entertained. 

C. 8  Authorised Representat ive of  Contractor: 

The contractor  should not  assign the agreement or  sublet  any port ion of the work. The 

contractor , may however, appoint  and authori sed representat ives in  respect  of one or more of  the 

fol lowing purposes only. 

C.  8 .1 .  Genera l  day to  day management  of  work.  

C .  8 .2 .  To  g i ve  requ is i t i on  for  Depar tmenta l  mater i a l s ,  Tool s  &  P l an ts  e t c . ,  t o  rece i ve  the  

same and s i gn  hand rece ipt s  thereo f .  

C .  8 .3 .  To  at tend measurements  when  taken  by  the  Departmenta l  O f f i cers  and s i gn  the  records  

o f  su ch  measurements  wh ich  wi l l  be  t aken  as  accepted  by  the  cont r act or .  



34 

 

The  se l ect i on  o f  t he  au thor i s ed  representat i ves  w i l l  be  sub ject  to  the pr i o r  approva l  o f  the  

Eng ineer - in -Charge  conce rned and the  cont r act or  w i l l  i n  wr i t i ng  seek  such  approva l  o f  t he  

Eng ineer - in -Charge  g i v ing  t he re in  the  name o f  work ,  Tender  No. ,  t he  Name,  Address  and 

theattested spec imen s ignature  of  the  representat ive  he wants  to appo int  and the spec i f i c  

purposes as spec i f i ed here- i n-above ,  wh ich  the representat ive  w i l l  be  au thor i sed for .  Even  

after  f i rs t  approva l ,  the  Engineer - in -Charge may i ssue at  any subsequent  date ,  rev ised 

d i rect ions  about  such  au thor i sed representat ives and the cont ractor  w i l l  be  bound to abide  by  

such  d i rect i ons.  The Engineer- in -Charge wi l l  not  be  bound to  ass ign  any reason for  h i s  rev ised 

d i rect ions .  Any not i ce  cor respondence etc .  i s sued to  the au thori sed representat ive  or  l e f t  at  

h i s  address ,  w i l l  be  deemed to  have  been  i s sued to  the cont ractor . 

C. 9  Power of  Attorney: 

The Prov is i on o f  the  power of  at torney,  i f  any ,  mus t  be subject  to  the approva l  o f  the  

Depar tment .  Otherwise  the Depar tment  w i l l  not be  bound to  take  cogn izance of  such of  

at torney.  

C. 10  Extension of  t ime: 

For  cogent  reasons over  whi ch  the contractor  w i l l  have no control  and which  wi l l  retard the 

progress,  extension  of  t ime  for  the peri od lost  wi l l  be  granted on  receipt  of  appl i cat ion f rom 

the contractor  before  the expiry date  of  contract .  No c la im whatsoever  for  idle  labour ,  

addit i onal  establ ishment ,  enhanced cost  of  mater i a ls  and labour  and h ire  charges  of  too ls  & 

p lants  et c .  wi l l  be  entertained under  any c i rcumstances.  The contractor  should cons ider  the 

above fac tor  whi le  quot ing h is  rate .  Appl icat i ons for  such  extens ion  of  t ime should be 

submit ted by the cont rac tor  in  the manner indicated in  C lause 5  of  the  pr inted form o f  West  

Bengal  Form No.  2911( i i ) .  

C. 11  Contractor ’s Godown: 

The  cont ract or  must  prov ide  su i table  godowns fo r  cement  and other  mater i a l s  at  the  s i te  o f  

work .  The  cement  godown shou ld  be  su f f i c ien t  in  capac i ty  and i t  must  be  water  t i gh t  w i th  

e i ther  an  e levated  f l oor  w i th  proper  vent i la t i on a r rangement  underneath  the  f l oor  or  i f  s o l i d  

r a i sed  f l oor i ng  i s  made ,  cement  i s  t o  be  st ored on  bamboo or  t imber  dunnage  t o  the  

sat i s fact i on  o f  the  Engineer - in -Charge .  No separate  payment  w i l l  be  made  for  these  godowns  

or  for  the  s tor e  yard .  Any cement ,  wh i ch  i s  found at  the  t ime  o f  use  to  have  been  damaged,  

sha l l  be  re ject ed  and must  immediate l y  t o  removed f rom the  s i te  by  the  cont r act or  as  per  

d i rected  o f  the  Engineer - i n -Charge .  

C. 12  Arrangement  of  Land:  

The cont ractor  w i l l  ar range land for  ins ta l lat ion o f  h i s  P l an ts  and Mach ineri es ,  h i s  godown, 

s tore  yard ,  labour  camp etc .  at  h i s  own cost  for  the execut ion  of  the  work.  Depar tmenta l  

land,  i f  ava i l ab le  and i f  appl ied for ,  may be  spared for  the sa i d purpose  on  the wr i t ten 

permi ss i on  of  the  ULB author i ty as  per  ru le .  

C. 13  Use of  Government  Land:  

Before  using any space in  Government  land for  any purpose whatsoever,  approva l  of  the  

Engineer- in-Charge wi l l  be  required.  Departmental  l and,  i f  ava i lab le  and i f  appl ied for ,  may be 

spared for  the purpose on  usual  charges as  f i xed by the Competent  Author i ty.  The contractor  

wi l l  have  to make h is  own arrangements for  s torage of  tools ,  plants ,  equ ipments;  mater ia l s  

et c .  of  adequate  capac i ty and wi l l  c lear  and remove on  complet ion  of  work and wi l l  a l so remove 

the shed,  huts  et c .  whi ch  he might  have erected in  Government  land.  I f  a f ter  such  use,  the 

contractor  fa i ls  to c lear the l and,  Department  wi l l  arrange to remove those instal la t i ons and 

adequate  recovery wi l l  be  made from the dues  of  the contractor . 
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C. 14  Work Order  Book: 

The  cont r ac t or  w i l l  w i th i n  7  (seven )  days  o f  r ece i p t  o f  t he  orde r  t o  take  up t he  work ,  supp l y  

a t  h i s  own cost  one  Work  Orde r  Book t o  Sub-Div i s i ona l  O f f i cer  /  Ass i s tan t  Engineer  

c oncerned,  who i s  au thor i sed  t o  r ece i ve  and keep i n  cu st ody t he  Work  Orde r  Book  on  beha l f  

o f  t he  Eng ineer - in -Charge .  The  Work  Orde r  Book w i l l  be  kept  a t  t he  s i te  o f  work  under  the  

cus tody o f  Sub-D iv i s i ona l  O f f i cer  /  A ss i s t an t  Eng inee r  or  h i s  au thor i sed  r epresenta t i ve .  The  

Work  O rde r  Book shou ld  have  mach ine  numbered pages  i n  t r i p l i cat e .  D i rec t i on s  or  in st ruc t ion s  

f r om Depar tmenta l  o f f i ce r s  t o  be  i s sued to  the  Con tr act or  w i l l  be  en t ered  ( i n  t r i p l i c a te )  in  the  

Work  O rde r  Book (except  when  such  d i rec t i ons  or  in s t r uc t ions  a r e  g iven  by  separa t e  le t te rs ) .  

The  cont r ac t or  or  h i s  au thor i sed  r epresentat i ves  shou ld  r egu lar l y  note  t he  ent r ie s  made  i n  

the  Work  Orde r  Book and a l s o  record  the reon  the  ac t i ons  t aken  or  be ing  t aken  by  h im for  

c omply i ng  the  sa i d d i rec t i on s  or  in st r uc t i ons  on  any r e l evant  po in t s  re l at ing  t o  the  work .  The  

cont r act or  or  h i s  au thor i s ed  representat i ve  may take  away the  t r i p l i ca t e  pages  o f  t he  Work 

Orde r  Book f o r  h i s  own record  and gu idance .  

C as e s  o f  s u p p l em en t a r y  i t ems  o r  o f  c l a i m s  ma y  n o t  be  e n t e r t a i n ed  u n l e s s  s u p p o r t e d  b y  

entr ies in  the Work Order  Book or  any wr itten order f rom the Tender Accepting Authority. 

The f irst  page of the Work Order  Book shal l  contain the fol lowing part i culars: 

C. 14.1. Name of the Work; 

C. 14.2. Reference to contract number; 

C. 14.3. Contractual rate in percentage; 

C. 14.4. Date of opening of the Work Order Book; 

C. 14.5. Name and address of the Contractor; 

C. 14.6. Signature of the Contractor; 

C. 14.7. Name & address of the Authorized representative ( if any); 

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on behalf of the 

Contractor; 

C. 14.9. Signature of the authorized representative duly attested by the Contractor; 

C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned; 

C. 14.11. Date of actual completion of work; 

C. 14.12. Date of recording final measurement; 

Entr ies  in  C. 14.11.& C. 14.12.above shal l  be f i l l ed in  on complet ion of  the work and before the 

Work Order  Book i s recorded in  the off ice of the  Sub-Divi sional  Off icer  /  Assi stant  Engineer. 

C. 15  Clearing of Materials:  

Be fore  st ar t i ng  any work ,  work  s i te ,  wherever  necessary ,  must  be  proper l y  dressed a fter  

cut t ing  c lear ing  o f  a l l  va r i e t ies  o f  jungl es ,  sh rubs ,  bamboo c lusters  or  any  undes i rabl e  

vegetat i on  f r om the  a l ignment  or  s i te  o f  works .  On  complet i on  o f  works  a l l  t emporary  

s t ructu res  or  obst ruct i ons  i nc luding  some pipes  in  underground works ,  i f  any ,  must  a l so  be  

removed.  A l l  s cars  o f  const ruct i on  shou l d be  ob l i t er ated  and the whole  s i te  shoul d  be  le f t  in  

a  c lear  and neat  manner  to  the  sa t i s fact i on o f  the  Engineer - in -Charge.  Tot a l  l ength  ( in  case  

o f  r oad pro ject )  shou ld  be  demarca ted  by  proper  cha inaging  w i th  f i x ing  200  m pos t  as  per  

d i rec t i on  o f  the  Enginee r- in -Charge  on  both s ides  o f  the  a l i gnment  and Bench  Marking  at  

des i red l ocat i ons  as  per  d i rect ion  o f  the  Engineer - i n -Charge .  No separate  payment  w i l l  be  

made  for  a l l  these  works ,  the  cost  thereo f  be ing  deemed t o  have  been  inc luded in  the  ra tes  
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of  va r i ous  i t ems  o f  works  quoted  by  the  cont rac t or  i n  the  s chedu le  o f  p r obable  i t ems  o f  

works.  

C. 16  Sundry Mater ials:  

The  contract or  must  erec t  t emporary  p i l l ar s ,  mas ter  p i l l ar s  e t c .  as  may be  requ i r ed  in  

su i tabl e  p laces  as  d i r ected  by  the  Engineer- in -Charge  at  h i s  own cost  be fore  st ar t ing  and 

dur ing  the  work  by  wh ich  the  depar tmenta l  s ta f f  w i l l  check  leve ls  l ayout  o f  d i f fe ren t  works  

and f i x  up a l i gnment  and the  cont r act or  w i l l  have  t o  main ta in  and protect  the  same t i l l  

c omplet i on  o f  the  work .  A l l  mach iner ie s  and equ ipments  l i ke  Leve l  Mach ine ,  S ta f f ,  Theodol i t e  

e t c .  and other  sundry  mater i a l  l i ke  pegs ,  s t r ings ,  na i l s ,  f l akes  inst ruments  etc .  and a l so  

s k i l l ed  l abour  requ i red  fo r  set t ing  ou t  the  leve l s ,  for  l ay ing  ou t  d i f fe rence  s t ruc tu res  and 

a l i gnment  w i l l  a l so  have  t o  be  suppl i ed  by  the cont rac t or  at  h i s  own cos t  as  per  d i rect i on  o f  

the  Engineer - in -Charge wi thout  any  ext ra  c l a im  t owards  the  Depar tment .  

C. 17  Supp lementary  / Addit ional  i temsof  Works:  

C. 17 .1 .  Rates o f  Supplementary I tem(s)  w i l l  be  anal ysed in  the P1 s t
P  i ns tan t  as  far  as  

poss i b le  f rom the rates of  the  a l l i ed i t ems  of  works appear i ng i n  the  tender  

schedu le .  

C .  17 .2 . Rates of  Supplementary I tem(s)  w i l l  be  analysed to the maximum extent  poss ible 

f rom the rates of  a l l i ed i t ems  of  works appear ing in  the Publ i c  Works Department 

Schedule  of  Rates  ( for  Bu i ld ing /  Sanitary & Plumbing Works)  of  probable  i tems of 

work forming par t  of  the  tender  document.  Rates o f  SOR for  the working area at 

the t ime of  f loat ing of  NIeT wi l l  be  appl i cable . 

C .  17 .3 .  In  Case,  addi t i ona l  i tems do  not  appear  i n  the above  Publ i c  Works Depar tment  

Schedule  of  Rates,  such i t ems  for  the works  w i l l  be pa id  at  the rates  en tered in  the 

Publ i c  Works (Roads)  Depar tment  Schedu le  of  Rates  for  the work ing a rea at  the 

t ime f l oat ing of  NIeT .  

C .  17 .4 .  I t  the  Supplementary I tem(s)  cannot  be  computed even a fter  appl i cat ion  o f  c lauses 

s tated above ,  rates  of  supplementary i t em(s)  w i l l  be  ana lysed to  the  maximum 

extent  poss ib l e  f rom the rates of  a l l i ed i t ems  o f  works appear i ng i n  the cur ren t  

PWD Schedu le  of  Rates ( for  Bu i l d ing /  San i tary &  P lumbing /  Road Works)  o f  

probable  i t ems  of  work  for  the work  area  at  the t ime of  execut ion  of  work .  

C .  17 .5 . I f  the  rates of  the  Supplementary Item(s)  cannot  be computed even  afte r  appl i cat ion  

of  c lauses stated above,  the same wi l l  be  determined by analys is  f rom market  rates  

of  mater ia l ,  l abour  and carr i age cost  prevai l ing at  the t ime of  execut ion  of  such  

i t ems  of  work.  Prof i t  and overhead charges (both  together)  at  10% (ten  percent)  

w i l l  be  al l owed on ly .  In that  case the contractua l  percentage wi l l  not  be appl i cable .  

In  such  cases rates  should be determined by the Super intending Engineer  concerned 

under  whom the work i s be ing executed.  

Cont rac tua l  percentage  sha l l  on ly  be appl i cabl e  w i th  regard  to  the port i ons  o f  the  ana l ys i s  

based on  PWD Schedu le  o f  Ratesas  ment i oned in  C lauses  C .  17 .1 . ,  C .  17 .2 . ,  C .  17 .3& C.  

17 .4 .  s tat ed  above  on l y.  

It  may be noted that the cases of supplementary i tems of cla im wil l  not be entertained unless 

supported by entries in the Work Order Book or any wri tten order from the tender accepting 

authority. 
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C. 18  Covered up works:  

When one  i tem  o f  work  i s  t o  be  c ove red  up  by  an other  i t em o f  wor k  t he  l a t e r  i t em  sh ou ld  

not  be  done  be for e  t he  f o rma l  i t em has  been  measu red u p  and has  been  i nspec t ed  by  t he  

Eng inee r - i n-Charge  or  t he  Sub-D i v i s i ona l  O f f i ce r  /  A ss i s t an t  Eng inee r ,  as  t he  au thor i zed  

r epresen ta t i ve  o f  t he  E ng inee r - i n -Charge  and or de r  g i ven  by  h im  f or  pr oceed ing  w i t h  t he  

l a te r  i t em o f  work .  When ,  h owever ,  th i s  i s  n o t  poss i b l e  f o r  pr ac t i ca l  reasons ,  t he  Sub-

Ass i s t an t  Eng inee r ,  i f  s o  au thor i zed  by  the  Sub-D i v i s i ona l  O f f i ce r  /  A ss i s t an t  Eng inee r  may 

do  t h i s  i n spec t i on  i n  r e spec t  o f  minor  works  and i ssue  or de r  r egard i ng  t he  l a t e r  i t em.  

C. 19  Approval  of  Sample: 

Samples of  al l  material s to be suppl ied by  the contractor  and to be used in  the work wil l  have 

to be approved by the Engineer-in-Charge and checking the qual ity of such material s wil l  have 

to be done by the concerned Department  or  as di rected by the Engineer- in-Charge pr ior  to 

ut i l i zat ion in  the work. 

C. 20  Water  and Energy: 

The  contract or  w i l l  have  t o  ar r ange  a t  h i s  own cos t ,  requ i red  energy  fo r  ope rat i on  o f  

equ i pments  and mach iner i es ,  f or  operat ing  pump set ,  i l l uminat ing  work  s i te ,  o f f i ce ,  e t c .  that  

may be  necessary  in  d i f fe r ence  st ages  o f  execut i on  o f  work .  No fac i l i t y  o f  any  sort  w i l l  be  

provided for  u t i l i zat i on  o f  the  depar tmenta l  s ources  o f  energy  exis t i ng a t  the  s i te  o f  work .  

Ar rangement  fo r  obta in ing  water  fo r  the  work  shou ld a l so  be  made  by the  cont rac tor  at  h i s  

own cost .  Al l  cost  for  get t ing energy and /  or  for  any purpose whatsoever  w i l l  have to be 

borne by the contractor  for  which  no c la im wi l l  be  entertained.  

A l l  materi a ls ,  too ls  and p lants  and al l  l abour (sk i l led and unsk i l l ed)  including their  housing,  

water  supply,  san i tat ion,  l ight ,  procurement  of  food for  contractors  staf f  &  crews ,  medical  a ids  

etc .  are  to be arranged for  by the contractor  at  h i s  own cost .  The cost  for  t ransportat ion  of  

l abour ,  mater ia ls  and a l l  other  inc idental  i tems as  requi red for  work sha l l  a l so have to be 

borne by the Contractor  w i thout  any extra c la im from the Department . 

Amenities for contractors: 

Al l  mater ia ls ,  too l s  and p lan ts  and a l l  l abour ( sk i l l ed and unski l l ed)  inc l uding the ir  hous ing,  

wate r  supply,  san i tat i on ,  l i ght ,  procurement  of  food for  s ta f f  &  crews,  medica l  a i ds,  e t c .  are  

to be  a rranged by  the cont ractor  at  h is  own cos t .  The cost  of  t ranspor t  of  labour ,  mater i a l s  

and a l l  other  inci dental  i t ems as  requi red for  work sha l l  a l so have to  be borne by  the 

Cont ractor  w i thout  any ext ra c l a im from depar tment .  

C. 21  Road open to traffic:  

I t  should be c lear ly understood that  the contractor  wi l l  be  responsible  to keep the road open 

to al l  kinds of  t ra f f i c  during execut ion  of  the  work.  The  work should be so arranged and the 

programme of  work  must  be  so adjusted as not  to d istu rb the smooth  f low of  road t ra f f i c  in  

any way.  I f  necessary ,  d i version road should be provided and mainta ined by the contractor  at  

h i s  own cost  for  the  ent i re  per iod of  work, i f  not  separately provided inthe tender .  The 

Cont ractor  should take a l l  necessary precaut ions  including guarding,  l i ght ing and bar r i cading 

as  necessary,  to guard aga inst  the chances of  in jury or  acc ident  to the road user  and t ra f f ic  

and ferry users  dur ing execut ion  of  the  work for  which  noth ing extra wi l l  be  pa id except  

otherwi se  ment ioned in  the spec i f i c pr ice  schedule .  The contractor  w i l l  a lso have to indemni fy 

the Department  against  consequences of  any such  in jury or  acci dent ,  i f  so happens  and which, 

as  per  opin i on  of  the  Engineer- in-Charge i s  due to contractor ’s  fau l t .  
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Suitable road s ign, as  and where necessary, should be provided by the contractor  at  h is own 

cost  as  per  direct ion of  the Engineer- in-Charge and wi l l  a l so be maintained t i l l  the complet ion 

of  the work.  Road barr iers , with red l ight  at  n ight,  are to be placed where the exis t ing sur face 

i s di sturbed wi th proper  road signs.  A l l  these should be done at  the cost  of  the contractor  

w ithout  any extra c la im towards the Department.  

C. 22  Drawings: 

Al l  works should be carr ied out  in  conformi ty with the drawings suppl ied by th is  Department. 

The Contractor  wi l l  have to carry out  al l  the works according to the Departmental  General  

Arrangement Drawing and Detai l  Working Drawings to be suppl ied by the Department  from t ime-

to-t ime. 

C. 23  Serv iceable Materials:  

The respons ibi l i t y  for  stacking the  serv i ceabl e mater ia l s  (as  per  dec is ion  of  the  Engineer- in-

Charge)  obtained dur ing d ismant l ing of  ex is t ing s t ructures/roads  and handing over  the same 

to the Engineer- in-Charge  o f  work of  th i s  Department  l i es  wi th  the contractor  and noth ing wi l l  

be  pa id on  th i s  account .  In case of  any loss  or  damage of  servi ceable  mater ia l s  pr ior  to 

handing over  the same to th is  Department,  fu l l  va lue wi l l  be  recovered f rom the  Contractor ’s  

b i l l  at  rates  as  w i l l  be  assessed by the Engineer- in-Charge. 

C. 24  Unserv iceable  Materials:  

The  Contr ac tor  w i l l  have  t o  remove  a l l  un se rv i ceab le  mate r i a l s ,  obt a ined du r i ng  execu t i on  at  

a  p l ace  as  w i l l  be  d i r ect ed.  The  cont r act or  shoul d  dres s  and c l ea r  the work  s i t e  a f t er  

c omple t i on  o f  work  as  pe r  d i r ect i on  o f  t he  Eng inee r- i n -Charge .  No ext r a  paymen t  w i l l  be  

made  on  th i s  account .  

C. 25  Contractor’s  r isk for loss or  damage: 

Al l  r isk  on  account  of  ra i lway or  road carr iage or carr iage by boat  inc luding loss  or  damage of 

veh ic les, boats,  barges,  materia ls  or  labour, i f  any ,  wi l l  have to be borne by the contractor 

w ithout  any extra c la im from the Department.  

C. 26  Idle  labour& addit ional cost :  

Whatever  may be the reason ,  no c la im on  i dle  labour,  enhancement o f  labour  rate  addit iona l  

establ i shment cost ,  cost  of  To l l  and h i re  and labour  charges of  too ls  and p lants ,  rai lway 

fre i ght  etc .  wi l l  be  entertained under  any c i rcumstances.  

 

C. 27  Charges and fees payable  by  contractor: 

C. 27.1. The contractor wi l l  have to pay a l l  fees required to be g iven or  paid by any statute or  

any regulat ion or  by- law of any loca l  or  other  statutory authority which may be 

appl icable  to the works and wil l  keep the department indemnified against  al l  penalt ies 

and l iabi l i t ies  of every k ind for  breach of such statute, regulat ion or law.  

C. 27.2 .  The Contractor  wi l l  save and indemnify the department from and against  a l l  c la ims ,  

demands , su i t  and proceedings for  or  on account of  in fr ingement of any patent , 

r ights , des ign,  t rade mark of  name of  other  protected r ight  in  respect  of  any 

construct ional  plant , machine, work,  mater ia ls ,  th ing or  process used for  or  in  

connect ion with works or  temporary works or  any of  them. 

C. 28  Issue of  Departmental  Tools and Plants: 

Al l  Tools  and P lants  required for  the work wi l l  have to be suppl ied by the Contractor  at  h i s  

own cost .  A l l  cost  of  fuel  and stores for  proper  running of  the  Tools  and P l ants  must  be borne 

by  the Contractor . 
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C. 29  Real isat ion of  Departmental  c la ims: 

Any of  sum money due  and payable  to  the contrac tor  ( i n c luding secur i ty depos i t  re fundable 

to h im /her )  under  th i s  cont ract  may be appropr iated by  the Government  and set  of f  aga ins t  

any c la im of  Government for  the payment o f  sum of  money ar i s ing ou t  o f  th i s  con tract  or  

under  any othe r  cont ract  made  by  the cont ractor  w i th  the Government .  I f  the  en t i re  c l a im o f  

Government  is  not  appropr iated by  th i s  way,  c l a im for  ba lance amount  may be  appropr i ated 

as  per  Publ i c  Demand Recovery  Act .  

C. 30  Compliance of  dif ferent  Acts: 

The cont rac tor  shal l  comply w i th  the provis ions o f  the  Apprent ices  Act ,  1961,  M in imum Wages  

Act ,  1848.  Contact  Labour  (Regu lat i on  and Abol i t ion)  Act  1970 and the ru les  and orders  i s sued 

hereunder  f rom t ime to t ime.  I f  he  fa i l s  to do  so,  Engineer- in-Charge or  Super in tending 

Enginee r  of  the  concern C i r c le  of  P .W.  D i rectorate  may a t  h i s  d i s cret ions,  take necessary 

measure over  the cont ract .  

The Contractor  shal l  a lso make h imsel f responsible for  any pecuniary l i abi l i t i es ar is ing out  on 

account  of any violat ion of the provis ion of the  said Act(s) . The Contractor must  obtain 

necessary cert i f icate and l icense from the concerned Register ing Off ice under  the Contract  

Labour (Regulat ion & Abol it ion) Act , 1970. 

The contractor  shal l  be  bound to fu rn ish  the Engineer- in-Charge al l  the  retu rns,  part i cu lars  or 

date  as  are  cal led for  from t ime-to- t ime in  connect i on  with  implementat i on  of  the  provis ions 

of  the  above Acts  and Rules  and t ime ly submiss ion  of  the  same, fai l ing which  the contractor 

w i l l  be  l iab le  for  breach of  cont ract  and the Engineer- in-Charge may at  h i s  d iscret ion  take 

necessary measures over  the contract . 

C. 31  Safety ,  Securi ty  and Protect ion of  the  Environment: 

The Cont ractor  sha l l ,  throughout  the execut i on and complet ion  of  the  Works and the 

remedying of  any  de fec ts  there in:  

C .  31 .1 .  have  fu l l  regard  for  the  sa fety  o f  a l l  persons and the Works  (so  far  as  the same 

are  not  comple ted  or  oc cupied  by  the Depar tment);  

C .  31 .2 .  pr ov ide  and ma i n t a i n  a t  h i s  own  cos t  a l l  l i ght s ,  guards ,  fen c ing ,  warn ing  s i gns 

and wat ch ing,  when  and where  necessary  or  r equ i r ed  by  t he  Eng ineer - in -Charge 

fo r  the  prot ec t i on  o f  t he  Works  or  fo r  t he  sa fe t y  and conven ience  o f  the  publ i c  

o r  o t hers ;  

C .  31 .3 . take  a l l  reasonable  s teps to protect  the environment  on  and of f  the  Si te  and to 

avoid damage or  nu isance to persons  or  to  property of  the  publ ic  or  others  

resu l t ing f rom pol lut i on,  noise  or  other  causes  ar is ing as a  consequence of  h i s  

methods of  operat i on;  

C. 31.4. ensure that  al l  l ights  provided by the Contractor  shal l  be screened so as not  to 

inter fere with any s ignal  l i ght of the rai lways or  with any t raff ic or  s ignal  l i ghts of  

any local  or other author ity. 

C . 32  Commencement of  work:  

The work must  be taken up within  the date as st ipulated in  the work order  and completed in  al l  

respects  within  the period spec i f i ed in Noti ce Invi t ing e-Tender. 
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C . 33  Programme of  work: 

Be fore  ac tua l  commencemen t  o f  work  t he  cont r ac t or  sha l l  s ubmi t  a  programme o f  c ons t ru ct ion  

o f  work  w i th  methodo logy c l ea r l y  showing t he  r equ i red mate r i a l s ,  men  and equ i pment .  The  

cont r act or  w i l l  submi t  a  programme o f  cons t ruc t i on  in  the  pa t t ern  o f  Bar  Char t  o r  Cr i t i c a l  

Pa th  Method and a  t ime t ab l e  d i v i ded i nt o  fou r  equa l  pe r i ods  o f  p r ogr ess  o f  work  to  c omple te  

the  work  w i th in  the  spec i f i c  pe r i od  fo r  approva l  o f  t he  Eng ineer - in -Charge  who r ese rves  the  

r i gh t  t o  make  add i t i on ,  a l t er a t i on s  and subst i tu t i on s  t o  such  programme in  consu l ta t i on  w i th  

the  cont r act or  and such  approved  programme sha l l  be  adhered t o  by  t he  con t rac tor  un l ess  the  

same i s  subsequent l y  f ound impract i c ab l e  i n  par t  o r  fu l l  i n  the  op i n i on  o f  the  Eng inee r - i n -

Charge  and i s  mod i f i ed  by  h im/her .  The  con t rac t or  must  pr ay  i n  wr i t ing ,  show ing su f f i c i en t  

r easons  there in  fo r  mod i f i ca t i on  o f  p rogramme.  

The  work  sha l l  have  to  be  executed  s t r i c t l y  as  pe r  t he  t ime  l imi t  ment i oned in  th i s  document  

fa i l i ng  wh ich  sha l l  in v i te  appropr i a t e  pena l t y  as  app l i c ab l e .  

The condit ions laid down in  Clause 2 of  the pr inted tender form regarding the divis ion of total 

per iod and progress to work and the t ime table  there for  as provided in  the said c lause shal l  be 

deemed to have been suff i cient ly complied with the actual  progress of work and does not fa l l  

short of the progress laid down in the approved t ime table for  one fourth, hal f and three fourth 

of t ime al lowed for the work. 

C . 34  Setting out of  the work: 

The contractor  shal l  be  respons ible  for  the t rue and per fect  set t ing out  of  the  work  and for  the 

correctness of  the  posi t i on ,  levels ,  d imens ions and al ignments of  a l l  part s  o f  work,  i f  any  

rect i f i cat ion  or  adjustment  becomes necessary the contractor  shal l  have to do the  same at  h is  

own cost  according to the d i rect ion  of  the  Engineer- in-Charge.  Dur ing progress  of  works ,  i f  

any,  error  appears  or  ar i ses  in  respect  of  pos i t ion ,  level ,  dimensi ons or  a l i gnment  of  any  part  

of  the  work  contractor  shal l  at  h i s  own cost  rect i fy  such  de fects  to the sat is fact ion  o f  the  

Engineer- in-Charge .  Any set t ing out  that  may be done or  checked by e i ther  of  them shal l  not  

in  any way re l ieve the contractor  f rom their  respons ibi l i t y  for  correctness and rect i f i cat ion  

thereof .  

C . 35  Precautions during works: 

The  cont ract or  sha l l  care fu l l y  execute  the work  wi thout  d i s tu rb ing  or  damaging underground 

or  overhead serv i c e  u t i l i t i es  v i z .  E lect r i c i t y,  Te l ephones ,  Gas ,  Water  p i pes ,  Sewers  et c .  

In case dis turbances of  servi ce ut i l i t ies  is found unavoidable the matter should immediately be 

brought  to the not i ce of  the Engineer- in-Charge and necessary precaut ionary measures as 

would be di rected by the Engineer- in-Charge shal l  be  carr ied out  at  the cost  and expenses of 

the contractor.  I f  the  serv ice  ut i l i t i es are damaged or  d isturbed in  any way by the contractor  

dur ing execut ion of  the work,  the cost  of  rect i f icat ion or  restorat ion  of  damages as would be 

f ixed by the Engineer- in-Charge concerned wi l l  be  recovered from the contractor .  

C. 36  Test ing of  qualit ies of  mater ials & workmanship: 

Al l  mater i a l s  and workmansh ip  sha l l  be  i n  accordance  w i th  the  spec i f i cat i ons  l a i d  down in  the  

cont r act  and a l s o  as  per  spec i f i c at i on  ment i oned i n  the  re l evant  Schedu le  o f  Rates  for  

Bu i l d i ng Works  (Volume -  I )  and San i tar y  &  P lumbing Works  (Volume -  I I )  and re l evant  IS  /  

IRC codes  and the  Engineer- in -Charge  reserves  the  r i gh t  t o  test ,  examine  and measure  the  

mater i a l s  /  workmansh ip  d i rect  at  the  p l ace  o f  manu factu re ,  fabr i cat i on  or  at  the  s i te  o f  

works  or  any  su i t able  p l ace .  The  cont rac tor  sha l l  pr ovide  such  ass i s tance ,  i ns t rument ,  

mach ine ,  l abour  and mater i a l s  as  the  Engineer - in -Charge  may  requ i re  fo r  examin ing,  

measur ing  and test ing  the  works  and qua l i t y ,  we igh t  or  quant i ty  o f  mater i a l s  used and sha l l  

suppl y  samples  for  t est ing  as  may be  se lect ed  and requ i red  by  the  Eng inee r- in -Charge  
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wi thout  any ext r a  cos t .  Bes i des  th i s ,  he  w i l l  car ry  out  tes ts  f rom outs ide  Government  

Laborat or y  as  per  inst ruct i on  o f  Engineer - in -Charge .  The  cost  o f  a l l  such  tes t s  w i l l  have  t o  be  

borne  by  the  agency  and that  must  be  cons idered  dur i ng  quot ing  rat e .  

C. 37  Site Condition: 

The contractor  before  tender ing must  v is i t  the  s i te  and sat i s fy h imsel f  as  to the extent  of  the 

proposed construct ion d i f f i cu l t ies  and probl ems,  i f  any,  to star t ,  to cont inue and comple te  the 

work with in  the t ime  as  st i pu lated in  th i s  tender  wi thout  dis locat i on  of  normal  t ra f f ic  dur ing 

day as  wel l  as  to n i ght .  The  execut ion o f  the  work should be p l anned and phased so that  there 

are  no undue hazards to the movement of  normal  t ra ff ic  over  the road.  No addi t ional  payment 

wi l l  be  entertained on  th is  account . 

D i f f i cu l t i e s  and in conven iences  i n  t ransport ing mate r i a l s  ove r  t he  bad r oads ,  Ku tcha  roads ,  

i ncomplet e  r oads  and ove r  the  weak and damaged cu l ve r t s  shou ld  be  t aken  i n t o  cons ide rat i on  

by  t he  Con t r act or .  The  mater i a l s  fo r  the  work  may be  r equ i red  t o  ca r r y  ove r  ku tcha  r oads .  

These  approach  r oads  shou ld  be  ma in ta ined by  the  Con tr act or  a t  h i s  own  cost .  

D i f f icu l t ies  in  col l ect ion o f  d i f fe rent  materi a ls  in  lot ,  over  the  road f lank due to insu f f ic ient  

space i f  there  be any,  should be noted by the bidder .  No extra rate  or  extra  t ime wi l l  be  

a l lowed on  these accounts.  The bi dder  should quote  h i s  rate  tak ing into cons iderat ion  

regarding secur i ty of  the  mater ia l s .  Noth ing wi l l  be  entertained under  any c i r cumstances 

beyond the respect ive  tendered provis i ons. 

C. 38  Preliminaries: 

During execut ion of the work, contractor  wi l l  remain responsible for providing reasonable 

fac i l i t ies to traff ic on the road and a lso l ight ing and guarding of the road during night  for  its 

safety whi le the work i s in  progress and no extra rate wil l  be paid on this account  before taking 

up the work. 

Approximate ly ha l f  o f  the  road w idth  including one f lank shou ld be kept  c l ear  to the t ra f f i c  

f rom a l l  obs t ruct i ons and the sur face shou ld be  proper ly c leaned and l eve led as  far  as  

poss ib l e .  

S ign Boards /  Direct ion Boards are  to be erected at requi red points  of speci f i ed s i ze  indicat ing 

in  red let ters on a white back ground as  per  direction of  the Engineer- in-Charge, cost  of  which 

wi l l  have to be borne by the agency.  

Road barr iers should be placed wherever the exis t ing road sur face is  disturbed with proper road 

s igns. Dur ing night , these should be provided with l ight , Night  Guard / “Chowkidar”  for  watching 

the barr ier  etc.  should also be maintained by the Contractor  to give due warning to road users, 

especial ly at  night . 

C .  39 .  Specif icat ion  for  Bui lding,  Sanitary & Plumbing Works& Anci l lary Works and Quality 

Control Tests:  

A l l  works  and a l l  qua l i t y  cont r o l  te st s  shoul d  con form t o  spec i f i cat i ons  ment i oned in  the BOQ 

and in  the  NIeT and i n  the re levant  “Schedu le  o f  Rates ,  Bu i l d ing ,  Sani tary  &  P lumbing Works  

o f  PWD, Government  o f  West  Bengal  read wi th  re levant  Cor r i genda  and Addenda” .  Where  the 

above  BOQ,  NIeT&  SOR i s  s i l en t  about  spec i f i cat i on  or  qua l i ty  cont ro l  test s  o f  any  part i cu lar  

i t em o f  work ,  the same shou ld con form t o the  spec i f i cat i ons  and qua l i t y  cont r o l  t est  l a id  

down in  the  re levant ,  “Schedu le  o f  Rates  o f  Road &  Br i dge  Works  PWD,  Government  o f  West  

Bengal  read wi th  re levant  Cor r i genda  &  Addenda  /  re levant  IS  /  IRC Codes  o f  pr act i ce .”  

C. 40  Timely completion of  work: 
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Al l  the  suppl y  and the  work  must  have  t o  be  completed  i n  a l l  r espec ts  w i th in  the  t ime  

spec i f i ed  in  Not i ce  Invi t ing  e-Tender  f r om the  da te  o f  c ommencement  as  ment ioned i n  work  

order .  T ime  for  c omplet i on  as  spec i f i ed  i n  the  tender  sha l l  be  deemed t o  be  the  essence  o f  

the  cont r act .  

C. 41  Procurement of  materials:  

Al l  mater ia ls  required to complete execut ion of  the work wi l l  have to be suppl ied by the 

contractor  after  procurement from author ised and approved source.  

C. 42  Rejection of  materials:  

Al l  materia ls brought  to the s i te must  be approved by the Engineer-in-Charge. Rejected 

materia ls must  be removed by the Contractor  from the s ite within  24 hours from the issue of 

order  to that  effect . In  case of non-compl iance of such order, the Engineer- in-Charge wil l  have 

the author ity to cause such removal  at  the cost  and expense of the contractor  and the 

contractor  wi l l  not  be enti t led to c laim for  any loss  or  damage on that  account . 

C. 43  Implied elements of  work in items:  

Except  of such items as are included in  the Speci f ic Pri ced Schedule of probable items and 

approximate quanti t ies no separate  charges wi l l  be paid for  t ra ff ic  control  measures,  shoring,  

shutter ing, dewatering, curing etc . and the rates of respect ive i tems or  works are deemed to be 

inclusive of the same. 

C. 44  Damaged cement: 

Any cement  ly ing at  con t ractor ’s  custody,  wh i ch i s  found at  the t ime of  use to have  been  

damaged,  w i l l  be  re jec ted and must  immediate ly be removed from the s i te  by the cont rac tor  

or  d i sposed o f  as  d i rected by the Engineer- in -Charge at  the costs  and expenses o f  the  

cont rac tor . 

C. 45  Issue of Departmental Materials:  

Departmental  materia ls wil l  not  be issued under  any c i rcumstances. 

 

C. 46  Forced C losure: 

In case of forced c losure  or  abandonment of the works by the Department, the 

contractor  wil l  be el igib le to be paid for the f in ished works and reimbursement of 

expenses actual ly incurred but not  for  any losses. 

C. 47  Tender Rate: 

The contractor  should note that  the tender  is  str ict ly based on the rates quoted by the 

Contractor  on the pr iced schedule of probable i tem of  work. The quantit ies for  various 

other  items of works as shown in  the pr iced schedule  of probable i tems of works are 

based on the drawings and designs prepared by the Department. I f var iat ions become 

necessary due to des ign considerat ion and as per  actual  s ite conditions, those wil l  have 

to be done by the contractor  at  the t ime of execut ion at  the rate prescr ibed in  the tender  

condit ion. No condit ional  rate wil l  be al lowed in  any case. 

C. 48  Delay due to  modif icat ion of  drawing and design:  

The contractor wi l l  not  be ent it led for  any compensat ion for any loss  due to delay ar is ing 

out of modi ficat ion of the drawing, addit ion & alterat ions of specif icat ions, delay in  

issuance of drawings, etc . 

C. 49  Addit ional  Condit ions: 

A few addi t ional  condit ions under  special  terms and condit ions: 
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C. 49.1. Rate quoted wi l l  be inc lusive of clear ing site including removal  of  surplus 

(both serviceable & unserviceable) earth, rubbish, materia ls etc . as per 

direct ion of  the Engineer- in-Charge. 

C. 49.2. Rate quoted will  be inclusive of all  Taxes. 

C. 49.3. Display board (Informatory)  of s ize 150 cm X 90 cm is to be provided at 

start ing and end chainage of the work-site w ith aluminum plate hoisted on 

steel  tubular  pipe/  angle post  to a height  of 1.5 Meter  at  the cost  of the 

contractor  including f it t ing, f ixing, paint ing,  letter ing etc.  complete as per 

direct ion of  the Engineer- in-Charge. 

C. 49.4. The Contractor  is  to display caut ion board maintain ing I.S.  /  I .R.C. norms at  

his  own cost  as  per  di rect ion of the Engineer-in-Charge. 

C. 49.5. Deep excavation of trenches left  out for days should be avoided. 

C. 49.6. Labour Wel fare CESS wil l  be deducted @ 1% (one percent)  of gross bi l l  

value as per rule, i f  appl icable .  

C.  49 .7 .  The whole  work wi l l  have to be executed as per  Depar tmental  drawings 

ava i l ab le  i n  th i s  connect ion  at  the tendered rate .  

C. 49.8. Income Tax wi ll  be deducted from each bi l l  of  the contractor as per 

appl icable rate and rules in force. 

C. 50  Royalty: 

The Contractor wil l  have to comply the relevant rules and regulat ions and laws of the 

land in this regard. 

C. 51  Night Work: 

The  con t r ac t or  sha l l  no t  o rd inar i l y  be  a l l owed  to  execute  t he  wor k  a t  n i gh t .  The  

con t r ac t or  may  howeve r ,  have  t o  e xecu te  t he  work  a t  n i gh t ,  i f  i n s t r uc ted  by  t he  

Eng inee r - i n-Charge .  Fo r  t r ue  t echn i ca l  o r  emergen t  re as ons ,  the  wor k  may  r equ i r e  t o  

be  e xecuted  du r i ng  the  n i gh t  a l so  acc ord i ng  t o  t he  i n s t ru c t i on  o f  t he  Eng i nee r - i n -

Charge .  In  t ha t  c ase  t he  c ont r ac t or  sha l l  have  t o  ar r ange  f o r  separa t e  se t  o f  l abou r  

w i t h  su f f i c i en t  and  sa t i s fa c tor y  l i gh t i ng  a r rangement  fo r  the  n i gh t  work .  No  ext ra  

paymen t  what soever  i n  t h i s  r espec t  w i l l  be  made  t o  t he  con t r ac t or .  

C. 52  Working condition:  

Dur ing execut ion  o f  work ,  cont r act or  w i l l  remain  respons ib le  for  pr ovid ing  unh indered 

passage  t o  t r a f f i c  on  r oad ad jacent  t o  s i te ,  pr ov idi ng  l i gh t ing  and guarding  

a r rangement  dur ing  n igh t  for  sa fet y  and no  ext ra  cost  w i l l  be  pa id  on  th i s  account .  

Work  may  be  r equ i red  to  be  executed  a t  n i gh t  a l so .  A ccord ing l y  su f f i c i ent  l i gh t i ng  

a r r angement  i s  t o  be  made  by  the  b i dde r  and t he  cost  o f  su ch  a r rangement  sha l l  be  

deemed t o  have  been  i nc luded i n  the  rat es  o f  re l evant  i t ems.  

I t  i s  to be noted  that  there  w i l l  not  be any  e lect r ica l  fac i l i t y  at  work  s i te .  B idde r  

shou ld make h is  own ar rangement  for  water ,  necessary power o f  l i gh t ing,  we ld ing,  

running of  pumps  etc .  and the cost  for  such arrangement shal l  be  deemed to  have  

been inc luded in  the rates  quoted  by  the  b idder .  
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SECTION-D  

Addit ional  Terms & Condit ions and  

speci f icat ion for  Electr ical  works 

D. 1. The contractor  shal l  meet  the fol lowing required el igibi l i ty  cr iteria for  e lectrical 

component of work. 

D. 1.1. The contractor shal l  have at least the fol lowing technical person: 

D.  1.1 .1 .  One Degree holder and One D iploma holder E l ectr i cal  Engineer  in  fu l l  

t ime  engagement  w ith  the b idder  for  th i s  work. 

D.  1.1 .2 .  One  E l ectr i cal  Superv isor  having va l id E l ect r i ca l  Superv isor ’s  

Cer t i f i cate  of  c ompetency  i ssued by  the  West  Bengal  L i cens ing Board ,  

Government  of  West  Bengal  i n  fu l l  t ime engagement  with  the b idder  fo r  

th i s  work.  

D.  1.1.3.The supervisor  deployed by the contractor  should have va lid Elect r ical  

SCC Par t  No.  1,  2 ,  4 ,  7A & 11  issued by the  Wes t Bengal  Licens ing Board,  

Government  of  West  B engal . 

D. 1.2. The contractor shal l  have to meet the fol lowing requirements: 

D. 1.2.1. The contrac tor  sha l l  have va l id Elec tr ica l  Contrac tor ’s  L icense  issued by the   

West  B engal  L icens ing B oard,  Government  of  West  Benga l .  

D. 1.2.2. The contrac tor  sha l l  have  va l id  E lec tr ica l  supervisory cer t if ica te  having SCC 

Par t  No. 1,  2 ,  4 ,  7A & 11 issued b y the  Wes t Benga l L icens ing B oard,  

Government  of  Wes t Benga l .  

D. 1.2.3. The contractor shal l  have to ensure  presence of at least  one l icensed 

Electri cal  Supervisor , as stated in  Clause No. D. 1.1.2.& D. 1.1.3.above 

during 

execut ion of  Electr ical Works. 

D. 1.3 . The contractor  shal l  have at  least  one no.  of  each of  the fol lowing equipments: 

D. 1.3.1. Insulation Tester (500 V, 1 KV, 2 KV Megger) 

D. 1.3.2. Earth Megger 

D. 1.3.3. Digital Multi-meter 

D. 1.3.4. Tong Tester 

D. 1.3.5. Drilling Machine 

D. 1.3.6. Crimping Machine 

D. 1.3.7. Lux Meter 

D .  2 .  The Super i ntending Engineer  of  c oncerned C i r c l e ,  Mun ic ipa l  Engineeri ng 

D i rectorate ,  Government  of  West  Benga l  w i l l  act  as  Nodal  Super in tending 

Engineer .The Execut ive  Engineer,  concerned Div ision ,  M.E .  D i rectorate ,  

Government  o f  West  Bengal  sha l l  be  the Nodal  Enginee r- in-Charge o f  the work.  As  

and when  requ i red they  wi l l  t ake ass i s tance f rom the E&M Sector  of  KMDA as  per  

G .O.  No.-345/MA/N/Es t t(MED)/2M-19/2017 Dated 22 .11.17.  S ingle  tender  

compr is ing o f  both  c i v i l  and e lec tr i ca l  works sha l l  be  inv i ted by  the concerned 

Super in tending Engineer ,  MED.  A fter  the work i s  awarded,  the Nodal  Execut ive 

Engineer  wi l l  send copy o f  agreement to the E&M Sector  o f  KMDA. The E&M Sector ,  

KMDA  sha l l  operate  e lec tr i ca l  par t  of  the  agreement . 
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D.  3  The  cont r act or  w i l l  g i ve  de t a i led  execu t i on  programme o f  t he  e l ect r i ca l  work  t o  

the  E&M Sec tor ,  KMDA  th rough  the  Execut ive  Eng ineer  concerned ,MED, 

Government  o f  Wes t  Bengal  and i t  w i l l  be  t he  par t  o f  h i s  agreemen t  w i th  the 

Department .  The  cont rac t or  w i l l  ind i cat e  t ime  /  s t age  o f  t he  work  i n  t he  work  

programme.  

D .  4  Supervi s i on  o f  C i v i l  and E lec t r i ca l  components  o f  works  w i l l  be  carr i ed ou t  by  

concerned wings  o f  the  Depar tment  under  overa l l  coordinat i on  o f  the  Nodal  

Super in tending  Engineer  /  Nodal  Engineer  in  charge  as  the  case  may be .  

D .  5  Paymen t  t o  the  cont rac tor  fo r  the  work  sha l l  be  made  t h rough  the  St at e  

M i ss i on  D i rect or ,  DAY-NULM and D i rec tor ,  SUDA,  West  Benga l .  Noda l  Eng ineer - i n -

Charge  o f  t he  work  w i l l  submi t  the  ‘pas sed f o r  payment ’  B i l l  t o  the S t a te  M is s i on  

D i r ect or ,  DAY-NULM and D i r ec t or ,  SUDA ,  West  Benga l ,  on  ge t t ing  t he  recorded  

Measurement  Book( s )  w i th  requ i s i t e  ce rt i f i cat es  fo r  mak ing  payment  t o  the 

cont r act or  f rom the  concerned Eng ineer - in -Charge  o f  the  e l ec t r i ca l  works .  

D .  6  Final  Bi l l  for  whole  work shal l  be final ized and paid by the Nodal  Execut ive 

Engineer  of the work. 

D .  7  The E&M Sector, KMDA  wi l l  be competent authori ty for deciding reduced rates 

for e lectrical  component of work, i f  any.  Date of complet ion of al l  components of work 

wil l  be same. Levy of compensat ion under  re levant clause of West  Bengal  Form No.  

2911(i i )  as-wel l-as  fair  and reasonable extension of time wil l  be decided by the Nodal 

Superintending Engineer- in-Charge of the work, in  consultat ion with the E&M Sector, 

KMDA  in respect  of electr ical  works only. 

Nodal  Execut ive  Engineer - i n-Charge o f  the work sha l l  be  competent  au thor i ty to  g ive  

fa i r  and reasonable  extension of  t ime under provi s ion  o f  re l evant  c lause of  Wes t  

Bengal  Form No.  2911( i i )  and Nodal  Super in tending Engineer- in -Charge of  the work  

sha l l  be  competent  au thor i ty to reschedule  mi les tones  of  the  work.  

D .  8  Same mi l estones sha l l  be  appl i cable  for  a l l  components  of  work .  The agency  

wi l l  ensure  that  the components  of  the  work are  executed i n  t ime wi thout  g iv i ng 

any change fo r  s l i ppage of  mi l estones of  the  projec t .  The amount  to be wi thheld 

under  re levant  c lause West  Bengal  Form No.  2911( i i )  of  the  contrac t  wi l l  be  

dec ided by the Nodal  Execut ive  Enginee r  of  the  work i n  consu l tat ion  wi th the E&M 

Sector, KMDA  for  e l ect r ica l  works.  In  the event  of  not  ach iev ing the necessary  

mi le stones as assessed from mi l estone bar  chart ,  spec i f i ed  percentage o f  the  

tendered va lue of  work wi l l  be  w i thhe ld for  fa i lu re of  each  mi lestone.  

D .  9  The cont ractor  shal l  make ava i l able  one supervisor  for  at tending day-to-day 

complaint s  f rom the date  of  test ing &  commission ing and upto the end of  pe r i od of  

s ix months from the date  of  complet i on  of  the work as part  of  th i s  contract  at  no  

extra cost . 

D .  10  The work  shal l  be  carr i ed out  as  per  PWD spec i f icat ion  for  e lectr i ca l  work 

amended upto date  and as per  addit i onal  speci f icat i on  and condi t i ons for  th i s  work. 
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D. 11  The mater ia l s  shal l  be  procured on ly from the manufacturers  and the ir  

author i sed dealers  and documentary proof  for  such  procurement and suppl y shal l  be 

produced by the  cont ractor . 

D .  12  The Department  reserves the r ight  to send such materia l  to the manufacturers / 

authori sed test  laboratory to ver i fy the genuineness and qual ity of product . 

D .  13  The cont ractor  advised to v i s i t  the  s i te  before  quot ing for  th i s  tender  to appr i se  

h imsel f  about  the s i te  environments and other  condi t ions.  Drawing and inventor ies ,  i f  

any,  can  be seen  in  the Off i ce  of  the  E&M Sector, KMDA  for  e lectr ical  component  of  

work. 

D .  14  The e lectr ical  work shal l  be progressed with progress of  c ivi l  work. No claim of 

the contractor  shal l  be entertained by the Department  for  the idle labour. 

D .  15  The conduit  shal l  be la id in  the RCC slab in  general  wel l  before  their  concret ing 

and in  wal ls  wel l  before their plaster ing and in polythene pipes as per instruct ion of  

Engineer- in-Charge for  e lectr ical  work.  The actual  run of conduit  and si ze of the boxes 

are to be marked on the drawing by the contractor  and got  approved from Engineer- in-

Charge for  e lectr ical  work before erect ion at  s ite. 

D .  16  Al l  concealed and earthing work shal l  be done in  presence of the Engineer- in-

Charge for  e lectr ical  work or  h i s authori sed representat ive. 

D .  17  The contractor  shal l  be responsible for  any damage done to the bui lding or  

e lectr i cal  instal lat ion dur ing the execut ion of the work. Damage, i f  any, shal l  have 

to be made good by the contractor at  his own cost  fa i l ing which the same shal l  be 

got  rect i f i ed /  made good at the r isk and cost  of the contractor . 

D .  18  The work shal l  be carr ied out  in  engineering l i ke manner and bad workmanship 

shal l  be rejected summar i ly. For  redoing the job, no c laim of the contractor  shal l  be 

entertained on this account . 

D .  19  The s i te  sha l l  be  c leared of  ma lba,  debr i s  caused by  working at  the s i te  by  the 

contrac tor  w i thout  any ext ra cost  to  the Depar tment.  

D .  20  The contractor  or  h is  author ised representat ive shal l  s ign the s i te order  book 

and comply w ith the remarks entered therein by the representat ive of  the 

Department. 

D .  21  The contrac tor  w i l l  ensure  that  a l l  the  sk i l l ed persons managed /  dep loyed for  

execut ing the e lec tr i cal  work possess the wi reman l i cense by  approved author i t ie s .  

Consequences ar i s ing due  to the defau l t  of  the  contractor  to comply w i th  th i s  

condi t ion  wou ld be cont ractor ’s  respons ib i l i t y  on ly .  

D .  22  The contractor  wi l l  make his own arrangement for storage of h i s own mater ial , 

and i f  i ssued to him departmental ly. The material  shal l  be i ssued to h im from ULB 

store, i f  any. The watch and ward of  the material s and of  the instal lat ion would be 

responsibi l i ty of the contractor  t i l l  the work i s completed /  handed over  to the 

Department.  Nothing extra shal l  be paid to the contractor on thi s account . The 

contractor  shal l  make his  own arrangement for  carr iage of mater ials, f i t t ing, cable, 

etc .,  issued to him departmental lyfrom the store to the s ite of work at  his own cost . 

Noth ing extra shal l  be paid to the contractor on th is account . 
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D. 23  Al l  the DB’s  switchgears  shal l  have ident i fi cat ion marking on them wri tten in  white 

paint . Nothing extra shal l  be paid on this  account . 

D.  24  Earth points with s tuds are to be provided on each of switchboards /  DBs. 

D.  25  The MCBDB made of MS sheet should not be less than 1.6 MM thick and left  out MCB 

outlets of the sheet enclosures (not occupied by the MCBs) shal l  be covered with blanking 

plates. 

D.  26  Al l  hardware,  fasten ing mater ia l  vi z .  nuts ,  bol t s , washers  and screws etc .  to be used 

on  work shal l  be  of  Z inc /  Cadmium plated i ron . 

D.  27  Al l  the mater ia l s should be ISI  marked where ever  not  speci f ied.  I f  ISI marked mater ia l  

i s  not  avai lable  i t  should be con forming to BIS  speci f i cat i on  amended up to date . 

D.  28  The contractor  shal l  have to furn ish the insu lat ion test  report ,  earth report ,  a long wi th 

al l  requ ired detai l s of  e lectr i cal  load on the prescr ibed proforma for the e lectr ic connect ion 

from the supply company.  

D.  29  The contractor shal l  submit  the completion cert i ficates and complet ion plans as  per 

general  speci ficat ion for  electr ical work. 

D.  30  The chases in  wall  shal l  be done by chase cutt ing machines,  for  which contractor shal l  

arrange adequate number of chase cutt ing machines (chase cutters)  for cutt ing chases in 

wal l  etc . for  laying of conduits. 

D.  31  I f  any ext ra subst i tut ion  and deviat i ons are requi red in  the i tem of  work  dur ing 

execut ion  of  work that  should have take  pr i or  approval  f rom the competent  authori ty of  

e lect r ica l  work. 

 

Superintending Engineer , East Circle,  
Municipal Engineering Directorate,  

Government of West Bengal.

 


		2022-01-07T16:47:40+0530
	West Bengal-WB
	ANANYA CHAKRABORTY




