
 
 

URBAN DEVELOPMENT & MUNICIPAL AFFAIRS 

Dakbunglow shopping complex(1

 

 

Memo. No.  MED/PD/14/UHWC-2/RM/2022

Notice Inviting e-Tender No.

On behalf of the Governor of West Bengal e

Engineering Directorate, Govt. of West Bengal

having experience and acumen in similar nature work in State/Central

Statutory/Autonomous body constituted under State/Central 

participating in the e-Tender for the work is 

online). 

Sl. 
No. 

Name of Works 
Estimated Amount

Put to Tender

1 
Construction of U-H&WC at 
Ward No.8 within 
Raghunathpur Municipality 

Rs. 33,

 

Notes: 

 Intending bidder will not have to pay the cost of tender documents for the purpose 

But the successful bidder will have to pay the cost of 

the list of scheme of NIeT during purchase of tender documents for execution of agreement as per notification no. 

CRC/2M-10/2012 dated 21/12/2012 of the Secretary, Public Works Department, CRC Branch

 In case of L1bidder expresses his/her willingness to have extra copy of the standard 

spare copy of standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors, 

on receipt of written requisition well in advance for the same.

 An earnest money as mentioned above shall ha

Permanent Security Deposit will not be entertained as an earnest mone

 Enlistment of Contractors has been abolished as per 

 Payment to the contractor for the work shall be made through the State 

Engineer-in-Charge (Executive Engineer, Purulia

SUDA for payment of the same. 

 Sites of work as mentioned in the above table may change, if necessary, within the area of ULB concerned

 

 

1. Participation Process :Applicants willing to take part in the process of e

registered with the Government e-Procurement system; through loggi

option ― Click here to Enroll. Possession of a Valid Class II

smart card/e-token in the Company’s name is a pr

OFFICE OF THE EXECUTIVE ENGINEER
PURULIA DIVISION 

MUNICIPAL ENGINEERING DIRECTORATE
URBAN DEVELOPMENT & MUNICIPAL AFFAIRS DEPARTMENT

GOVERNMENT OF WEST BENGAL 
Dakbunglow shopping complex(1st Floor), Near Railway Station, Purulia

e-Mail: puruliadivnmed@gmail.com 
 

2/RM/2022 

Tender No.: MED/PD/EE/NIeT-01/2022–202

On behalf of the Governor of West Bengal e-Tender is invited by The Executive Engineer, Purulia 

Govt. of West Bengal, from reliable, Bonafide and resourceful Companies/Firms/Contractors 

having experience and acumen in similar nature work in State/Central Govt. dept., PSU under 

Statutory/Autonomous body constituted under State/Central statute. The eligibility as depicted hereunder for

is listed in the table below (Submission of both technical and price Bid through 

TABLE – 1 

Estimated Amount 
Put to Tender 

(Rs.) 

Earnest Money 
(Rs.) 

Time of Completion

Rs. 33,47,803.00 
 
 

 

Rs. 66,960.00 180 days 

to pay the cost of tender documents for the purpose of participating in e

idder will have to pay the cost of processing formal agreement in 4 (four) sets @ price mentioned in 

urchase of tender documents for execution of agreement as per notification no. 

of the Secretary, Public Works Department, CRC Branch. 

/her willingness to have extra copy of the standard contract forms, only one 

spare copy of standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors, 

on receipt of written requisition well in advance for the same. 

An earnest money as mentioned above shall have to be deposited by all intending tenderers. In any case Fixed 

Permanent Security Deposit will not be entertained as an earnest money. 

Enlistment of Contractors has been abolished as per G. O. No. 1177-F(Y) dated 28.02.2014. 

the work shall be made through the State Urban Development Agency (SUDA). 

Purulia Division, MED) of the work will submit the ‘passed for payment’ 

the above table may change, if necessary, within the area of ULB concerned

Applicants willing to take part in the process of e-Tendering will have to be enrolled & 

Procurement system; through logging on to https://wbtenders.gov.in

option ― Click here to Enroll. Possession of a Valid Class II / Class III Digital Signature Certificate (DSC) in the form of 

token in the Company’s name is a prerequisite for registration and participating in the bid submission 

OFFICE OF THE EXECUTIVE ENGINEER 

MUNICIPAL ENGINEERING DIRECTORATE 
DEPARTMENT 

Floor), Near Railway Station, Purulia-723103 

Dated:- 13.04.2022 

2023 

Purulia Division, Municipal 

Companies/Firms/Contractors 

PSU under State/Central, 

depicted hereunder for 

listed in the table below (Submission of both technical and price Bid through 

Time of Completion Location of Site 

Ward No 8 
Mouza- 

Nanduara             
JL No.- 171 

of participating in e-tendering. 

) sets @ price mentioned in 

urchase of tender documents for execution of agreement as per notification no. 199-

contract forms, only one 

spare copy of standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors, 

ve to be deposited by all intending tenderers. In any case Fixed 

 

Urban Development Agency (SUDA). 

Division, MED) of the work will submit the ‘passed for payment’ bill to 

the above table may change, if necessary, within the area of ULB concerned. 

Tendering will have to be enrolled & 

https://wbtenders.gov.in using the 

Digital Signature Certificate (DSC) in the form of 

erequisite for registration and participating in the bid submission 
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activities through this website. Digital Signature Certificates can be obtained from the authorized certifying agencies, 

details of which are Available in the web site https://wbtenders.gov.in 

 

2. Intending bidder can search and download NIeT and other tender documents electronically by logging on to the 

website https://wbtenders.gov.in, using his Digital Signature Certificate (DSC). This is the mode of collection of 

tender Documents electronically. 

 
3. Earnest Money: Necessary Earnest Money will be deposited by the bidder electronically: online-through his net 

banking enabled bank account, maintained at any bank or: offline – through any bank by generating NEFT / RTGS 

challan from the e-tendering portal. 

 
Intending bidder who wants to transfer EMD through NEFT / RTGS must read the instruction of the Challan 

generated EMD from E-Procurement site. Bidders are also advised to submit EMD of their bid, at least 3 working 

days before the bid submission closing date as it requires time for processing of Payment of EMD. 

 

Bidders eligible for exemption of EMD as per Govt. rule may avail the same and necessary documents regarding 

the exemption of EMD must be uploaded in the EMD folder of Statuary bid documents. (G.O. No.3975-F(Y) dated 

28.07.2016 of Secretary to the Govt. of West Bengal, Finance Department may please be referred to). 

 

4. A prospective Bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a 

firm. If found to have applied severally in a single job all his applications will be rejected for that job. 

 

 

 

5. Eligibility criteria for participation in tender: 

(Credential criteria should satisfy both Civil & Electrical part separately) 

For 1st Call of NIeT 

A. The prospective bidders who are eligible to participate (Bonafide Outsider Contractors/Engineering Co-

operative societies/Labour Co-operative societies etc.) should have sufficient resource, financial solvency, 

sufficient experience as per Notification No. 04A/PW/O/10C-02/14 dated 18/03/2015 of PWD, Govt. of West 

Bengal, i.e. 

a. Intending bidder should produce credential of a similar nature of completed work of at least 40% (Forty 

Percent) of the estimated amount put to tender within last 5 (Five) years prior to the date of publishing of 

this Tender. 

OR, 

b. Intending bidders should produce credentials of 2 (two) similar nature of completed work, each of the 

minimum value of 30% (Thirty Percent) of the estimated amount put to tender during last 5 (five) years 

prior to the date of publishing of this Tender. 

OR, 

c. Intending bidders should produce credentials of one single running work of similar nature which has been 

completed to the extent of 80% (Eighty percent) or more and value of which is not less than the desired 

value i.e. at (a) above. 
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In case of running works, only those bidders who will submit the certificate of satisfactory running work 

from the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the 

required certificate, it should be clearly stated that the work is in progress satisfactorily and also that no penal 

action has been initiated against the executing agency, i.e., the bidders and the certificate to be issued preferably 

after publication of this NIeT. 

 

Payment certificate without work order will not be treated as credential. 

 

Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / 

Central Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted under 

the Central / State statute, on the executed value of completed / running work will be taken as credential. 

 

No Credentials/ work completion / payment certificate below the rank of Executive Engineer / Deputy 

Secretary or equivalent will be entertained. 

 

 

B. The prospective Bidders should apply supported by completion certificate in support of the credential. Scanned 

copy of the Completion Certificate issued by the Concerned Executing Authority should be uploaded as Non-

Statutory Document through online. The completion certificate produced for credential, should contain: 

a. Name of work 

b. Estimated amount 

c. Tendered amount 

d. Value of executed work 

e. Date of completion of the project along with telephone and detailed communication address of client must 

be indicated. Payment certificate/work order may not be considered as credential in this respect. 

 

C. The intending bidder will have to produce the following information / data / credentials /certificates etc. to the 

undersigned along with the prayer for obtaining permission to participate in the tender. 

a. Copy of valid PAN issued by the IT department, Govt. of India. 

b. Copy of valid 15 digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act, 2017. 

c. Copy of the Professional Tax Clearance Challan. 

d. Copy of Trade License, latest. 

e. No bidder should be allowed against whom penal action initiated /taken against him/his farm/any of 

constituent partner by any Govt. Department/ Undertaking for bad workmanship during the last 5 years 

prior to the date of this e-NIT/NIT. The documents as mentioned above will be examined in order to assess 

the eligibility of the applicant to participate in the tender. On being satisfied about the eligibility, necessary 

permission will be granted. 

f. Neither prospective bidders nor any of constituent partner had been debarred to participate in any tender 

by any Central/State Government Departments during the last 5 (five) years prior to the date of this NIeT. 

Such debar will be considered as disqualified towards eligibility. (A declaration in this respect has to be 

furnished by the prospective bidders as per prescribed format without which the Technical Bid shall be 

treated non-responsive). 
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D. Each bidder shall submit their tender offer marked Part-I and Part-II. The Part-I shall contain “TECHNICAL PART 

OF THE OFFER, Technical Specification (Section- II) & COMMERCIAL TERMS” and Part - II shall contain “PRICE 

BID". In the Technical part of the offer each bidder must submit all the calculations and filled in questionnaire as 

called for in the NIeT. Failure to comply with the above requirement or submission of incorrect/incomplete 

information may call for rejection of the tender summarily without any further notice to the bidder. 

 

E. The prospective bidders or any of their constituent partner(s) should not have abandoned more than one work. 

Not more than one of their contracts should have been rescinded during the last 3 (three) years from the date of 

publishing of this NIeT. Such abandonment or rescission will be considered as disqualification towards eligibility 

(A declaration in this respect through Affidavit will have to be furnished by the prospective bidders without 

which the technical bid will be treated as non-responsive). 

 
F. The Bidder's Net Worth for the last year calculated on the basis of capital, profit and free reserve available to the 

firm should be positive. 

 
G. In case of Proprietorship and Partnership Firms and Company, the Tax Audited Report in 3CB/3CD Form to be 

furnished along with Balance Sheet and Profit and Loss Account and all schedules forming the part of Balance 

Sheet and Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all 

schedules forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. 

 
H. Registered Unemployed Engineers’ Co-operative Societies/ Registered Labour Co-operative Societies are 

required to furnish valid Bye Law, Current Audit Report, Certificate of Registration and Valid Clearance 

Certificate from A.R.C.S. for the year 2016/2017 Professional Tax Deposit Challan for the Financial Year 2017-

2018, PAN Card, Valid 15-digit Goods & Service Tax Payer Identification Number (GSTIN) under GST Act, 2017 

with relevant document with up-to-date return along with other relevant supporting papers. 

 
I. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the respective 

competent authority from the Registrar of Firms, Society, Non-Trading Corporation, Registrar of Companies etc. 

& copy of Registration Certificate (with allotment of Registration No.) will have be submitted, otherwise the 

Technical Bid will not be considered for qualification & Financial Bid shall not be opened. 

 
J. Joint Ventures will not be allowed for works upto 25 Crores. For work more than 25 Crores in case of a joint 

venture, Lead Member of such joint venture will be required to meet 60% (sixty percent) of required Bid 

Capacity and each of the Joint Venture Members will be required to meet at least 30% (thirty percent) of 

requirement of BID Capacity. Bid Capacity of all the members in total should be at least 100% (one hundred 

percent) of required Bid Capacity. 

 
K. As per Memo No. 311-W(C)/1M-132/15 dated 28.03.2018 of PWD, for building works worth value less than 

Rs. 25 crore& which are predominantly Civil work in nature with electrical components less than 25% of the 

estimated amount put to tender, the Civil contractor is allowed to submit an agreement in non-judicial stamp 

paper of requisite value with an electrical contractor for execution of the electrical components of the work. In 

that case the electrical contractor will have to qualify for all requirements set forth in the NIeT for electrical 

works including credential, electrical supervisor’s certificate of competency (SCC) etc. The Civil contractor will 

have to qualify for all requirements set forth in the NIeT including requisite credential for civil component of 

such works but excluding credential and SCC requirements for electrical works. However, the onus and full 
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responsibility of execution of the total work (Civil & Electrical) will be on the civil contractor who will execute 

the agreement with the Department. Payment will also be made to the civil contractor only. 

 
L. Registered Unemployed Engineers’ Co-operative Societies/ Labour Co-operative Societies are required to 

furnish valid Bye Law, Current Audit Report(in 3CB/3CD Form as per Income Tax Act.), along with other 

relevant supporting papers. 

 
M. A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as 

a partner of a firm. If found to have applied severally for a single job, all his applications will be rejected for that 

job, without assigning any reason thereof. 

 
N. A partnership firm will have to furnish the registered partnership deed and a company will have to furnish the 

Article of Association and Memorandum. 

 
O. Where an individual person holds a digital certificate in his / her own name duly issued to him / her against the 

company or the firm of which he / she happens to be a director or partner, such individual person shall, while 

uploading any tender for and on behalf of such company or firm, invariably upload a copy of registered power of 

attorney showing clear authorization in his / her favour, by the rest of the directors of such company or the 

partner of such firm, to upload such tender. The power of attorney shall have to be registered in accordance with 

the provision of the Registration Act.1908 as per G.O. no. 61/SPW/12 dated 08/06/2012. 

 
P. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the respective 

competent authority from the Registrar of Firms, Society, Non-Trading Corporation, Registrar of Companies etc. 

& copy of Registration Certificate (with allotment of Registration No.) will have be submitted, otherwise the 

Technical Bid will not be considered for qualification & Financial Bid shall not be opened. 

 
Q. The successful bidder will have to arrange field testing like slum, density etc. Cube testing should also be 

arranged by the bidder by their own expense as per direction of EIC from approved laboratory/ Govt. laboratory. 

 
R. The Bidders has to submit authenticate copy of invoice challan of Machinery as a proof of legitimate 

Ownership/lease. 

 
S. The acceptance of the tender will rest with the accepting authority who does not bind himself to accept the 

lowest offer or all tenders received and to split up the work without assigning any reasons thereof. 

 
6. Date & Time Schedule: 

Sl. 

No. 
Particulars Date & Time 

1 Date of uploading of e-NIT Tender Documents (online) 

[ Publishing date ] 
13/04/2022 at 17:00 Hrs. 

2 Document download starting date (on line)/sells starting date 

(on line) 
13/04/2022 at 17:00 Hrs 

3 Date of starting of Bid submission i.e. opening date (on line) 14/04/2022 at 11:00 Hrs. 

4 Last date & time for bid submission i.e. closing date (on line) 02/05/2022 at 17:00 Hrs. 

5 Date of opening technical proposal (on line) 05/05/2022 at 12:00 Hrs. 
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6 Date of uploading of list of technically qualified bidders (online) Will be notified Later on 

6 Date of opening of financial proposal (on line) Will be notified Later on 

7 Date of uploading of list of bidders along with the rates through 

(online), also if necessary for further negotiation through 

(offline) for final rate. 

Will be notified Later on 

 

7. Submission of Tenders 

Tenders are to be submitted online through the website, in two folders, at a time for each work, one is 

Technical Proposal and the other is Financial Proposal, before the prescribed date and time mentioned above.Using 

the Digital Signature Certificate (DSC), the documents are to uploaded virus scanned and digitally signed. The 

Documents will get encrypted (transformed into non-readable formats). 

The Technical proposal should contain scanned copies of the following further two covers (folders). 

 

A. Statutory Technical Folder containing, 

a. PREQUALIFICATION (Properly filled & upload the same Digitally Signed) 

1. Application, in letter headed pad duly signed in. Letter head should contain full address, telephone no. 

Mobile no. & FAX, e-mail id of applicant. 

2. Experience Profile (As shown in the given format in Section-B, in Prequalification Document –Download, 

filled & upload Digitally Signed.) 

3. Authenticate copy of invoice challan(s) of Machinery which the intending agency must have own/lease 

as per list follows. Level Machine, Static Roller, Vibratory Roller, Mobile HMP & Tar Boiler. (Scan & 

Upload Digitally Signed.) 

b. Earnest Money Deposit receipt (Properly scanned & upload the same Digitally Signed). 

c. NIeT along with all Corrigendum & Addendum (Properly download & upload the same digitally Signed). 

d. West Bengal Form No-2911(ii) (Properly download & upload the same Digitally Signed). 

Note: 

 Only downloaded copies of the documents are to be uploaded, virus scanned and digitally signed by the Contractor. 

 If any contractor is exempted from payment of EMD, copy of relevant Government Order needs to be furnished. 

 Tenders will be summarily rejected if any item in the statutory cover is missing. 

 In case of any inadvertent typographical mistake the same to be treated to be corrected as to confirm to the prevailing 

relevant schedule of rates or technically sanctioned estimate.  

 Agencies are requested to quote their percentage rate including GST @12% (Twelve percent) and Cess @1% (One 

percent) both of which will be recovered from Bill Value as per Govt. Rule. 

 A Cess of 1% (one percent) will be deducted from contractor’s bill on account of the ‘Building and other construction 

workers Welfare Cess Act.1996 (Act 28 of 1996) as per memo. no. 599A/4M-28/06 dt. 27.09.2006 of the Engineer-in-

Chief and Ex. Officio Secretary, PWD & PW (Roads) Dept. 

 

B. Non-Statutory Technical Folder containing, 

a. Up to date Professional Tax Clearance receipts and IT, PAN, etc. Application for such clearance addressed to 

the competent authority may also be considered. 

b. GST Registration Certificate and up to date and valid Return Certificate. 

c. Registered Deed for Partnership Firm. 

d. Completion Certificate [as stated in Clause 5]. 
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e. For Registered Unemployed Engineers ‘Co-Operative Societies and Registered Labour Co-Operative 

Societies registration papers in support of their registration, Bye Laws, up to date audited balance sheet. 

 

8. Financial Proposal 

A. The Financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities (BOQ). 

The contractor is to quote the rate (Percentage Above (+)/ Below (-)/ At per (+0.00)) over the total estimated 

cost of the intended job online through computer in the space marked for quoting rate in the BOQ. 

B. Only downloaded copies of the above documents are to be uploaded virus scanned & digitally signed by the 

contractor. 

 

9. Bid Validity:Bid shall remain valid for a period not less than 120 (one hundred twenty) days from the last date of 

submission of Financial Bid/Sealed Bid. If the bidder withdraws the bid during the validity period of bid, the earnest 

money as deposited will be forfeited forthwith without assigning any reason thereof. 

10. Name & address of Engineer-In-Charge (EIC) for the Work 

Executive Engineer, Purulia Division, Municipal Engineering Directorate 

Department of Urban Development &Municipal Affairs 

Dakbunglow shopping complex(1st Floor), Near Railway Station, 

Purulia-723103 , e-Mail: puruliadivnmed@gmail.com 

 

11. Execution of Work:The Contractor is liable to execute the whole work as per direction and instruction of the EIC 

under the control of “Superintending Engineer, South Circle, Municipal Engineering Directorate.” For any dispute, 

decision of Superintending Engineer, MED, South circle will be final. 

 

12. Supply of Materials :No material will be supplied by the department. 

 
13. Payment: The payment will be made as and when fund is available from the concerned source. No claim whatsoever 

for delay in payment, if any, will be entertained. Retention money towards performance Security amount to 3% 

(Three percent) of the value of the work will be deducted from the running account bill of the tender as per prevailing 

order. No interest will be paid on security deposit. 

 
14. Price Escalation: Adjustment of price (increase or decrease) vide Memo No.23-CRC/2M-61/2008 dated 

13.03.2009&Memo No. 38-CRC/2M-61/2008 dated 20.04.2009 shall not be applicable. Since BOQ for the works 

under this NIeT is based upon the schedule of rates of Public Works Directorate, Government of West Bengal with 

Addendum & Corrigendum as mentioned hereinafter, the bidders shall quote their rate (percentage above/below/at 

par) accordingly considering that no escalation and/or price adjustment will be allowed by the Department thereto 

under any circumstances. 

 
15. Successful bidders will be required to observe the following conditions strictly: 

A. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance Act, 1948 

should be strictly adhered to wherever such Acts become applicable. 

B. Minimum wages to the workers shall be paid according to the rates notified and/or revised by the State 

Government from time to time under the Minimum Wages Act, 1948 in respect of scheduled employments, 

within the specified time as per law. Payment of bonus, wherever applicable, has to be made. 
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C. Adequate safety and welfare measures must be provided as per the provisions of the Building and other 

Construction Workers’ (Regulation of Employment & Conditions of Service) Act, 1996 read with West Bengal 

Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Rules, 2004. 

D. All liabilities arising out of engagement of workers are duly met before submission of bills for payment. 

E. All successful bidders are bound to obey the Health Department’s order as well as all other Govt. Guidelines 

related to prevent outbreak of COVID-19 during execution of work”. 

If there is any violation of any or all the relevant above criteria during execution of the job, it will render the concerned 

agencies ineligible for the work then and there or at any subsequent stage as may be found convenient. 

 

16. Formalities: During execution if any approval from the competent authorities is required the same has to be 

obtained by the Bidder/agency. 

 

17. Work Site, Drawing &Machinery: The Bidder, at his own responsibility and risk is encouraged to visit and examine 

the site of works and its surroundings and obtain all information that may be necessary for preparing the Bid and 

entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of visiting the site shall be at 

the Bidder’s own expense. Issuance of letter of acceptance / Work Order may be delayed and / or work may be 

financially restricted upto the limit of existing administrative approval until receipt of administrative approval / 

revised administrative approval from the competent authority (in applicable cases). Also issuance of letter of 

acceptance / work Order may be delayed and / or work may be restricted in some stretches till necessary land for the 

same is made available and / or encroachments are removed (in applicable cases). No claim, whatsoever, for such 

delay in issuance of Letter of Acceptance / Work Order and / or restriction of work will be entertained. Intending 

bidders may keep these criteria in mind while participating in tender and / or while quoting their rates. 

 
18. Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from the bill(s) of 

the contractor(s) on all contracts awarded on or after 01/11/2006 in pursuance with G. O. No. 599A/4M-28/06 

dated 27.09.2006. GST, Royalty & all other statutory levy/CESS will have to be borne by the contractor & the 

schedule of rates is inclusive of all the taxes & CESS stated above as per rule. 

Successful bidders will be required to obtain valid Registration Certificate &Labor License from respective Regional 

Labour Offices where construction work by them are proposed to be carried out as per Clauses U/S 7 of West Bengal 

Building & other Construction Works’ Act, 1996 and U/S 12 of Contract Labour Act. 

 

19. BOQ for the works under this NIeT is based upon the schedule of rates of Public Works Directorate, Government of 

West Bengal with Addendum & Corrigendum as mentioned hereinafter, the bidders shall quote their rate (percentage 

above / below / at par) accordingly considering that no escalation and / or price adjustment will be allowed by the 

Department thereto under any circumstances. 

 

20. Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for “Road & Bridge Works”, 

“Building Works”, “Sanitary & Plumbing Works” and “Electrical works” effective from 1stNovember 2017 along with up 

to date corrigenda & addenda upto 11th March 2022 and approved rates of the Superintending Engineer, Respective 

Circle, Municipal Engineering Directorate, Government of West Bengal. 

 

21. All materials required for the proposed scheme as mentioned including bitumen (all grade), bitumen emulsion, 

cement & steel (which ever applicable) will have be of specified grade & approved brand in conformity with relevant 

code of practice (latest revision) & manufactured accordingly & will have to be procured & supplied by the agency at 



NIeT No. - MED/PD/EE/NIeT-01/2022–2023 

URBAN HEALTH & WELLNESS CENTER Page 9 
 

his / their own cost including all taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, cement 

and steel are to be submitted along with challan and test certificate. In the event of further testing opted by the 

Engineer-in-Charge, such testing from any Government approved / Government Testing Laboratory will have to be 

conducted by the agency at his/their own cost. VG 30 / VG 40 grade paving bitumen, as the case may be, of I.O.C.L/ 

B.P.C.L/ H.P.C.L will be permitted as Straight run Bitumen. 

 
22. Security Deposit: Retention money towards performance Security amounting 1% (one percent) of the value of the 

work shall be deducted from the running account bill of the bidder. So that the total SD including 2% EMD becomes 

3% as per Memo No. 796-F(Y) dated25.02.2022. No interest will be paid on Security Deposit. 

 

23. Defect Liability Period: As per Memo No. 5784-PW/L&A/2M-175/2017dated12.09.2017 of Principal Secretary, 

PWD, the following partial modification in the West Bengal Form No: 2911/2911(i)/2911(ii) (herein after referred to 

as printed Tender Form), in cancellation of earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made: - 

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per 

G.O. No. 5784-PW/L&A/2M-175/2017 dated 12.09.2017: 
 

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or 

destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water 

pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to 

the premises, on which the work or any part of it is being executed, or if any damage shall happen to the work from 

any cause whatsoever or any imperfection become apparent in it at any time whether during its execution or within a 

period of three months or one year or three years or five years, as the case may be (depending upon the nature of the 

work as described in the explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the 

actual date of completion of work as per completion certificate issued by the Engineer-in-Charge, the contractor shall 

make the same good at his own expense, or in default, the Engineer-in-Charge may cause the same to be made good 

by other workmen and deduct the expense (of which the certificate of the Engineer-in-Charge shall be final and 

binding on all concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time 

thereafter become due to the contractor from the Government or from his security deposit, either full, or of a 

sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final and 

conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of such 

security deposit and/or such sums, it shall be lawful for the Government to recover the excess cost from the 

contractor in accordance with the procedure prescribed by any law for the time being in force. 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of thirty 

days with effect from the date of submission of the final bill in acceptable form by the contractor, the amount payable 

to the contractor under this contract and shall also issue a separate completion certificate mentioning the actual date 

of completion of the work to the contractor within the said period of thirty days. The certificate of the Engineer-in-

Charge whether in respect of the amount payable to the contractor against the "Final Bill" or in respect of completion 

of work shall be final and conclusive against the contractor. However, the security deposit of the work held with the 

Government under the provision of clause 1 hereof shall be refundable to the contractor in the manner provided here 

under: - 

(a) For work with three months Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of 

completion of the work. 

(b) For work with one-year Defect Liability Period: 



NIeT No. - MED/PD/EE/NIeT-01/2022–2023 

Page 10 URBAN HEALTH & WELLNESS CENTER 
 

(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of 

completion of the work. 

(c) For work with three years Defect Liability Period: 

(i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual 

date of completion of the work; 

(ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three years from 

the actual date of completion of the work; 

(d) For work with five years Defect Liability Period: 

(i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion 

of the work; 

(ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual 

date of completion of the work; 

(iii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of five years from 

the actual date of completion of the work, 
 

Explanation: 

The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical 

work and/or any other work contemplated within the scope and ambit of this contract. For 

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period 

of the work shall be three months from the actual date of completion of the work. 

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40mm, Repair & Rehabilitation of 

any road/bridge/culvert/building/Sanitary & Plumbing work, the Defect Liability Period of the work shall be 

one year from the actual date of completion of the work; 

(iii) Extension of building/bridge/culvert, Construction of new flexible pavement up to bituminous level which 

has been designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed 

for a period of 3 years or more, Improvement of riding quality/Strengthening of flexible pavement designed 

for a period of 3 years or more; Providing only mastic asphalt layer over existing bituminous surface without 

providing bituminous profile corrective course/bituminous base course,the Defect Liability Period of the 

work shall be three years from the actual date of completion of the work; 

(iv) Construction of new building/new bridge/new culvert, Reconstruction of building/bridge/culvert including 

construction of approach roads for bridge/culvert, Construction of rigid pavement, Reconstruction of rigid 

pavement, Construction of new flexible pavement covered by mastic work which has been designed for a 

period of 5 years or more, Widening and strengthening of flexible pavement covered by mastic work which 

has been designed for a period of 5 years or more, Improvement of riding quality/Strengthening of flexible 

pavement covered by mastic work which has been designed for a period of 5 years or more, the Defect 

Liability Period of the work shall be five years from the actual date of completion of the work. 

“The word ‘Government’ means the Government of the State of West Bengal in Municipal Engineering Directorate, 

UD&MA Department.” 

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender form as per G.O. 

No.52-CRC/2M-06/2014 dated 27.10.2014 and G.O. No.5951-PW/L&A/2M-175/2017 dated 02.11.2017.  

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, 

arising out from works contract, Security Deposit will be released after issuance of Completion Certificate on 

submission of unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject to the following 

conditions: 
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1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-in-Charge of 

the concern work, MED, Government of West Bengal on behalf of the contractor. 

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of 

the work (No renewal in between should be required). 

3. The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge should obtain 

confirmation of the Bank Guarantee directly from the Bank before its acceptance. 

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the 

following manner, if not forfeited under conditions of contract: 

4.1. For work with 3 (three) months Defect Liability Period: Full amount shall be refunded to the 

contractor on expiry of 3 (three) months from the actual date of completion of the work. 

4.2. For work with 1 (one) year Defect Liability Period:Full amount shall be refunded to the contractor on 

expiry of 1 (one) year from the actual date of completion of the work. 

4.3. For work with 3 (three) years Defect Liability Period: 

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 2 (two) 

years from the actual date of completion of the work; 

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the contractor on 

expiry of 3 (three) years from the actual date of completion of the work. 

4.4. For work with 5 (five) years Defect Liability Period:For this work defect liability period is 5 years 

from the date of completion of the work as per completion certificate issued by the EIC. 

However, completion certificate should be issued after completion of all items of works as per 

schedule as required including supplementary items (if any) in all respect but except the 

items of maintenance of trees etc.  

4.4.1. No amount shall be refunded to the contractor for first 3 (three) yearsfrom the actual date 

of completion of the work; 

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 4 (four) 

years from the actual date of completion of the work; 

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the contractor on 

expiry of 5 (five) years from the actual date of completion of the work. 

 

24. No CONDITIONAL/INCOMPLETE TENDER will be accepted under any circumstances. 

 

25. Additional Performance Security: As per memorandum no. 4608-F(Y) dated. 18.07.2018 of Finance Department 

Govt. of West Bengal, to ensure the quality and proper execution of the work in public interest, an Additional 

Performance Security @ 10%of the Tendered amount shall be obtained from the successful bidder if the accepted bid 

value is 80% or less of the Estimate Put to tender. 

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank 

Before issuance of the Work Order. If the bidder fails to submit the Additional Performance Security within 7 (Seven) 

Working days from the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and other 

Necessary actions as per e-NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to 

be valid up to end of the Contract Period and shall be renewed accordingly, if required. 

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to 

complete the work successfully, the Additional Performance Security shall be forfeited at any time during the 

Pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding 



NIeT No. - MED/PD/EE/NIeT-01/2022–2023 

Page 12 URBAN HEALTH & WELLNESS CENTER 
 

Deduction of security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall 

inNo way be altered/ affected by provision of this Additional Performance Security. 

 

26. If any discrepancy arises between two similar clauses on different notification, the clause as stated in later 

Notification will supersede former one in following sequence:  

[A] WEST BENGAL FORM NO-2911(ii) 

[B] NIeT 

[C] All Corrigendum & Addendum. 

[D] Special terms & Conditions 

[E] Technical bid 

[F] Financial bid 

27. Supplementary/Additional Items of Works: Notwithstanding the provisions made in the related printed tender 

form, any item of work which can legitimately be Considered as not stipulated in the specific price schedule of 

probable items of work but has become necessary as a Reasonable contingent item during actual execution of work 

will have to be done by the Contractor, if so directed by The Engineer-in-Charge and the rates will be fixed in the 

manner as stated below: - 

A. Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates of the allied 

Items of work appearing in the tender schedule. 

B. Rate of supplementary items shall be analyses to the maximum extent possible from rates of the allied items of 

Work appearing in the schedule of rates of probable items of work as will be in force at the time of NIeT. 

C. If the rates of the supplementary items cannot be computed even after application of clauses stated above, the 

same shall be determined by analysis from market rates of material, Labour and carriage cost prevailing at the 

time of execution of such items of work. Profit and overhead charges (both together) @ 10% (ten percent) will 

be allowed only. The contractual percentage will not be applicable. 

D. Black market rates shall never be allowed. 

E. It may be noted that the cases of supplementary items of claim shall not be entertained unless supported by 

entries in the Site Order Book or any written order from the tender accepting authority. 

 

28. The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable circumstances and no claim in 

this respect will be entertained. 

 

29. There will be no provision of Arbitration. 

 
30. Periodical quality test of materials supplied by the agency and final products are to be made as per guideline of 

schedule of PWD/I.S. at Contractor’s cost. Testing of materials/final products will be done from the outside 

recognized laboratory at the discretion of Engineer-in-Charge. In both the cases necessary cost of testing charges will 

be borne by the agency. 

 

31. No Mobilisation Advanceand Secured Advance will be allowed. Agencies shall have to arrange required land for 

installation of Plant & Machineries, (specified for each awarded work, storing of materials, labour shed, laboratory 

etc. at their own cost and responsibility nearest to the work site. The agencies will have to install the above 

machineries on the site within 45 (Forty-Five) days from this end positively with application of Tender. 
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32. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered irrevocable 

power of attorney is to be produced. Power of Attorney holders are not allowed to sign Tender Documents unless 

otherwise approved by the Government. 

 
33. Intending bidders may be present in the Office of the Executive Engineer, Purulia Division, Municipal Engineering 

Directorate, Government of West Bengal, during opening of the Tender as per the dates mentioned in the notice to 
observe the tender opening procedure. 

 
34. In the event of acceptance of lowest tendered rate, no multiple minimum rate will be considered by the Department. 

 
35. Before issuance of LOC/Work Order, the TIA may verify the credential and all other documents of L1 bidder if Found 

necessary. After verification if it is found such documents submitted by the L1 bidder is either Manufactured or false 

then work order/LOC will not be issued to L1 bidder and further penal action will be taken against the agency as per 

rule. 

 
36. During the scrutiny, if it comes to the notice to the tender inviting authority that the credential(s) and/or any other 

paper(s) has/have been of any bidder found incorrect/ manufactured/fabricated, that bidder will not be allowed to 

participate in the tender and that application will be outright rejected. 

 
37. In case there is any objection regarding prequalifying an agency, that should be lodged to the Chairperson & Convener 

of the Bid Evaluation Committee, i.e., the Executive Engineer, Purulia Division, Municipal Engineering Directorate, 

Government of West Bengal within 48 (forty eighty) hours (including holidays) from the date and time of publication 

of list of qualified agencies and beyond that time schedule no objection will be entertained by the Bid Evaluation 

Committee. The objection may also be submitted to the e-mail ID of the Executive Engineer, Purulia Division, MED 

within the said time frame. 

 
38. The intending Bidders should clearly understand that whatever may be the outcome of the present invitation of Bids, 

no cost of Bidding shall be reimbursable by the Department. The undersigned reserves the right to reject any or all 

the application(s) for purchasing Bid Documents and/or to accept or reject any or all the offer(s) without assigning 

any reason whatsoever and is not liable for any cost that might have been incurred by any Tendered at the stage of 

Bidding. 

 
39. Bid Evaluation Committee (BEC): A Bid Evaluation Committee (BEC) has been constituted under the Executive 

Engineer, Purulia Division, Municipal Engineering Directorate, Government of West Bengal, who is the tender inviting 

authority for all works. 

The members of Bid Evaluation Committee would be: - 

1. 
Executive Engineer, Purulia Division, 
Municipal Engineering Directorate, Government of West Bengal 

Chairperson & Convener 

2. 
Assistant Engineer, Purulia Division, 
Municipal Engineering Directorate, Government of West Bengal 

Member 

3. 
Junior Engineer, Purulia Division, 
Municipal Engineering Directorate, Government of West Bengal 

Member 

4. 
Divisional Accounts Officer / Divisional Accountant, Purulia Division, 
Municipal Engineering Directorate, Government of West Bengal 

Member 

Or, as per consecutive orders from competent authority.  
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The Bid Evaluation Committee will do the technical and financial evaluations of the bidders for different types of 
works and make recommendation to the tender accepting authority. The bidders will have to meet all the minimum 
criteria regarding: - 

(a) Financial Capacity 
(b) Technical Capability comprising of personnel & plant & equipment capability 
(c) Experience / Credential 
 

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in support of the minimum 
criteria as mentioned in (a), (b), (c) above with the help of his DSC and the declaration executed through prescribed 
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is 
either manufactured or false, in such case the eligibility of the bidder/ tenderer will be out rightly rejected at any 
stage without any prejudice and further penal action may be taken against him as per rule. 

 
40. The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretion in case of first call 

and no challenge whatsoever against such decision of the said committee will be entertained. In case of re tender, the 

Bid Evaluation Committee reserves the right to ignore some deficiencies at their discretion and no challenge 

whatsoever against such decision of the said committee will be entertained. In case of third and subsequent calls, the 

Bid Evaluation Committee reserves the right to ignore some more deficiencies at their discretion and no challenge 

whatsoever against such decision of the said committee will be entertained. 

 
41. Bidders should upload their documents from original copies. Uploading Photocopy & illegible copies will not be 

accepted.TIA may call for any document at any stage of tendering process through online shortfall notice. The 

document(s) in possession of bidder on the date of submission of original tender only can be placed to the TIA. Any 

type of generation of document after the date of original tender submission shall not be allowed 

 
42. Quality Monitoring: Third Party quality audit may also be conducted for quality monitoring as per sole discretion of 

the Engineer-in-Charge. 

 

43. This NIeT shall form a part of the contract document. The successful bidder on acceptance of his bid by the Accepting 

Authority, shall have to sign the contract consisting of NIeT, all tender documents forming part of the bid as uploaded 

at the time of invitation of bid, the rates quoted online at the time of submission of bid and acceptance thereof 

together with any correspondence leading thereto and standard West Bengal Form No. 2911(ii). 

 

 

Executive Engineer 

Purulia Division 

M. E. Directorate 
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Memo. No.  MED/PD/ 14           / UHWC-2/RM/2022 Dated:- 13.04.2022 

e-Tender Copy will be forwarded for information and necessary action to: - 

1) Director of Information & Cultural Affairs Department, Writers’ Buildings, Kolkata – 700001 

2) The Director, SUDA, West Bengal 

3) The Secretary, Municipal Engineering Directorate, Bikash Bhavan, Salt Lake City, Kolkata - 700091 

4) The Chief Engineer, Municipal Engineering Directorate, Bikash Bhavan, Salt Lake City, Kolkata – 700091 

5) The Chairman, Raghunathpur Municipality, Purulia, West Bengal. 

6) The Additional Chief Engineer, South, Municipal Engineering Directorate, Kolkata. 

7) The Superintending Engineer, South Circle, Municipal Engineering Directorate, Kharagpur 

8) The Accountant, Purulia Division, Municipal Engineering Directorate. 

9) The Office Notice Board. 

 

 

Executive Engineer 

Purulia Division 

M. E. Directorate 
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SECTION – A 

INSTRUCTION TO BIDDERS 

General guidance for e-Tendering 

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for assisting the 

contractors to participate in e-Tendering. 

 

1. Registration of Contractor 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered withthe 

Government e-Procurement system, through logging on to http://wbtenders.gov.in.The contractor is toclick on the link 

for e-Tendering site as given on the web portal. 

 

2. Digital Signature certificate (DSC) 

Each contractor is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for submission of tenders, 

from the approved service provider of the National Information’s Centre (NIC) on payment of requisite amount details 

are available at the Web Site stated in Clause 2. DSC is given as a USB e-Token. 

 

3. The contractor can search & download e-NIT & Tender Documents electronically from computer once he logs on to the 

website mentioned in Clause 2 using the Digital Signature Certificate. This is the only mode of collection of Tender 

Documents. 

 

4. Modalities regarding participation of a bidder in different works under PWD & modification of certificate in the 

declaration Performa attached with the Memorandum No. 797-W(C)/1M24/15 dated 06.12.2017 [Ref. No.80-

W(C)/1M-24 / 15 dated 25.01.2018 of Additional Chief Secretary, PWD] 

(A) In a particular N.I.T., having multiple work, a bidder can participate in more than one work provided the bid 

capacity permits and the bidder is capable to arrange and deploy separate set of required machineries for multiple 

works and complete the work in specified time. 

(B) In the declaration proforma attached with the Memorandum No.797-W (C)/1M-24/15 dated 06.12.2017, the 5th 

certificate would be read as “Certified that I have applied in the tender in the capacity of individual / as a partner 

of a firm” in place of “Certified that I have applied in the tender in the capacity of individual / as a partner of a firm 

and I have applied to the works under this e-NIT restricted to maximum one no. works, if more than one work in 

the same e-NIT” 

 

5. Participation in more than one work 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a partner of a 

firm. If found to have applied severally in a single job all his applications will be rejected for that job. 

A prospective bidder (including his participation in partnership) shall be allowed to participate in 2 (two) works 

anywhere for each set of prescribed machinery and equipment owned / lease hold agreement by the bidder. In no case 

a bidder will be allowed to participate in bid for more than 2 (two) works anywhere per set of required machineries. 

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than one work, provided the 

bid capacity permits and the bidder is capable to arrange and deploy separate set of required machineries for multiple 

works and complete the work in specified time. 
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6. Submission of Tenders 

Tenders are to be submitted online through the website stated in Cl. 2 in two folders as per tender schedule, one is 

Technical BID (Part-I) & the other is Financial BID (Part-II) before the prescribed date & time using the Digital 

Signature Certificate (DSC).The documents are to be uploaded virus scanned copy duly Digitally Signed. The documents 

will get encrypted (transformed into non readable formats). 

 

(A) TECHNICAL PROPOSAL (PART I) 

The Technical proposal to be submitted in the following two covers (Folders): 

(A-1) Statutory Cover Containing: 

Following Scanned Documents are to be uploaded virus scanned and digitally signed by the Bidders: - 

(a) Prequalification (Section-B, Form-I) 

(b) Earnest Money has to be deposited by the bidder through the following payment mode as per 

memorandum of the Finance Department vide No. 3975-F(Y) dated 28thJuly, 2016. 

 Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment 

through ICICI bank payment gateway. 

 RTGS/NEFT in case of offline payment through bank account in any bank. 

(c) Financial Statement (Section-B, Form-II) 

(d) Affidavit (format for affidavit shown in Section – B) 

(e) West Bengal Form No. 2911 &NIeT with all agenda & corrigendum (download& upload the same 

digitally signed, quoting rate will only have encrypted in the BOQ under Financial Bid. In case 

quoting any rate in West Bengal Tender Form No. 2911(ii) the tender liable to summarily rejected) 

(f) Special Terms, conditions & specification of works. 

 

(A-2) Non-Statutory Cover Containing: 

Following Scanned Documents are to be uploaded virus scanned and digitally signed by the Bidder: - 

(a) GST Registration / PAN / P. Tax Clearance Certificate / Electrical contractor’s License / Electrical 

Supervisor’s Certificate. 

(b) Income Tax Acknowledgement Receipt for last assessment year. 

(c) Tax Audited Report in 3CB/3CD Form along with Balance Sheet & Profit & Loss A/c for the last 

five years (year just preceding the current Financial Year will be considered as year – I). 

(d) Trade License etc. 

(e) Registration Certificate under Company Act. (if any). 

(f) Registered Deed of Partnership Firm / Article of Association & Memorandum. 

(g) Registered Power of Attorney (For Partnership Firm / Private Limited Company, if any). 

(h) Audited Balance Sheet & Profit & Loss A/c for last 5 (Five) Financial Year [if applicable] 

(i) Experience Certificate for completion/ Payment Certificate of similar nature of work. (Section-

B,Form- IV) 

(j) Scanned copy of Original Credential Certificates. 

(k) Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op (S) (ARCS). 

(l) Bye laws are to be submitted by the Registered labour Co-Op (S) & Engineers’ Co.-Opt.(S). 

(m) List of machineries possessed by own/ lease along with authenticated copy of tax invoice, 

delivery challan& waybill and a statement should be submitted with mentioning the present status 

and location of installation of main plant and machineries. 

(n) List of laboratory Instrument along with authenticated Invoice &Challan. 
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(o) List of Technical staffs along with structure & organization. 

(p) Requisite Credential as per Cl. No. 5(i) of this NIeT. Scanned copy of Original Credential 

Certificate is to be submitted. 

Note:Failure of submission of any of the above mentioned documents (as stated in A-1.& A-2.) will render the tender liable 

to be summarily rejected for both statutory & non statutory cover. 

 

The above stated non-statutory/technical documents should be arranged in the following manner: 

Click the check boxes beside the necessary documents in the My Document list and then clickthe tab “Submit Non-

Statutory Documents’ to send the selected documents to Non-Statutory folder.Next Click the tab “Click to Encrypt and 

upload” and then click the “Technical” Folder to upload theTechnical Documents. 

Sl. No. Category Name 
Sub Category 

Description 
Details 

A CERTIFICATES CERTIFICATES 

1. Valid 15-digit GSTIN 

2. PAN 

3. P. Tax Clearance Certificate/Deposit Challan 

4. Income Tax Acknowledgement Receipt 

5. Valid Trade License 

B 
COMPANY 

DETAILS 

COMPANY 

DETAILS 

1. Proprietorship Firm (Trade License) 

2. Partnership Firm (Partnership Deed,Trade License). 

3. Ltd. Company (Incorporation Certificate, Trade License) 

4. Power of Attorney 

5. Co-Operative Society (Society Registration copy, Trade 

License) 

C CREDENTIAL 
CREDENTIAL – 1 

CREDENTIAL – 2 

Certificate of credential for Similar Nature of WorkDone & 

Completion certificate/Payment Certificate which is applicable for 

eligibility in this NIeT. 

D EQUIPEMENT 

LABORATORY 

EQUIPMENTS 

MACHINERIES – 1 

MACHINERIES – 2 

Authenticated copy of Tax Invoice, Delivery Challan and Waybill 

(Plant / Machinery) 

E 
FINANCIAL 

INFORMATION 

WORK IN HAND 

Financial Statement(Section – B, Form – II) duly filled up. 

Affidavits and Declarations. 

Certificate of revolving line of credit by the Bank. 

PAYMENT 

CERTIFICATE 1 

Only Payment Certificate not the TDS Certificate. 

(Issued by an Officer not below the rank of Executive Engineer). 

P&L A/C. AND BS 
FOR FY 20-21. 

Profit & Loss A/c. and Balance Sheet 

(with Annexure and 3CB/3CD form in case of Tax Audit) 

P&L A/C. AND BS 
FOR FY 19-20. 
P&L A/C. AND BS 
FOR FY 18-19. 
P&L A/C. AND BS 
FOR FY 17-18. 
P&L A/C. AND BS 
FOR FY 16-17. 
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Sl. No. Category Name 
Sub Category 

Description 
Details 

F MAN POWER 

TECHNICAL 

PERSONNEL 
ListofTechnical Staffs alongwith Structures & Organization (as 

per NIeT.) 
TECHNICAL 

PERSONNEL ON 

CONTRACT 

All Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the Bidder in the 

Declaration Folder of My Documents. 

 

(B) FINANCIAL PROPOSAL (PART II) 

The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities(BOQ). 

The contractor is to quote the rate online through computer in the space marked for quoting rate in the BOQ; only 

downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signedby the contractor. 

Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 

contractor. 

Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity as mentioned in 

the NIeT to be obtained from the information furnished in Form – II (Section–B), i.e., Financial Statement. 

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be submitted which must 

demonstrate the soundness of Bidder’s financial position, showing long-term profitability including an estimated 

financial projection for the next 2 (two) years. 

 

7. Tender Evaluation Committee (TEC): 

Bid Evaluation Committee constituted under Executive Engineer with reference to Order no. 45-W(C)/1M-23/15 

Dated 13/02/2015 of the Principal secretary to the Govt. of West Bengal, P.W.D. 

 

8. Opening of Technical proposal: 

Technical proposals will be opened by the Executive Engineer, Purulia Division, Municipal Engineering Directorate, 

Government of West Bengal and his authorized representative electronically from the website using their Digital 

Signature Certificate (DSC). Intending tenderers may remain present if they so desire. 

Cover (folder) statutory documents will be opened first & if found in order, cover (Folder) for non-statutory documents 

will be opened. If there is any deficiency in the statutory documents, the tender will summarily be rejected. 

Decrypted (transformed in to readable formats) documents of the non-statutory cover will be downloaded & handed 

over to the tender evaluation committee. 

Pursuant to scrutiny & decision of the Bid Evaluation Committee, the summary list of eligible bidders & the serial 

number of work for which their proposal will be considered will be uploaded in the web portals. 

While evaluation the committee may summon the bidders(s) & seek clarification / information or additional 

documents or original hard copy of any of the documents already submitted & if these are not produced within the 

stipulated time frame, their proposals will be liable for rejection. 
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9. Opening & evaluation of tender: 

(A) Opening of Technical proposal: - 

i) Technical proposals will be opened by the undersigned and his authorized representative electronically from 

the web site using their Digital Signature Certificate. 

ii) Intending bidders may remain present online if they so desire. 

iii) Cover (folder) for statutory documents should be open first & if found in order, cover (Folder) for non-

statutory documents will be opened. If there is any deficiency in the statutory documents the tender will 

summarily be rejected. 

iv) Decrypted (transformed in to readable formats) documents of the non-statutory cover will be downloaded & 

handed over to the tender evolution committee. 

(B) Uploading of summary list of technically qualified bidders: 

i) Pursuant to scrutiny & decision of the Tender Evaluation committee the summary list of eligible bidders will 

be uploaded in the web portals. 

ii) While evaluation the committee may summon the bidders & seek clarification / information or additional 

documents or original hard copy of any of the documents already submitted & if these are not produced 

within the stipulated time frame, their proposals will be liable for rejection. 

(C) Financial proposal 

i) Financial proposals of the bidders declared technically eligible by the Tender Evaluation Committee willbe 

opened electronically from the web portal on the prescribed date, by the undersigned. 

ii) The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present 

atthat time. 

iii) The Financial Proposal shall be evaluated by the Tender Inviting Authority for scrutiny and approval. Final 

summary result containing inter-alia, name of contractors and the rates quoted by them shall be uploaded 

provided he is satisfied that the rate obtained is fair and reasonable and there is no scope of further lowering 

down of rate. 

iv) However, if there is any scope for lowering down of rates in the opinion of the Tender Inviting Authority, 

further negotiation meeting with the lowest bidder may be held at the office of the concerned Executive 

Engineerwhich will be done offline. The final negotiation statement shall be uploaded in the website. 

 

10. Penalty for suppression/distortion of facts: 

If any Bidder fails to produce the original hard copies of the documents uploaded or any other documents on demand 

of the Tender Inviting Authority within a specified time frame or if any deviation is detected in the hard copies from the 

uploaded soft copies or if there is any suppression, the Bidder will be suspended from participating in the tenders on e-

Tender platform for a period of 3 (Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 

will stand forfeited. Besides, the Executive Engineer, Purulia Division, Municipal Engineering Directorate may take 

appropriate legal action against such defaulting Bidder. 

 

11. Rejection of Bid: 

The employer (Tender accepting authority) reserves the right to accept or reject any bid and to cancel the bidding 

process and reject all bids at any time prior to the award of contract without thereby incurring any liability to the 

affected Bidders or any obligation to inform the affected Bidder or Biddersof the ground for Employer’s action. 
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12. Award of Contract: 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through Letter 

of Acceptance. Refusal to accept an award after issuance of “Letter of Acceptance” or refusal to enter into contract with 

the Government without justifiable cause will lead to forfeiture of EMD of the said bidder in favour of the Government 

and appropriate penal action as per rule / as stated elsewhere in this NIeT will be taken against him. 

All the tender documents including N.I.T. & B.O.Q. will be the part of the contract documents. After receipt of Letter of 

Acceptance, the successful bidder shall have to submit requisite copies of contract documents along with requisite cost 

(Ref: of this N.I.T.) through Demand Draft / Pay Order /RTGS/NEFT issued from any nationalized / scheduled bank in 

favour of the Executive Engineer of the concerned work within time limit to be set in the letter of acceptance. 

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter ofAcceptance / Work Order 

may be delayed due to non-receipt of clear site for the work and no claim, whatsoever, for delay in issuance of Letter of 

Acceptance / Work Order will be entertained. 

The Agreement in West Bengal Form No. 2911 will incorporate all necessary documents e.g. NIeT, all addenda & 

corrigendum, special terms & conditions (Section – C), different filled-up forms (Section –B), BOQ, prevailing P.W. 

Directorate Schedule of Rates at the time of floating of NIeT, and the same will be constituted between the Tender 

Accepting Authority and the successful Bidder. 

 

Online receipt and refund of EMD of e-procurement through State Government e-procurement portal. 

Login by bidder: 

A bidder desirous of taking part in a tender invited by a State Government Office / PSU / Autonomous Body / Local Body / 

PRIs, etc. shall login to the e-procurement portal of the Government of West Bengal https://wbtenders.gov.in using his 

login ID and password. 

He will select the tender to bid and initiate payment of pre-defined EMD / Tender Fees forthat tender by select from either 

of the following payments modes: 

o Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI 

bank payment gateway. 

o RTGS/NEFT in case of offline payment through bank account in any bank. 

Payment procedure: 

Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway: 

o On selection of net banking as the payment mode, the bidder will be directed to ICICI Bank payment 

Gateway webpage (along with a string containing a Unique ID) where he will select the Bank through 

which he wants to do the transaction. 

o Bidder will make the payment after entering his Unique ID and password of the bank to process the 

transaction. 

o Bidder will receive a confirmation message regarding success/failure of the transaction. 

o If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling 

account of the State Government / PSU / Autonomous Body / Local Body / PRIs, etc. maintained with the 

Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD / Tender Fees. 

o If transaction is failure, the bidder will again try for payment by going bank to the first step. 

Payment through RTGS/NEFT: 

o On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-filled challan 

having the details to process RTGS/NEFT transaction. 

o The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using 

his Bank account. 
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o Once payment is made, the bidder will come back to the e-procurement portal after expiry of a reasonable 

time to enable the NEFT/RTGS process to complete, in order to verify the payment made and continue the 

bidding process. 

o If verification is successful, the Fund will get credited to the respective Pooling account of the State 

Government maintained with the Focal Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for 

collection of EMD. 

o Hereafter, the Bidder will go to e-procurement portal for submission of his bid. 

o But if the payment verification is unsuccessful, the amount will be returned to the bidder’s account. 

Refund/Settlement Process: 

o After opening of the bids and technical evaluation of the same by the tender inviting authority through 

electronic processing in the -e Procurement portal of the State Government, the tender inviting authority 

will declare the status of the bids as successful or unsuccessful which will be made available, along with 

the details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal through web services. 

o On receipt of the information from the e-Procurement portal, the Bank will refund, through an automated 

process, the EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank 

accounts from which they made the payment transaction. Such refund will take place within T±2 Bank 

Working Days where T will mean the date on which information on rejection of bid is uploaded to the e-

Procurement portal by the tender inviting authority. 

o Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the 

technically qualified bidders other than that of the L1 and L2 bidders will refund, through an automated 

process, to the respective bidders’ bank accounts from which they made the payment transaction. Such 

refund will take place within T±2 Bank Working Days where Twill mean the date on which information 

on rejection of financial bid is uploaded to the -e Procurement portal by the tender inviting authority. 

However, the L2 bidder should not be rejected till the LOI process is successful. 

o If the L1 bidder accepts the LOI and the same is processed electronically in the e- Procurement portal, 

EMD of the L2 bidder will be refunded through an automated process, to hisbank account from which he 

made the payment transaction. Such refund will take place withinT±2 Bank Working Days where T will 

mean the date on which information on Award of Contract (AOC) to the L1 bidder is uploaded to the e-

Procurement portal by the tender inviting authority. 

o As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in the e-

Procurement portal. 

EMD of the L1 bidder for tenders of State Government offices will automatically get transferred from the 

pooling account to the State Government deposit head “8443-00-103-001-07” through GRIPS along with 

the bank particulars of the L1 bidder. 

In Such transfer will take place within T±1 Bank Working Days where T will mean the date on which the 

Award of Contract (AOC) is issued. 

o The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the e-

Procurement portal for updation. 

o Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, 

deposited by the bidders will be transferred electronically from the pooling account to the Government 

revenue receipt head “0070-60-800-013-27” through GRIPS for Government tenders. 

o All refunds will be made mandatorily to the Bank A/c. from which the payment of EMD & Tender Fees (if 

any)were initiated. 
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o The ICICI Internet Banking will communicate to the State Government e-Procurement portal all details of 

the transactions on daily basis. 

o The Tender Inviting Authority of the Government Offices will be using their respective e-procurement 

User ID and Password to view the EMD and Tender Fees deposited by the bidders in the pooling accounts. 

o The nodal officer of the Finance Department, Government of West Bengal will be able to view the 

Department-wise EMD and Tender Fees deposited by the bidders to the pooling accounts and fund 

transferred downstream at various stages of the tender process to the Government accounts and bidders’ 

accounts, as applicable by using user access as provided by NIC. 

 

 

 

Executive Engineer 

Purulia Division 

M. E. Directorate 
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SECTION – B: 

Forms to be submitted by the bidders 

FORM –I 
PRE-QUALIFICATION APPLICATION 

 
To, 
The Executive Engineer, 
Purulia Division, 
M. E. Directorate, 
Govt. of West Bengal 
 
Ref.: - Tender for the work: - ___________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
 

MED/PD/EE/NIeT-01/2022–2023  (Sl. No.  …………………...) of 
Executive Engineer, Purulia Division, Municipal Engineering Directorate 

 
Respected Sir, 
 

Having examined the Statutory, Non Statutory & NIeT documents, I / We hereby submit all the 
necessaryinformation and relevant documents for evaluation. 

The application is made by me / us on behalf of _________________________________________________ in 
thecapacity ____________________________________________________ duly authorized to submit in order. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the 
group offirms for Application and for completion of the contract documents is attached herewith. 

We are interested in bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & 
value ofthe contract bid under this project. 
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserves the right to reject 
anyapplication without assigning any reason. 
 

Enclosure: - e-Filling: - 
1. Statutory Documents 
2. Non Statutory Documents 
 
 
 

Date: 
 
 
 
 

Signature of applicant including title 
And capacity in which application is made. 
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FORM –II 
FINANCIAL STATEMENT 

 
B1 Name of Applicant:  

The Bidder’s Net Worth for the last year calculated on the basis of capital, profit and free reserve available to the 
firm should be positive. 

B2 Annual Turn Over: 
Year Amount in Rs. Document Reference as attached (Page no. etc.) 

Year-5 
(2016-2017) 

  

Year-4 
(2017-2018) 

  

Year-3 
(2018-2019) 

  

Year-2 
(2019-2020) 

  

Year-1 
(2020-2021) 

  

B3 Annual value of works undertaken : 
Work in hand 

i.e. Work order 
issued 

As on As on As on As on As on As on 

       

       

B4 Bank Solvency Certificate: 

Amount in Rs. Issuing Bank Branch 
Date of issue of Bank 
Solvency Certificate 

   
 
 

B5 Works Statement: 
Work in progress Work order issued but work not started 

Sl. 
No. 

Name of the work with 
Tender No. 

Estimated 
Amount 

% of work 
executed 

Sl. 
No. 

Name of the work with 
Tender No. 

Tendered 
Amount 

 
 

      

 
 

      

 
 

      

 
 

      

 
 

      

 
       

 
 
 

Signed by an authorized officer of the firm 
 

Title of the officer 
 

Name of the Firm with Seal 
Date __________________________ 
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FORM –III 

EXPERIENCE PROFILE 

 

Name of Applicant: 

 

LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS HAVINGMORE 

THAN 30% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 
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Note: 

a) Certificate from the Employers to be attached. 

b) Non-disclosure of any information in the schedule will result in disqualification of the firm. 

 

 

 

 

 

Signature of applicant including title 

And capacity in which applicant is made. 
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FORM –IV 

DECLARATION AGAINST COMMON INTEREST 

 

To, 
The Executive Engineer, 
Purulia Division, 
M. E. Directorate, 
Govt. of West Bengal 
 
Ref.: - Tender for the work: - ___________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
_____________________________________________________________________________________________________________________ 
 

NIeT No. 01 of EE/MED/MLD/2022-2023(Sl. No.  …………………...) of 
Executive Engineer, Purulia Division, Municipal Engineering Directorate 

 
Respected Sir, 

I/We, Sri/Smt. ……………………………………………………………………………., the authorized signatory on 
behalf of…………………………………………………………... do hereby affirm that I/We/any of the member 
of…………………………………… bidding against NIeT No. mentioned above, do not have any common 
interest either as a partner in any partnership firm /consortium/Joint Venture oras proprietor / 
Principal Share Holder of any other Firm/Company in the same serial for the work I/we want 
toparticipate. 

 
Dated this__________ day of ______________________ 20_____________________ 
Full name of Bidder / Contractor: ______________________________________ 
Authorized Signatory: ___________________________________________________ 
In the capacity of: ________________________________________________________ 
Duly authorized to sign bid 
For & on behalf of (Name of Firm): _____________________________________ 
(In block Capital letters or typed) 
 
Office address with seal: ________________________________________________ 
Telephone no(s) (office): _______________________________________________ 
Mobile No: _______________________________________________________________ 
Fax No: ___________________________________________________________________ 
E mail ID: _________________________________________________________________ 

 
Note: In case of Joint Venture & Consortium the Lead Member to submit this format. 
 
 
 
 

(DIGITAL SIGNATURE OF BIDDER IS SUFFICIENT) 
 
 
 
 



NIeT No. - MED/PD/EE/NIeT-01/2022–2023 

Page 28 URBAN HEALTH & WELLNESS CENTER 
 

 
FORM – V 

STRUCTURE AND ORGANISATION 

 

1 Name of Applicant :  

 

2 Office Address :  

 

 

 

Telephone No. :  

Mobile No. :  

3 Name and address of Banker :  

 

 

 

4 Attach an Organization Chart showing 

the structure of the Company with 

names of key personnel and technical 

staff with Bio-Data. 

:  

 

 

 

 

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation. 

 

 

 
 

Date: 
 
 
 
 

Signature, name and designation of Authorised 
Signatory 

 
 
 
 

For and on behalf of ____________________________________ 
(Name of the Applicant) 
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AFFIDAVIT – “A” 

(To be furnished in Non – Judicial Stamp Paper of appropriate value duly notarized) 
 

Ref.:-  NIeT No. 01 of EE/MED/MLD/ 2022-2023of Executive Engineer, Purulia Division, Municipal 
Engineering Directorate 

 

a. I, the undersigned, do certify that all the statements made in the attached documents are true and 
correct. In case of any information submitted proved to be false or concealed, the application may 
be rejected and noobjection/claim will be raised by the under-signed. 
 

b. The under-signed also hereby certifies that neither our firm M/s. ____________________________________ 
________________________________________________________________________ nor any of its constituent 
partnershave failed to executed more than one works contract under any directorate of Govt. of 
West Bengal and that neither our firmnor any of its constituent partners was terminated by any 
sub-rule under Clause 3 of Tender Form No. 2911 and that neither our firm nor any of its 
constituent partners was terminated under any clause of Standard Bidding Documents by the 
Engineer-in-Charge / Employer during last 3 (three) years. 

 
c. The undersigned also hereby certifies that no penal action initiated /taken against neither our 

firm M/s. ________________________________________________________________________________nor any of its 
constituent partners for bad workmanship during the last5 years prior to the date of this NIeT. 
 

d. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish 
pertinent information as deemed necessary and/or as requested by the Department to verify this 
statement. 
 

e. The undersigned understands that further qualifying information may be requested and agrees to 
furnish any such information at the request of The Department. 
 

f. Certified that I have applied in the tender, bearing NIeT No. referred above, in the capacity of 
individual/as a partner of a firm & I have not applied severally for the same joband also not 
applied more than two works anywhere per set of required machineries. 

 
g. I / we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing 

machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and 
as per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site 
even if upon technical evaluation I am declared as “qualified” without having all the requisite 
technical personnel and /or plants/ testing machineries / equipment at the time of submission of 
tender. 
 

 
 

Signed by an authorized officer of the firm 
 

Title of the officer 
Name of the Firm with Seal 
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Date __________________________ 
DECLARATION – “Y” 

(To be furnished in Non – Judicial Stamp Paper of appropriate value duly notarized) 
 

Ref.:-  NIeT No. 01 of EE/MED/MLD/ 2022-2023of Executive Engineer, Purulia Division, Municipal 
Engineering Directorate 

 
a. I, the undersigned, declare that all the statements made in the attached documents in respect of 

mode of ownership of machineries are true and correct. 
 

b. Certified that required specified machineries for the works under this NIeT will be installed at the 
working site within 45 (forty-five) days (maximum) from the date of LOA / work Order. 

 
c. The undersigned also hereby certifies that neither our firm or any constituent firm had been 

debarred to participate in tender by Public Works Department, UD&MA Dept. or other Govt. dept. 
during the last 5(five) years prior to the date of this NIeT. 

 
d. The undersigned understands and agrees that further qualifying information may be requested 

and agrees to furnish any such information at the request of the Department. 
 

e. Certified that I have applied in the Tender referred above in the capacity of individual / as a 
partner of a firm and that I have not applied severally for the same job. 

 
f. Certified that I have applied in the tender in the capacity of individual / as a partner of a firm. 

 
g. Certified that I have access to or have available liquid assets (aggregate of working capital, Cash-

in-Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the 
estimated cost put to tender. In this respect, I have attached necessary documents with this 
application. 

 
h. I, the under-signed, do certify that all the statements made in the attached documents are true and 

correct. If any declaration submitted is found / ascertain to be incorrect / fabricated / 
misrepresented / fraudulent etc., accordingly tender will be liable to be cancelled / terminated 
immediately & I / my firm / company shall also be liable to be prosecuted under section 197, 199 
& 200 of Indian Penal Code, 1860 along with section- 71 & section -73 of Indian Information & 
Technology Act 2008 & any other applicable law for the time being in force in addition to 
forfeiture of Earnest Money / Security Deposit. 

 
 
 
 

 
Signed by an authorized officer of the firm 

 
Title of the officer 

Name of the Firm with Seal 
Date __________________________ 
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SECTION – C 

General Terms and Conditions 

 

C - 1. General: Unless otherwise stipulated, all the works are to be done as per general conditions and general 

specifications as mentioned in the Departmental Schedule, i.e., Public Works Department Schedule of Rates for 

Building Works (Volume – I) and Sanitary & Plumbing works (Volume – II) including Materials, Labour & Carriage 

effective from 1st November 2017 with up-to-date addenda and corrigenda, if any, in force issued by the 

Superintending Engineer, Planning & Monitoring Circle, PWD & Convener, Combined Schedule Committee of PWD ,as 

applicable for the working area of concerned Circle at the time of uploading of tender. 

For general conditions and general specifications of items of works including supply and carriage works, not 

appearing in the aforesaid specification books, relevant Public Works Department Schedule of Rates for Road & Bridge 

Works (Volume–III) including Materials, Labour& Carriage in different districts of West Bengal for the working area 

effective from 30th August 2018 with up-to-date agenda & corrigenda, if any, in force issued from competent authority 

of PWD or relevant I.S./ I.R.C. Codes of practice or National Building Code in force at the time of uploading of tender 

will be considered for the appropriate working area. 

 

C - 2. Definition of “Engineer-in-Charge” and commencement of work: The word “Engineer-in-Charge” means the 

Executive Engineer, M.E. Directorate of the concerned Division. The word “Department” appearing anywhere in the 

tender documents means Municipal Engineering Directorate under UD&MA Department, Government of West Bengal, 

who have jurisdiction, administrative or executive, over part or whole of the works forming the subject matter of the 

tender or contract. The word “approved” appearing anywhere in the documents means approved by the Engineer-in-

Charge. In case, the work is transferred to any other Division, the Executive Engineer under whom the work will be 

executed should be treated as the Engineer-in-Charge. The work will have to be taken up within specified time as 

mentioned in the work order. Failure to do so will constitute a violation of the contract stipulation as regards to 

proportionate progress and timely completion of work and the contractor will thereby make himself liable to pay 

compensation or other penal action as per stipulation of the printed tender form. The Superintending Engineer of 

concerned Circle, Municipal Engineering Directorate, Government of West Bengal will act as Nodal Superintending 

Engineer. The Executive Engineer, concerned Division, M. E. Directorate, Government of West Bengal shall be the 

Nodal Engineer-in-Charge of the work. Nodal Superintending Engineer will control the whole work. Deviation of the 

work if any should be controlled and sanctioned/approved by the nodal Superintending Engineer of MED as per G.O. 

No. 5784-PW/L&A/2M-175/2017 dated 12.09.2017. 

 

C - 3. Terms & Conditions in extended period: As Clause 5 of West Bengal Form No. 2911(ii) when an extension of 

time for completion of work is granted by the Engineer-in-Charge for valid reasons over which the contractor have no 

control, it will be taken as granted by the working contractor that the validity of the contract is extended automatically 

up to the extended period with all terms and conditions, rates etc. remaining unaltered, i.e., the tender is revalidated 

up to the extended period. 

 

C - 4. Co-operation with other agencies and damages and safety of road users: All works are to be carried out in 

close co-operation with the Department and other contract(s) that may be working in the area of work. The work 

should also be carried out with due regard to the convenience of the road users and occupants of the adjacent locality, 
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if any. All arrangements and program of work must be adjusted accordingly. All precautions must be taken to guard 

against chances of injury or accidents to workers, road users, occupants of the adjacent locality etc. The contractor 

must see that all damages to any property which, in the opinion of the Engineer-in-Charge are due to the negligence of 

the contractor are promptly rectified by the contractor at his own cost and expenses and according to the direction 

and satisfaction of the Engineer-in-Charge. 

 

C - 5. Transportation arrangement: The contractor will arrange for all means of transport including railways wagons 

required for carriage and supply of materials and also the materials required for the construction work. The 

Department may however, at their own discretion grant necessary certificates, if required, for booking of railways 

wagons etc. But, in case of failure of the department to help the contractor in this respect, the contractor will have to 

arrange at his own initiative so that progress of work is not hampered and no claim whatsoever on this ground will be 

entertained under any circumstances. If railways facilities are not available, the contractor will have to depend on 

transport of materials by road as necessary to complete the work without claiming any extra payment from 

Department in this regard. The contractor must consider this aspect while quoting rate. 

 

C - 6. Contractor’s Site Office: The contractor will have to set up an office adjacent to the work as may be approved by 

the Engineer-in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 

representative may desire to give to the contractor in connection with the contract, may be left or sent by post to such 

office or delivered to the contractor’s authorised agent or representative. For such intimation to the contractor’s site 

office, it will be deemed to the sufficient enough to be served upon the contractor. On selection, the contractor shall 

have to strictly display the work program in Bar Chart and relevant drawings of the project in the site office. 

 

C - 7. Incidental and other charges: The cost of all materials, hire charges of Tools and plants, labour, Corporation/ 

Municipal Fees for water supply, Royalty or road materials if (any), electricity and other charges of Municipalities or 

statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead charges 

etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of all taxes, all other charges 

for the execution of the specified work, including supply of materials and related carriage, complete or finished in all 

respect up to the entire satisfaction of the Engineer-in-charge of the work. No extra claim in this regard beyond the 

specified rate as per work schedule in this respect will be entertained. 

 

C - 8. Authorised Representative of Contractor:The contractor should not assign the agreement or sublet any portion 

of the work. The contractor, may however, appoint and authorised representatives in respect of one or more of the 

following purposes only. 

 

C - 8 - 1.  General day to day management of work. 

C - 8 - 2.  To give requisition for Departmental materials, Tools & Plants etc., to receive the same and sign hand 

receipts thereof. 

C - 8 - 3.  To attend measurements when taken by the Departmental Officers and sign the records of such 

measurements which will be taken as accepted by the contractor. 

The selection of the authorised representatives will be subject to the prior approval of the Engineer-in-

Charge concerned and the contractor will in writing seek such approval of the Engineer-in-Charge giving 

therein the name of work, Tender No., the Name, Address and theattested specimen signature of the 

representative he wants to appoint and the specific purposes as specified here-in-above, which the 

representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue at any 
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subsequent date, revised directions about such authorised representatives and the contractor will be bound 

to abide by such directions. The Engineer-in-Charge will not be bound to assign any reason for his revised 

directions. Any notice correspondence etc. issued to the authorised representative or left at his address, will 

be deemed to have been issued to the contractor. 

 

C - 9. Power of Attorney: The Provision of the power of attorney, if any, must be subject to the approval of the 

Department. Otherwise the Department will not be bound to take cognizance of such of attorney. 

 

C - 10. Extension of time: For cogent reasons over which the contractor will have no control and which will retard the 

progress, extension of time for the period lost will be granted on receipt of application from the contractor before the 

expiry date of contract. No claim whatsoever for idle labour, additional establishment, enhanced cost of materials and 

labour and hire charges of tools & plants etc. will be entertained under any circumstances. The contractor should 

consider the above factor while quoting his rate. Applications for such extension of time should be submitted by the 

contractor in the manner indicated in Clause 5 of the printed form of West Bengal Form No. 2911(ii). 

 

C - 11. Contractor’s Go-down: The contractor must provide suitable go-downs for cement and other materials at the site 

of work. The cement go-down should be sufficient in capacity and it must be water tight with either an elevated floor 

with proper ventilation arrangement underneath the floor or if solid raised flooring is made, cement is to be stored on 

bamboo or timber dunnage to the satisfaction of the Engineer-in-Charge. No separate payment will be made for these 

go-downs or for the store yard. Any cement, which is found at the time of use to have been damaged, shall be rejected 

and must immediately to be removed from the site by the contractor as per directed of the Engineer-in-Charge. 

 

C - 12. Arrangement of Land: The contractor will arrange land for installation of his Plants and Machineries, his go-

down, store yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available and if 

applied for, may be spared for the said purpose on the written permission of the ULB authority as per rule. 

 

C - 13. Use of Government Land:Before using any space in Government land for any purpose whatsoever, approval of 

the Engineer-in-Charge will be required. Departmental land, if available and if applied for, may be spared for the 

purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his own 

arrangements for storage of tools, plants, equipments, materials etc. of adequate capacity and will clear and remove on 

completion of work and will also remove the shed, huts etc. which he might have erected in Government land. If after 

such use, the contractor fails to clear the land, Department will arrange to remove those installations and adequate 

recovery will be made from the dues of the contractor. 

 

C - 14. Work Order Book: The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at 

his own cost one Work Order Book to Sub-Divisional Officer/Assistant Engineer concerned, who is authorised to 

receive and keep in custody the Work Order Book on behalf of the Engineer-in-Charge. The Work Order Book will be 

kept at the site of work under the custody of Sub-Divisional Officer/Assistant Engineer or his authorised 

representative. The Work Order Book should have machine numbered pages in triplicate. Directions or instructions 

from Departmental officers to be issued to the Contractor will be entered (in triplicate) in the Work Order Book 

(except when such directions or instructions are given by separate letters). The contractor or his authorised 

representatives should regularly note the entries made in the Work Order Book and also record thereon the actions 

taken or being taken by him for complying the said directions or instructions on any relevant points relating to the 
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work. The contractor or his authorised representative may take away the triplicate pages of the Work Order Book for 

his own record and guidance. 

Cases of supplementary items or of claims may not be entertained unless supported byentries in the Work Order 

Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

C - 14 - 1.  Name of the Work; 

C - 14 - 2.  Reference to contract number; 

C - 14 - 3.  Contractual rate in percentage; 

C - 14 - 4.  Date of opening of the Work Order Book; 

C - 14 - 5.  Name and address of the Contractor; 

C - 14 - 6.  Signature of the Contractor; 

C - 14 - 7.  Name & address of the Authorized representative (if any); 

C - 14 - 8.  Specific purpose for which the contractor’s representatives is authorized to act on behalf of him; 

C - 14 - 9.  Signature of the authorized representative duly attested by the Contractor; 

C - 14 - 10.  Signature of the Sub-Divisional Officer / Assistant Engineer concerned; 

C - 14 - 11.  Date of actual completion of work; 

C - 14 - 12.  Date of recording final measurement; 

The last two entries shall be filled in on completion of the work and before the Work Order Book is recorded in the 

office of the Sub-Divisional Officer/Assistant Engineer. 

 

C - 15. Clearing of Materials: Before starting any work, work site, wherever necessary, must be properly dressed after 

cutting clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the alignment 

or site of works. On completion of works all temporary structures or obstructions including some pipes in 

underground works, if any, must also be removed. All scars of construction should be obliterated and the whole site 

should be left in a clear and neat manner to the satisfaction of the Engineer-in-Charge. Total length (in case of road 

project) should be demarcated by proper chainage with fixing 200 m post as perdirection of the Engineer-in-Charge 

on both sides of the alignment and Bench Marking at desired locations as per direction of the Engineer-in-Charge. No 

separate payment will be made for all these works; the cost thereof being deemed to have been included in the rates of 

various items of works quoted by the contractor in the schedule of probable items of works. 

 

C - 16. Sundry Materials: The contractor must erect temporary pillars, master pillars etc. as may be required in suitable 

places as directed by the Engineer-in-Charge at his own cost before starting and during the work by which the 

departmental staff will check levels layout of different works and fix up alignment and the contractor will have to 

maintain and protect the same till completion of the work. All machineries and equipments like Level Machine, Staff, 

Theodolite etc. and other sundry material like pegs, strings, nails, flakes instruments etc. and also skilled labour 

required for setting out the levels, for laying out difference structures and alignment will also have to be supplied by 

the contractor at his own cost as per direction of the Engineer-in-Charge without any extra claim towards the 

Department. 

 

C - 17. Supplementary/Additional items of Works:  

C - 17 - 1.  Rates of Supplementary Item(s) will be analysed in the P1stP instant as far as possible from the rates of the 

allied items of works appearing in the tender schedule. 

C - 17 - 2.  Rates of Supplementary Item(s) will be analysed to the maximum extent possible from the rates of allied 

items of works appearing in the Public Works Department Schedule of Rates (for Building / Sanitary & Plumbing 



NIeT No. - MED/PD/EE/NIeT-01/2022–2023 

URBAN HEALTH & WELLNESS CENTER Page 35 
 

Works) of probable items of work forming part of the tender document. Rates of SOR for the working area at the 

time of floating of NIeT will be applicable. 

C - 17 - 3.  In Case, additional items do not appear in the above Public Works Department Schedule of Rates, such 

items for the works will be paid at the rates entered in the Public Works (Roads) Department Schedule of Rates 

for the working area at the time floating of NIeT. 

C - 17 - 4.  It the Supplementary Item(s) cannot be computed even after application of clauses stated above, rates of 

supplementary item(s) will be analysed to the maximum extent possible from the rates of allied items of works 

appearing in the current PWD Schedule of Rates (for Building/Sanitary & Plumbing/Road Works) of probable 

items of work for the work area at the time of execution of work. 

C - 17 - 5.  If the rates of the Supplementary Item(s) cannot be computed even after application of clauses stated 

above, the same will be determined by analysis from market rates of material, labour and carriage cost prevailing 

at the time of execution of such items of work. Profit and overhead charges (both together) at 10% (ten percent) 

will be allowed only. In that case the contractual percentage will not be applicable. In such cases rates should be 

determined by the Superintending Engineer concerned under whom the work is being executed. 

Contractual percentage shall only be applicable with regard to the portions of the analysis based on PWD 

Schedule of Ratesas mentioned in Clauses stated above only. 

It may be noted that the cases of supplementary items of claim will not be entertained unless supported by 

entries in the Work Order Book or any written order from the tender accepting authority. 

 

C - 18. Covered up works:When one item of work is to be covered up by another item of work the later item should not 

be done before the formal item has been measured up and has been inspected by the Engineer-in-Charge or the Sub-

Divisional Officer / Assistant Engineer, as the authorized representative of the Engineer-in-Charge and order given by 

him for proceeding with the later item of work. When, however, this is not possible for practical reasons, the Sub-

Assistant Engineer, if so authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect 

of minor works and issue order regarding the later item. 

 

C - 19. Approval of Sample: Samples of all materials to be supplied by the contractor and to be used in the work will 

have to be approved by the Engineer-in-Charge and checking the quality of such materials will have to be done by the 

concerned Department or as directed by the Engineer-in-Charge prior to utilization in the work. 

 

C - 20. Water and Energy: The contractor will have to arrange at his own cost, required energy for operation of 

equipments and machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in 

difference stages of execution of work. No facility of any sort will be provided for utilization of the departmental 

sources of energy existing at the site of work. Arrangement for obtaining water for the work should also be made by 

the contractor at his own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by 

the contractor for which no claim will be entertained. 

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, 

sanitation, light, procurement of food for contractors’ staff & crews, medical aids etc. are to be arranged for by the 

contractor at his own cost. The cost for transportation of labour, materials and all other incidental items as required 

for work shall also have to be borne by the Contractor without any extra claim from the Department. 

Amenities for contractors: 

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, 

sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged by the contractor at his 
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own cost. The cost of transport of labour, materials and all other incidental items as required for work shall also have 

to be borne by the Contractor without any extra claim from department. 

 

C - 21. Road open to traffic: It should be clearly understood that the contractor will be responsible to keep the road 

open to all kinds of traffic during execution of the work. The work should be so arranged and the program of work 

must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, diversion road should be 

provided and maintained by the contractor at his own cost for the entire period of work, if not separately provided in 

the tender. The Contractor should take all necessary precautions including guarding, lighting and barricading as 

necessary, to guard against the chances of injury or accident to the road user and traffic and ferry users during 

execution of the work for which nothing extra will be paid except otherwise mentioned in the specific price schedule. 

The contractor will also have to indemnify the Department against consequences of any such injury or accident, if so 

happens and which, as per opinion of the Engineer-in-Charge is due to contractor’s fault. 

Suitable road sign, as and where necessary, should be provided by the contractor at his own cost as per direction 

of the Engineer-in-Charge and will also be maintained till the completion of the work. Road barriers, with red light at 

night, are to be placed where the existing surface is disturbed with proper road signs. All these should be done at the 

cost of the contractor without any extra claim towards the Department. 

 

C - 22. Drawings: All works should be carried out in conformity with the drawings supplied by this Department. The 

Contractor will have to carry out all the works according to the Departmental General Arrangement Drawing and 

Detail Working Drawings to be supplied by the Department from time-to-time. 

As per the Sub-Soil Investigation report, to be submitted by the executing agency (already engaged) in due course 

of time, the drawing might be modified as per the revised design requirements and the bidder must comply the 

necessary revisions suggested during execution of this project. 

 

C - 23. Serviceable Materials: The responsibility for stacking the serviceable materials (as per decision of the Engineer-

in-Charge) obtained during dismantling of existing structures/roads and handing over the same to the Engineer-in-

Charge of work of this Department lies with the contractor and nothing will be paid on this account. In case of any loss 

or damage of serviceable materials prior to handing over the same to this Department, full value will be recovered 

from the Contractor’s bill at rates as will be assessed by the Engineer-in-Charge. 

 

C - 24. Unserviceable Materials: The Contractor will have to remove all unserviceable materials, obtained during 

execution at a place as will be directed. The contractor should dress and clear the work site after completion of work 

as per direction of the Engineer-in-Charge. No extra payment will be made on this account. 

 

C - 25. Contractor’s risk for loss or damage: All risk on account of railway or road carriage or carriage by boat 

including loss or damage of vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor 

without any extra claim from the Department. 

 

C - 26. Idle labour& additional cost: Whatever may be the reason, no claim on idle labour, enhancement of labour rate 

additional establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. will be 

entertained under any circumstances. 

 

C - 27. Charges and fees payable by contractor: 
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C - 27 - 1.  The contractor will have to pay all fees required to be given or paid by any statute or any regulation or 

by-law of any local or other statutory authority which may be applicable to the works and will keep the 

department indemnified against all penalties and liabilities of every kind for breach of such statute, regulation 

or law. 

C - 27 - 2.  The Contractor will save and indemnify the department from and against all claims, demands, suit and 

proceedings for or on account of infringement of any patent, rights, design, trade mark of name of other 

protected right in respect of any constructional plant, machine, work, materials, thing or process used for or 

in connection with works or temporary works or any of them. 

 

C - 28. Issue of Departmental Tools and Plants: All Tools and Plants required for the work will have to be supplied by 

the Contractor at his own cost. All cost of fuel and stores for proper running of the Tools and Plants must be borne by 

the Contractor. 

 

C - 29. Realisation of Departmental claims: Any of sum money due and payable to the contractor (including security 

deposit refundable to him/her) under this contract may be appropriated by the Government and set off against any 

claim of Government for the payment of sum of money arising out of this contract or under any other contract made 

by the contractor with the Government. If the entire claim of Government is not appropriated by this way, claim for 

balance amount may be appropriated as per Public Demand Recovery Act. 

 

C - 30. Compliance of different Acts: The contractor shall comply with the provisions of the Apprentices Act, 1961, 

Minimum Wages Act, 1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued 

hereunder from time to time. If he fails to do so, Engineer-in-Charge or Superintending Engineer of the concern Circle 

of P.W. Directorate may at his discretions, take necessary measure over the contract. 

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on account of any 

violation of the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the 

concerned Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. 

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or date as are called 

for from time-to-time in connection with implementation of the provisions of the above Acts and Rules and timely 

submission of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-Charge 

may at his discretion take necessary measures over the contract. 

 

C - 31. Safety, Security and Protection of the Environment: The Contractor shall, throughout the execution and 

completion of the Works and the remedying of any defects therein: 

C - 31 - 1.  have full regard for the safety of all persons and the Works (so far as the same are not completed or 

occupied by the Department); 

C - 31 - 2.  provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and 

where necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and 

convenience of the public or others; 

C - 31 - 3.  take all reasonable steps to protect the environment on and off the Site and to avoid damage or 

nuisance to persons or to property of the public or others resulting from pollution, noise or other causes 

arising as a consequence of his methods of operation; 

C - 31 - 4.  ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal 

light of the railways or with any traffic or signal lights of any local or other authority. 
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C - 32. Commencement of work: The work must be taken up within the date as stipulated in the work order and 

completed in all respects within the period specified in Notice Inviting e-Tender. 

 

C - 33. Program of work:Before actual commencement of work the contractor shall submit a program of construction of 

work with methodology clearly showing the required materials, men and equipment. The contractor will submit a 

program of construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal 

periods of progress of work to complete the work within the specific period for approval of the Engineer-in-Charge 

who reserves the right to make addition, alterations and substitutions to such program in consultation with the 

contractor and such approved program shall be adhered to by the contractor unless the same is subsequently found 

impracticable in part or full in the opinion of the Engineer-in-Charge and is modified by him/her. The contractor must 

pray in writing, showing sufficient reasons therein for modification of program. 

The work shall have to be executed strictly as per the time limit mentioned in this document failing which shall 

invite appropriate penalty as applicable. 

The conditions laid down in Clause 2 of the printed tender form regarding the division of total period and 

progress to work and the time table there for as provided in the said clause shall be deemed to have been sufficiently 

complied with the actual progress of work and does not fall short of the progress laid down in the approved time table 

for one fourth, half and three fourth of time allowed for the work. 

 

C - 34. Setting out of the work: The contractor shall be responsible for the true and perfect setting out of the work and 

for the correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification or 

adjustment becomes necessary the contractor shall have to do the same at his own cost according to the direction of 

the Engineer-in-Charge. During progress of works, if any, error appears or arises in respect of position, level, 

dimensions or alignment of any part of the work contractor shall at his own cost rectify such defects to the satisfaction 

of the Engineer-in-Charge. Any setting out that may be done or checked by either of them shall not in any way relieve 

the contractor from their responsibility for correctness and rectification thereof. 

 

C - 35. Precautions during works: The contractor shall carefully execute the work without disturbing or damaging 

underground or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. Incase 

disturbances of service utilities is found unavoidable the matter should immediately be brought to the notice of the 

Engineer-in-Charge and necessary precautionary measures as would be directed by the Engineer-in-Charge shall be 

carried out at the cost and expenses of the contractor. If the service utilities are damaged or disturbed in any way by 

the contractor during execution of the work, the cost of rectification or restoration of damages as would be fixed by 

the Engineer-in-Charge concerned will be recovered from the contractor. 

 

C - 36. Testing of qualities of materials & workmanship: All materials and workmanship shall be in accordance with 

the specifications laid down in the contract and also as per specification mentioned in the relevant Schedule of Rates 

for Building Works (Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the 

Engineer-in-Charge reserves the right to test, examine and measure the materials / workmanship direct at the place of 

manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, 

instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and 

testing the works and quality, weight or quantity of materials used and shall supply samples for testing as may be 

selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from 

outside Government Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests will have to be 

borne by the agency and that must be considered during quoting rate. 
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C - 37. Site Condition: The contractor before tendering must visit the site and satisfy himself as to the extent of the 

proposed construction difficulties and problems, if any, to start, to continue and complete the work within the time as 

stipulated in this tender without dislocation of normal traffic during day as well as to night. The execution of the work 

should be planned and phased so that there are no undue hazards to the movement of normal traffic over the road. No 

additional payment will be entertained on this account. 

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete roads and 

over the weak and damaged culverts should be taken into consideration by the Contractor. The materials for the work 

may be required to carry over kutcha roads. These approach roads should be maintained by the Contractor at his own 

cost. 

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if there be any, 

should be noted by the bidder. No extra rate or extra time will be allowed on these accounts. The bidder should quote 

his rate taking into consideration regarding security of the materials. Nothing will be entertained under any 

circumstances beyond the respective tendered provisions. 

 

C - 38. Preliminaries:During execution of the work, contractor will remain responsible for providing reasonable 

facilities to traffic on the road and also lighting and guarding of the road during night for its safety while the work is in 

progress and no extra rate will be paid on this account before taking up the work. 

Approximately half of the road width including one flank should be kept clear to the traffic from all obstructions 

and the surface should be properly cleaned and leveled as far as possible. 

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red letters on a 

white back ground as per direction of the Engineer-in-Charge, cost of which will have to be borne by the agency. 

Road barriers should be placed wherever the existing road surface is disturbed with proper road signs. During 

night, these should be provided with light, Night Guard/“Chowkidar” for watching the barrier etc. should also be 

maintained by the Contractor to give due warning to road users, especially at night. 

 

C - 39. Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality Control Tests: All 

works and all quality control tests should conform to specifications mentioned in the BOQ and in the NIeT and in the 

relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD, Government of West Bengal read with 

relevant Corrigenda and Addenda”. Where the above BOQ, NIeT& SOR is silent about specification or quality control 

tests of any particular item of work, the same should conform to the specifications and quality control test laid down 

in the relevant, “Schedule of Rates of Road & Bridge Works PWD, Government of West Bengal read with relevant 

Corrigenda & Addenda / relevant IS / IRC Codes of practice.” 

 

C - 40. Timely completion of work: All the supply and the work must have to be completed in all respects within the 

time specified in Notice Inviting e-Tender from the date of commencement as mentioned in work order. Time for 

completion as specified in the tender shall be deemed to be the essence of the contract. 

 

C - 41. Procurement of materials: All materials required to complete execution of the work will have to be supplied by 

the contractor after procurement from authorised and approved source. 

 
C - 42. Rejection of materials: All materials brought to the site must be approved by the Engineer-in-Charge. Rejected 

materials must be removed by the Contractor from the site within 24 hours from the issue of order to that effect. In 
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case of non-compliance of such order, the Engineer-in-Charge will have the authority to cause such removal at the cost 

and expense of the contractor and the contractor will not be entitled to claim for any loss or damage on that account. 

 

C - 43. Implied elements of work in items: Except of such items as are included in the Specific Priced Schedule of 

probable items and approximate quantities no separate charges will be paid for traffic control measures, shoring, 

shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be inclusive of the same. 

 

C - 44. Damaged cement: Any cement lying at contractor’s custody, which is found at the time of use to have been 

damaged, will be rejected and must immediately be removed from the site by the contractor or disposed of as directed 

by the Engineer-in-Charge at the costs and expenses of the contractor. 

 

C - 45. Issue of Departmental Materials: Departmental materials will not be issued under any circumstances. 

 

C - 46. Forced Closure: In case of forced closure or abandonment of the works by the Department, the contractor will be 

eligible to be paid for the finished works and reimbursement of expenses actually incurred but not for any losses. 

 

C - 47. Tender Rate: The contractor should note that the tender is strictly based on the rates quoted by the Contractor 

on the priced schedule of probable item of work. The quantities for various other items of works as shown in the 

priced schedule of probable items of works are based on the drawings and designs prepared by the Department. If 

variations become necessary due to design consideration and as per actual site conditions, those will have to be done 

by the contractor at the time of execution at the rate prescribed in the tender condition. No conditional rate will be 

allowed in any case. 

 

C - 48. Delay due to modification of drawing and design: The contractor will not be entitled for any compensation for 

any loss due to delay arising out of modification of the drawing, addition & alterations of specifications, delay in 

issuance of drawings, etc. 

 

C - 49. Additional Conditions: A few additional conditions under special terms and conditions: 

C - 49 - 1.  Rate quoted will be inclusive of clearing site including removal of surplus (both serviceable & 

unserviceable) earth, rubbish, materials etc. as per direction of the Engineer-in-Charge. 

C - 49 - 2.  Rate quoted will be inclusive of all Taxes. 

C - 49 - 3.  Display board (Informatory) of size 150 cm X 90 cm is to be provided at starting and end chainage of 

the work-site with aluminum plate hoisted on steel tubular pipe/ angle post to a height of 1.5 Meter at the 

cost of the contractor including fitting, fixing, painting, lettering etc. complete as per direction of the Engineer-

in-Charge. 

C - 49 - 4.  The Contractor is to display caution board maintaining I.S. / I.R.C. norms at his own cost as per 

direction of the Engineer-in-Charge. 

C - 49 - 5.  Deep excavation of trenches left out for days should be avoided. 

C - 49 - 6.  Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill value as per rule, if applicable. 

C - 49 - 7.  The whole work will have to be executed as per Departmental drawings available in this connection at 

the tendered rate. 

C - 49 - 8.  Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in force. 

 

C - 50. Royalty: The Contractor will have to comply the relevant rules and regulations and laws of the land in this regard. 
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C - 51. Night Work:The contractor shall not ordinarily be allowed to execute the work at night. The contractor may 

however, have to execute the work at night, if instructed by the Engineer-in-Charge. For true technical or emergent 

reasons, the work may require to be executed during the night also according to the instruction of the Engineer-in-

Charge. In that case the contractor shall have to arrange for separate set of labour with sufficient and satisfactory 

lighting arrangement for the night work. No extra payment whatsoever in this respect will be made to the contractor. 

 

C - 52. Working condition: During execution of work, contractor will remain responsible for providing unhindered 

passage to traffic on road adjacent to site, providing lighting and guarding arrangement during night for safety and no 

extra cost will be paid on this account. Work may be required to be executed at night also. Accordingly, sufficient 

lighting arrangement is to be made by the bidder and the cost of such arrangement shall be deemed to have been 

included in the rates of relevant items. It is to be noted that there will not be any electrical facility at work site. Bidder 

should make his own arrangement for water, necessary power of lighting, welding, running of pumps etc. and the cost 

for such arrangement shall be deemed to have been included in the rates quoted by the bidder. 

 

 

Executive Engineer 

Purulia Division 

M. E. Directorate 
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SECTION – D 

Additional Terms & Conditions and Specification for Electrical works 

 

D - 1. The contractor shall meet the following required eligibility criteria for electrical component of work. 
D - 1 - 1.  The contractor shall have at least the following technical person: 

D – 1 – 1.1. One Electrical Supervisor having valid Electrical Supervisor’s Certificate of competency issued by 
the West Bengal Licensing Board, Government of West Bengal in full time engagement with the bidder for 
this work. 

D – 1 – 1.2. The supervisor deployed by the contractor should have valid Electrical SCC Part No. 1, 2, 4, 7A & 
11 issued by the West Bengal Licensing Board, Government of West Bengal. 

D - 1 - 2.  The contractor shall have to meet the following requirements: 
D – 1 – 2.1. The contractor shall have valid Electrical Contractor’s License issued by the West Bengal 

Licensing Board, Government of West Bengal. 
D – 1 – 2.2. The contractor shall have valid Electrical supervisory certificate having SCC Part No. 1, 2, 4, 7A & 

11 issued by the West Bengal Licensing Board, Government of West Bengal. 
D – 1 – 2.3. The contractor shall have to ensure presence of at least one licensed Electrical Supervisor, as 

stated in Clause No. D – 1 – 1.1.&D – 1 – 1.2.above duringexecution of Electrical Works. 
 

D - 2. The Superintending Engineer of Central Circle, Municipal Engineering Directorate, Government of West Bengal 
will act as Nodal Superintending Engineer. The Executive Engineer, Purulia Division, M. E. Directorate, 
Government of West Bengal shall be the Engineer-in-Charge of the work. As and when required they will take 
assistance from the Executive Engineer (E/M), M. E. Directorate, Bikash Bhavan, Government of West Bengal.Single 
tender comprising of both civil and electrical works shall be invited by the concerned Superintending Engineer, MED.  
After the work is awarded, the Nodal Executive Engineer will send copy of agreement to the Executive Engineer(E/M), 
MED. The Executive Engineer(E/M), MED shall operate electrical part of the agreement. 
 

D - 3. The contractor will give detailed execution program of the electrical work to the Executive Engineer(E/M), MED 
through the Executive Engineer,Purulia Division,M. E. Directorate, Government of West Bengal and it will be the part 
of his agreement with the Department. The contractor will indicate time/stage of the work in the work program. 

 
D - 4. Supervision of Civil and Electrical components of works will be carried out by concerned wings of the Department 

under overall coordination of the Nodal Superintending Engineer/Nodal Engineer-in-charge as the case may be. 
 

D - 5. Payment to the contractor for the work shall be made through The Director, SUDA, West Bengal. Engineer-in-
Charge of the work will submit the ‘passed for payment’ Bill to The Director, SUDA, West Bengal, on getting the 
recorded Measurement Book(s) with requisite certificates for making payment to the contractor from the concerned 
Engineer-in-Charge of the electrical workswith the endorsement of electrical wing of MED. 

 
D - 6. Final Bill for whole work shall be finalized and paid by the Nodal Executive Engineer of the work. 

 
D - 7. The Executive Engineer (E/M), M. E. Directorate, Government of West Bengal will be competent authority for 

deciding reduced rates for electrical component of work, if any. Date of completion of all components of work will be 
same. Levy of compensation under relevant clause of West Bengal Form No. 2911(ii) as-well-as fair and reasonable 
extension of time will be decided by the Nodal Superintending Engineer-in-Charge of the work, in consultation with 
The Executive Engineer (E/M), M. E. Directorate, Government of West Bengal in respect of electrical works only. 

Executive Engineer-in-Charge of the work shall be competent authority to give fair and reasonable extension of 
time under provision of relevant clause of West Bengal Form No. 2911(ii) and Nodal Superintending Engineer-in-
Charge of the work shall be competent authority to reschedule milestones of the work. 
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D - 8. Same milestones shall be applicable for all components of work. The agency will ensure that the components of 
the work are executed in time without giving any change for slippage of milestones of the project. The amount to be 
withheld under relevant clause West Bengal Form No. 2911(ii) of the contract will be decided by the Nodal Executive 
Engineer of the work in consultation with the Executive Engineer (E/M), M. E. Directorate, Government of West Bengal 
for electrical works. In the event of not achieving the necessary milestones as assessed from milestone bar chart, 
specified percentage of the tendered value of work will be withheld for failure of each milestone. 
 

D - 9. The work shall be carried out as per PWD specification for electrical work amended upto date and as per 
additional specification and conditions for this work. 

 
D - 10. The materials shall be procured only from the manufacturers and their authorised dealers and documentary proof 

for such procurement and supply shall be produced by the contractor on demand. 
 

D - 11. The Department reserves the right to send such material to the manufacturers/authorised test laboratory to 
verify the genuineness and quality of product. 

 
D - 12. The contractor advised to visit the site before quoting for this tender to apprise himself about the site 

environments and other conditions. Drawing and inventories, if any, can be seen in the Office of the Executive 
Engineer(E/M), MED for electrical component of work. 

 
D - 13. The electrical work shall be progressed with progress of civil work. No claim of the contractor shall be entertained 

by the Department for the idle labour. 
 

D - 14. The conduit shall be laid in the RCC slab in general well before their concreting and in walls well before their 
plastering and in polythene pipes as per instruction of Engineer-in-Charge for electrical work. The actual run of 
conduit and size of the boxes are to be marked on the drawing by the contractor and got approved from Engineer-in-
Charge for electrical work before erection at site. 

 
D - 15. All concealed and earthing work shall be done in presence of the Engineer-in-Charge for electrical work or his 

authorised representative. 
 

D - 16. The contractor shall be responsible for any damage done to the building or electrical installation during the 
execution of the work. Damage, if any, shall have to be made good by the contractor at his own cost failing which the 
same shall be got rectified/made good at the risk and cost of the contractor. 

 
D - 17. The work shall be carried out in engineering like manner and bad workmanship shall be rejected summarily. For 

redoing the job, no claim of the contractor shall be entertained on this account. 
 

D - 18. The site shall be cleared of malba, debris caused by working at the site by the contractor without any extra cost to 
the Department. 

 
D - 19. The contractor or his authorised representative shall sign the site order book and comply with the remarks 

entered therein by the representative of the Department. 
 

D - 20. The contractor will ensure that all the skilled persons managed/deployed for executing the electrical work 
possess the wireman license by approved authorities. Consequences arising due to the default of the contractor to 
comply with this condition would be contractor’s responsibility only. 

 
D - 21. The contractor will make his own arrangement for storage of his own material, and if issued to him 

departmentally. The material shall be issued to him from ULB store, if any. The watch and ward of the materials and of 
the installation would be responsibility of the contractor till the work is completed/handed over to the Department. 
Nothing extra shall be paid to the contractor on this account. The contractor shall make his own arrangement for 
carriage of materials, fitting, cable, etc., issued to him departmentallyfrom the store to the site of work at his own cost. 
Nothing extra shall be paid to the contractor on this account. 

 
D - 22. All the DB’s switchgears shall have identification marking on them written in white paint. Nothing extra shall be 

paid on this account. 
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D - 23. Earth points with studs are to be provided on each of switchboards/DBs. 

 
D - 24. The MCBDB made of MS sheet should not be less than 1.6 MM thick and left out MCB outlets of the sheet 

enclosures (not occupied by the MCBs) shall be covered with blanking plates. 
 

D - 25. All hardware, fastening material viz. nuts, bolts, washers and screws etc. to be used on work shall be of 
Zinc/Cadmium plated iron. 

 
D - 26. All the materials should be ISI marked where ever not specified. If ISI marked material is not available, it should 

be conforming to BIS specification amended upto date. 
 

D - 27. The contractor shall have to furnish the insulation test report, earth report, along with all required details of 
electrical load on the prescribed proforma for the electric connection from the supply company. 

 
D - 28. The contractor shall submit the completion certificates and completion plans as per general specification for 

electrical work. 
 

D - 29. The chases in wall shall be done by chase cutting machines, for which contractor shall arrange adequate number 
of chase cutting machines (chase cutters) for cutting chases in wall etc. for laying of conduits. 

 
D - 30. If any extra substitution and deviations are required in the item of work during execution of work, that should 

have taken prior approval from the competent authority of electrical work. 
 
 

 

Executive Engineer 

Purulia Division 

M. E. Directorate 
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SECTION – E 

Schedule of Finishes  
 

LIST OF APPROVED MAKE, BRANDS & MANUFACTURERS 

Sl. 
No. 

Designated Space Schedule of Finishes 
Approved 

Manufacturer/ 
Suppliers/ OEM 

Remarks 

1 Floor 
Digital printed Ceramic tiles in 
coloured decorative 

Johnson, Nitco, Kajaria, 
Orient Bell or equivalent. 

Mirror polished 
premier quality double 
charged joint less tiles 
of IVORY Colour 

2 Wall 
Wall Putty and Acrylic Emulsion 
paint for Building Wall 

Putty: Asian Paints, Birla, 
J.K. or equivalent. 
Paint: Asian Paints, 
Berger, Dulux, Nerolac, 
Indigo Paints or 
equivalent. 

 

3 Wall Tiles 
Digital printed Ceramic tiles in 
coloured decorative upto 
450mm height. 

Johnson, Nitco, Kajaria, 
Orient Bell or equivalent. 

Colour: White 
(Preferable) 

4 Plastering 
As per Standard Specification 
(to wall, floor, ceiling etc.) 

  

5 Ceiling 
Wall Putty and Acrylic Emulsion 
paint 

Putty: Asian Paints, Birla, 
J.K. or equivalent. 
Paint: Asian Paints, 
Berger, Dulux, Nerolac, 
Indigo Paints or 
equivalent. 

Colour: White 

6 Windows 

2-Track/3-Track/Fixed Glazed 
aluminium windows with deep 
frosted glass panes of minimum 
5mm thick and M. S. Grill with 
12mm square bar. 
(Preferably Box Grill) 

As per market availability 

All aluminium frame 
and shutter will be of 
chocolate brown in 
colour 
Grill: Chocolate 
Brown/Leaf Brown. 

7 Doors Wooden Panel/Aluminium Door As per market availability 

All aluminium frame 
and shutter will be of 
chocolate brown in 
colour 

8 Toilet 

Floor: Anti-skid vitrified tiles 
(600mm X 600mm) 
Wall: Digital printed Ceramic 
tiles (450mm X 300mm) upto 
2100mm height. 
Wall Putty and Acrylic 
Emulsion paint for rest portion. 
Provision of exhaust fan is to 
be made. 
WC to be Indian type/ Orissa 
type, with Cistern & Ablution 
Tap. 
Basin with pillar cock for hand 
wash with mirror at buffer area. 

Tiles: Johnson, Nitco, 
Kajaria, Orient Bell or 
equivalent. 
Sanitary Fixtures: Jaquar, 
CERA, Kohler or 
equivalent. 
Putty: Asian Paints, Birla, 
J.K. or equivalent. 
Paint: Asian Paints, 
Berger, Dulux, Nerolac, 
Indigo Paints or 
equivalent. 

Colour of floor: Ivory 
(Preferable) 
Wall: White (90%), 
Chocolate highlighter 
(10%) 
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FRP door with heavy duty door 
closure at main entrance. 

Sl. 
No. 

Designated Space Schedule of Finishes 
Approved 

Manufacturer/ 
Suppliers/ OEM 

Remarks 

9 Other Requirements 

Structural Steel 

JSW, JSPL, SHYAM, SRMB, 
BMASL,  ELECTROSTEEL, 
SSLor equivalent with 
minimum Fe500 grade 

 

Cement 
Birla, Ambuja, Dalmia, 
Lafarge or equivalent PPC 
grade. 

 

Water-Proofing 
Compound/Material 

BAL Adhesives, Pidilite, 
Sika, Berger 

 

Paint 
Asian Paints, Berger, 
Dulux, Nerolac, Indigo 
Paints or equivalent. 

Colour: Other than 
White. 

SCHEDULE OF ELECTRICAL FINISHES 

10 
ANC Room, 
OPD/Doctor’s Room, 
Immunization Room 

Power Point As Mentioned in SOQ (Part C)  
Lights As Mentioned in SOQ (Part C)  
Wires (FRLS) As Mentioned in SOQ (Part C)  
Switches, Sockets, Face plates, 
GI black box 

As Mentioned in SOQ (Part C)  

Conduits As Mentioned in SOQ (Part C)  
Electrical Panels As Mentioned in SOQ (Part C)  
Distribution Boards As Mentioned in SOQ (Part C)  
Switchgears (ACB/MCCB/MCB) As Mentioned in SOQ (Part C)  
Light Fitting As Mentioned in SOQ (Part C)  
Fan Fitting As Mentioned in SOQ (Part C)  

 
 

 

Executive Engineer 

Purulia Division 

M. E. Directorate 

 


