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OFFICE OF THE SUPERINTENDING ENGINEER 
CENTRALCIRCLE 

MUNICIPAL ENGINEERING DIRECTORATE 

GOVERNMENT OF WEST BENGAL 

“MUNICIPAL COMMERCIAL COMPLEX”, 2
ND

 FLOOR, N. S. ROAD, MALDA - 732101 

Phone – (03512) 223702, e-mail: medsecentral@yahoo.in 

Memo. No. ME/SE(CC)/183/S-43/2022                                                                                                Dated: 16-09-2022 

 
Notice Inviting e-Tender: No 1/NULM/SE(CC)/2022-2023 

of The Superintending Engineer, Central  Circle, Municipal Engineering Directorate, Government of West Bengal.  

 
The Superintending Engineer Central Circle, Municipal Engineering Directorate, Government of West Bengal invites e-tender for the 

work detailed in the table below (Submission of Bid through online): 

List of Schemes: 

Sl.  
No 

Name of the work Estimated Amount 
Earnest  
Money 

Price of Technical 
& Financial Bid 
documents and 
other annexures 
and W.B. Form 

No. 2911(ii) 
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Construction of Three 

Storied Shelter for Urban 

Homeless Under National 

Urban Livelihood Mission 

at ward no. 17 at Azimganj 

within Jiaganj Azimganj 

Municipality 

Rs. 1,75,66,609.70 

[Civil and S&P = Rs. 
1,65,01,491.18 

 Electrical = Rs.  
10,65,118.52] 
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NB:  -  ( i )   In tending  Tenderer  wil l  not  have to  pay the  cost  of  tender  documents  for  the purpose 

o f  par t i c i pa t i ng  i n  e- tender i ng ,  but  the  successful  L1(Lowest)  B idder  wi l l  have to  pay 

the  cost  of  tender  documents of  5  (f ive)  sets @ price  ment ioned  in  the  l i st  of  

scheme of  NIeT  during  purchase of  tender  documents for  execut ion of  agreement  as  

per  not i f i cat i on  no.  199-CRC/2M-10/2012  dated  21/12/2012  o f  the  Secretary ,  Publ i c  Works 

Department ,  CRC Branch ,  Government o f  West  Bengal .   In  case of any contractor (L1) 

expressed his /  her  wi l l ingness to have extra copy of the standard contract  forms, only one 

spare copy of  standard contract  form may on payment of  prescr ibed pri ce be suppl ied to a 

contractor  or  f i rm of contactors, e l igible to tender  in  a spec i fi c work on receipt  of  wr itten 

requis i t ion wel l  in advance for  the same. In  case of  the works i n  the open  tenders  an  earnest  

money amount ing to 2% ( two percent)  of  the est imated va lue of  work for  wh i ch  tender  has 

been  ca l l ed for ,  sha l l  have  to be depos i ted by a l l  in tending tenderers .  In  any case F i xed  

Permanent  Secur i ty Depos i t  w i l l  not  be en ter ta ined as an earnes t  money.  

(i i)  Enl i stment  of  Cont ractors  has  been abol i shed as per  Govt .  order  no.  1177-F(Y)  dated  

28/02/2014.  

(i i i )  Paymen t  t o  the  cont rac t or  fo r  the  work  sha l l  be  made  th rough  the  Stat e  Mi ss i on  

D i r ect or ,  DAY-NULM and D i rect or ,  SUDA ,  West  Bengal .  Noda l  Eng inee r - i n -Charge 

(Execut i ve  Eng inee r  C i v i l  o f  t he  Mur sh i dabad D iv i s i on ,  MED)  o f  the  work  w i l l  s ubmi t  the 

‘passed fo r  paymen t ’  B i l l  t o  t he  St at e  Mi ss i on  D i r ec t or ,  DAY-NULM and D i rec tor ,  SUDA ,  

West  Benga l  
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1.  In  the event  of  e-Fi l l i ng,  intending b idder  may download the tender  document  f rom the websi te 

ht tps://wbtenders.gov. in  d i rect ly w i th  the he lp of  D igi tal  S ignature  Cert i f icate .  EMD has to be 

depos i ted by the b i dder  through the fo l lowing payment  mode as per  memorandum of  the 

F inance Department  vide  No.  3975-F(Y)  dated 28 t hJu ly,  2016 read wi th  F inance Department  vi de  

No.  5688-F(Y)dt .03 .11.2016.  

1.1 .  Net  banking (any o f  the banks  l i s ted in  the ICICI  Bank Payment  gateway)  in  case of  

payment  through ICICI  bank payment  gateway.  

1.2. RTGS/NEFT in  case of off l ine payment through bank account  in  any bank. 

(Detai ls  of which has been narrated in  “Instruct ion to B idders”) . 

Modal i t i es  regarding rece iv ing per formance Bank Guarantee wi l l  be  as  deta i led in  F inance 

Depar tment  memorandum No.  2691-E(Y)  dt .02.05.2017.  

Tender  document may be download from websi te &  submissi on of  Technical  B id /  Financia l  Bi d 

as  per  Tender t ime schedule  stated in  “Date  & Time Schedule” .  

The  documents  submi t ted  by  the  b i dders  shoul d be  i ndexed and a l so  shou ld  be  according  to 

h i s  /  the i r  F i rm  name.  

1.1 .A  b idder  des i rous  of  tak ing par t  in  a  tender  sha l l  l og in  to the e-Procurement Por ta l  of  the 

Government  of  West  Bengal  h t tps ://wbtenders .gov. in  us ing h i s  log in  ID and Password  and 

thereafter  may down load the tender  document  cons i st ing of  th i s  N.I .T . ,  Ins t ruc t i on  to B idde rs  

(Sect ion –  A) ,  d i f feren t  Forms & A f f idavi t s  (Sect ion  -  B) ,  Spec ia l  Terms & Condit ions (Sec t ion-

C) ,  Spec i f i cat ion  of  Work (Sect i on  –  D) ,  Addi t i ona l  Terms  & Condi t ions  and spec i f i cat ion for  

E l ect r i ca l  works (Sec t ion  -E)& Schedule of  Works (BOQ) ,  W.B.  Form No.  2911( i i )  and Addenda &  

Cor r igenda ( i f  any)  f r om the webs i te  d i rect l y w i th  the he lp o f  D ig i ta l  S ignature  Cert i f i cate .  

1.  Earnest  Money:  An earnest  money amount ing to 2  %( two percent)  of  the est imated va lue of  

work for  wh ich  tender  has been  ca l led for ,  sha l l  have to be depos i ted by a l l  in tending tenderers .  

In  any case  F i xed Permanent  Secur i ty Depos i t  w i l l  not  be enter tained as  an  earnest  money.  

As per  G.O.  No.  3975-F(Y)  dated 28.07.2016 of  the Secretary,  Audi t  Branch ,  F inance Department  

a  b i dde r  should in i t i ate payment  of  pre-def ined EMD for  the tender  by se l ect ing f rom e i ther  of  the 

fo l lowing payments modes :  

2.  The amount  of pre-defined Earnest  Money i s to be submitted onl ine in  the fol lowing payments 

modes:  

2.1 .  Net  banking (any of  the banks l i s ted in  the ICICI Bank Payment gateway)  in  case of  

payment  through ICICI  bank payment  gateway.  

2.2. RTGS/NEFT in  case of of f l ine payment through bank account  in  any bank.  

(Detai ls  of which has been narrated in  “Instruct ion to B idders”) . 

3.  Eligibil ity cri teria for part icipat ion in tender:  

    3 .1 .Requirement of  Credentia ls:  

(Credent ia l  cri te ria  should  sat isfy  both C iv i l  & Electrical part  separately)  

3.1.1    For 1st call of NIT:   

  3.1.1.1.  Intending tenderer should produce credentials of a similar nature of 

Completed at  least  one work of the minimum value of 40% ( forty percent) 

of  the est imated amount dur ing 5 ( f ive) years pr ior to the date of  issue of  

the tender  not ice; or ,  

                            3.1.1.2.                  Intending tenderer should produce credentials of 2 (two) similar nature 
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of  completed work ,  each  of  the min imum va lue of  30% ( th ir ty  percent)  

of  the est imated amount  dur ing 5  ( f ive)  years  pr ior  to the date  of  i ssue  

of  the tender  not i ce;  or ,  

3.1.1.3.                   Intending tenderer should produce credentials of one single running 

work of s imilar nature  which has been completed to the extent  of 80% 

(eighty percent)  or  more and value of which is  not  less than the desired 

value at  (3.1.1.1.)  above; 

In case of  running works,  on ly those tenderers  who wi l l  submit  the cert i f i cate  of 

sat i s factory running work f rom the concerned Execut ive  Engineer,  or  equiva lent  

competent  author i ty wi l l  be  e l i g ible  for  the tender.  In  the requi red cert i f i cate  i t  should 

be c lear ly s tated that  the work is  in  progress sat i s factor i l y  and al so that  no  penal  

act ion  has been  in i t iated aga inst  the executed agency,  i .e . ,  the  tendere r .  

3.1 .2 Annual  Turn Over – Rs.  70.00 lakhs in any one year within  last  f ive f inancial  year  

3.1 .3   Bank solvency Cert if icate  –  Minimum Rs.  50.00 lakhs  within last 0ne year befor publication of 

this Tender. 

3 .2 .  Other terms and condit ions of  the  credent ials :  

3.2 .1 .  Payment  cert i f i cate  wi l l  not  be t reated as credent ial;  

3 .2 .2 .  C redent i a l  c e r t i f i c a t e  i s su ed by  t he  Exe cut i ve  En g inee r  o r  equ i va l en t  or  

c ompe ten t  au th o r i t y  o f  a  S t a t e  /  C ent r a l  Govern men t ,  S t a t e  /  C ent r a l  

Gove rnmen t  under t ak in g ,  S t a tu t o r y  /  Au t on omou s  bod i es  c on s t i t u t ed  un der  the  

Cen t r a l  /  S t a t e  s t a tu t e ,  on  t h e  exe cu ted  va lue  o f  c omp l e ted  /  r unn i ng  wor k  w i l l  

be  t aken  a s  c r eden t i a l .  

No credent ial  wi l l  be considered as val id unless i t  i s supported by work order , pr ice 

schedule or BOQ of work and complet ion cert i f icate mentioning the date of 

complet ion issued by the competent  authori ty not  below the rank of Execut ive 

Engineer  or  equivalent  or  competent  authori ty of a State /  Central  Government, 

State /  Centra l Government undertakings, Statutory /  Autonomous bodies 

const ituted under the Central  /  State Statute. The complet ion cert i ficate should 

indicate the value of the work (equal  to booked expenditure).  

N.B.  The credent ial  cert i f i cate  for  completed works should conta in  (a)  Name of  

work (b) Est imated Amount(c)  Tendered amount ,  (d)  Value of executed 

work (e)Date  of  Complet ion  of  project  along wi th te l ephone number  &  detai l  

address for communication of client must be indicated in the Credential 

Certi ficate.[Non  Statutory Documents]  

3 .2 .3 .  The  prospect i ve  b i dder s  w i l l  have  in  the i r  fu l l  t ime  engagement  exper i enced 

techn ica l  personne l ,  the  min imum be ing  one  C i v i l  Engineer i ng Degree ho lder ,  

one  C i v i l  Engineer ing  D ip l oma holder .  

(Authent icated documents  in  respect  of  qual i f i cat ion  and engagement for  th is 

work wi l l  have  to be furn ished fo r  Technica l  Eva luat i on);  

[Non  Statutory Documents]  

3 .2 .4 .  PAN  Card ,  Va l i d  P r o fess i ona l  Tax  Depos i t  Cha l l an ,  Va l i d  Tr ade  L i cense,  va l i d  15-

d ig i t  Goods  and Serv i ce  Tax  payer  Ident i f i cat i on  Number  (GSTIN)  under  GST 

Ac t .  2017 wi th  re levant  document(s)  and any o ther ( s)  i f  appl i cab l e  t o  be 

accompan ied  wi th  the  Techn i ca l  B i d  document .  

[Non  Statutory Documents]  
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3 .2 .5 .  The  p r ospec t i ve  b i dde r s  o r  an y  o f  t he i r  c ons t i t uent  pa r t ne r ( s )  sh ou l d  no t  h ave  

abandoned  mor e  t han  on e  wor k .  Not  more  t han  on e  o f  t he i r  c ont r a c t s  sh ou l d  

h ave  been  r es c i n ded  du r i n g  t he  l a s t  3  ( t h r ee )  year s  f r om  th e  da t e  o f  pu b l i sh in g  

o f  t h i s  N IeT .  Su ch  aban donmen t  or  r e s c i s s i on  w i l l  be  con s i de r ed  as  

d i s qu a l i f i c a t i on  t owards  e l i g i b i l i t y  ( a  dec l a r a t i on  i n  t h i s  r e spe c t  t h r ough  

A f f i dav i t  w i l l  have  t o  be  f u rn i sh ed  by  t h e  p r ospe c t i ve  b i dde r s  w i th ou t  wh i ch  the  

t echn i c a l  b i d  w i l l  be  t r e a t ed  a s  n on- r es pons i ve .  Ne i t he r  p r ospe c t i ve  b i dde r  nor  

any  o f  c ons t i t uen t  pa r tn e r ( s )  sh ou l d  h ave  been  deba r r ed  t o  pa r t i c i pa t e  i n  

t ender ( s )  by  t h e  any  Depar tmen t ,  Govern men t  o f  Wes t  Benga l  du r i n g  t h e  l a s t  2  

( t wo)  year s  p r i o r  t o  t he  da t e  o f  t h i s  N IeT .  Su ch  deba rmen t  w i l l  be  cons i de red  

a s  d i s qua l i f i c a t i on  t owa rds  e l i g i b i l i t y .  ( A  dec l a r a t i on  i n  th i s  r e spec t  h a s  t o  be  

f u rn i shed  by  t he  p r ospe c t i ve  b i dde r s  as  pe r  p r es c r i bed  f o r mat  w i t h ou t  wh i ch  th e  

Te chn i c a l  B i d  sh a l l  be  t r e a t ed  n on - r e spons i ve ) .  

3.2.6. The Bidder 's  Net Worth for  the last  year cal culated on the bas is  of capi tal ,  prof it  

and free reserve ava i lable to the f irm should be pos i t ive. 

3.2 .7 .  In  case of  Propr ietorsh ip and Partnersh ip F i rms and Company the Tax Audi ted 

Report  in  3CD Form to  be furn ished a long wi th Ba l ance Sheet  and Prof i t  and Loss 

Account  and al l  schedules  forming the part  of  Balance Sheet  and Prof i t  & Loss 

Account .  Tax Audited Report ,  Balance  Sheet  and Prof i t  & Loss  Account  including 

a l l  s chedules  forming the part  of  Bal ance Sheet  and Prof i t  & Loss Account  should 

be in  favour of  appl icant .  

[Non  Statutory Documents]  

 

3.2 .8 .  Regis tered Unemployed Engineers ’  Co-operat ive  Soc ie t i es  /  Unemployed Labour 

Co-operat ive  Soc ie t ies  are  requ i red to fu rn ish va l i d Bye Law, Cur rent  Audi t 

Report ,  Cer t i f i cate of  Regis t rat i on  and Va l id C learance Cer t i f i cate f rom A.R .C .S.  

for  the year  2016/2017 Profess iona l  Tax Depos i t  Cha l lan  for  the F inanc i al  Year 

2017-2018,  PAN Card,  Va l id 15-dig i t  Goods &  Serv i ce  Tax Payer  Ident i f i cat ion 

Number (GSTIN) under  GST Act ,  2017 wi th  re levant  document  wi th up- to-da te 

retu rn  a long w i th  other  re l evant  suppor t ing papers.  

[Non  Statutory Documents]  

3.2 .9   Joint  Ventures wi l l  not  be al l owed.  

3 .2 .10 .  As  per  memora ndum no .  311 -W (c)/1M-13 2/15  dated .28 .03 .2018  o f  PW D,  

f o r  bu i ld ing  w orks  wo rth  va lue  le ss  than  R s .  25  c ro re & wh ich  a re  

pr ed omina nt l y  C iv i l  work  in  natu re  w i th  e le ct r i ca l  co mp onents  l e ss  tha n 

25 % of  the  e st ima ted  amou nt  pu t  to  te nde r ,  the  C iv i l  cont ra cto r  i s  

a l lowe d  t o  submit  an  agree ment  in  n on -jud i c ia l  st amp pa pe r  o f  re qu i s i te  

va lu e  wi th  an  e le ct r i ca l  co nt ra ct or  for  exe cut ion  o f  the  e le ct r ica l  

component s  o f  t he  wor k .  In  th at  case  the  e le ct r i ca l  co nt ra c to r  wi l l  have  

to  q ua l i f y  f or  a l l  requ i rements  set  f o rth  in  t he  NIeT  fo r  e le ct r i ca l  wo rk s 

inc lud in g  c redent ia l ,  e lect r i ca l  supe rv isor ’ s  ce r t i f i cate  o f  competency  

(SCC)  e tc .  T he  C iv i l  cont r actor  w i l l  ha ve to  qua l i fy  f o r  a l l  req ui remen ts 

se t  for th  in  the  NIeT  inc lud in g  req ui s i te  c r edent ia l  f or  C iv i l  compone nt  of  

such  w or ks  but  ex c lud ing  c re dent ia l  and  SCC  requ i re ment s  for  e l e ct r ica l  

wo rk s .  Ho weve r  the  o nu s  and  fu l l  re spons ib i l i ty  of  exe cut ion  o f  t he  to ta l  

wo rk  (C iv i l  &  E le ct r ica l )  wi l l  be  on  t he  c iv i l  cont ract or  who w i l l  execute  

the  ag reement  w i th  the  Depar tment .  Payme nt  wi l l  a l so  be  ma de  to  the  

c i v i l  co nt ra c tor  on ly .  

3.2.11. A prospect ive bidder  shal l  be al lowed to part ic ipate  in the part i cular Job ei ther  in 

the capacity of individual  or as  a partner  of a f i rm. I f found to have appl ied 

several ly  for a single job,  al l  h is  appl icat ions wi l l  be rejected for  that  job, wi thout 

assigning any reason thereof.  
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3.2.12.  A partnersh ip f i rm wi l l  have to furn ish the registered partnersh ip deed and a 

company wi l l  have to fu rn ish the Art i c le of  Associat ion and Memorandum.  

[Non  Statutory Documents]  

Where an  i ndi v idua l  person  hold a  d i g i ta l  cert i f i cate  in  hi s  /  her  own name du l y 

i ssued to h im /  her  aga inst  the company or  the f i rm of  wh ich he /  she happens  to 

be a d i rector  or  partner ,  such  i ndiv idua l  person sha l l ,  whi le  upl oading any tender  

for  and on behal f  of  such  company or  f i rm, invar iabl y upload a copy o f  regi s tered 

power  o f  at torney showing c lear  author i zat ion  in  h i s  /  her  favour ,  by  the rest  o f  

the d i rectors  of  such  company or  the par tner  of  such f i rm, to upload such  tender .  

The power  of  at torney sha l l  have to be regi s tered in  accordance wi th  the 

provis i on  of  the Regis t rat ion  Act .1908 as per  G .O.  no.  61/SPW/12 dated 

08/06/2012.  

3.2.13. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be 

registered by the respective competent authority from the Registrar of Firms, 

Society, Non-Trading Corporation, Registrar of Companies etc. & copy of 

Registration Certificate (with allotment of Registration No.) will have be submitted, 

otherwise the Technical Bid will not be considered for qualification & Financial Bid 

shall not be opened. 

4.  The success fu l  b idder  w i l l  have to  establ i sh  f ie ld test ing l aboratory  equ ipped wi th requis i te 

instruments  in  con formi ty w ith  re levant  code of  pract i ce  and techn i ca l  s ta f f  according to the 

requ i rements  of  works to be executed.  The execut ing agency wi l l  have  to produce sat i s factory 

test  report  of  a l l  the  mater ial s  of  the work as we l l  as  on  samples  co l lec t ion  jo int ly by h im and 

concerned author i ty of  the Engineer - in-Charge from a l l  completed /  ongoing i t ems  of  works as  

per  re levant  codes of  pract i ce  at  h i s  own cost  f rom any Govt .  approved /  Govt .  test ing 

laboratory  dur ing execut ion o f  works.   

5.  The execut ing agency (successfu l  bidder) may not  get  a running payment un less the gross 

amount  of running bi l l  i s  50 ( f i f ty) lakh or  30% ( th ir ty percent)  of the tendered amount  

whichever  is  less . Provis ions in  Clause(s)  7, 8, & 9 contained in  West  Bengal  Form No.  2911( i i )  

so far  as  they re late  to quantum and frequencies of  payment are to be t reated as  superseded.  

The payment wi l l  be made as  and when fund is  avai lable from the concerned source. No cl aim 

whatsoever  for  delay in  payment, i f  any, wi l l  be enterta ined. Retent ion money towards 

per formance Secur i ty amount  to 3% ( three percent),  including EMD, of  the value of  the work wi l l  

be deducted from the running account  bi l l  o f the  tender as  per prevai l ing order . No interest  w i l l  

be  paid on secur i ty depos i t .  

 

6.  Construct ional  Labour  Wel fare  CESS @ 1% (one percent)  of  cost  of  const ruct ion  wi l l  be  deducted 

from the bi l l (s)  of  the contractor(s)  on  al l  cont racts  awarded on or  a fter  01/11/2006 in  

pursuance wi th G.O .  no.  599A/4M-28/06 dated 27/09/2006.  GST,  Roya lty & al l  other  Statutory 

levy  /  CESS wi l l  have to  be borne by the contractor  &  the schedule  of rates  are  inclus ive of  al l  

the  taxes & CESS stated above as  per  ru l e .  

Successful tenderers wi l l  be required to observe Success fu l  Tenderers  w i l l  be  requi red to obta in 

va l i d Regis t rat ion Cert i f i cate  &Labor  L i cense f rom respect i ve  Regiona l  Labour  Of f i ces  where 

cons truct i on  work by them are  proposed to be car r i ed out  as  per  C l auses  U/S 7 o f  Wes t  Bengal  

Bu i ld i ng &  other  Const ruct ion  Works ’  Ac t ,  1996 and U/S 12  of  Cont rac t  Labour Act .  the 

fol lowing condit ions str ict ly: 

6.1. Employees ’ Provident  Fund and Miscel laneous Provis ions Act , 1952 and Employees State  

Insurance Act , 1948 should be st r ict ly adhered to wherever  such Acts  become appl icable .  
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6.2 .  Min imum wages  to the workers  sha l l  be  pa id according to the  rates not i f i ed and /  or  

rev i sed by the State  Government  f rom t ime-to- t ime under  the Min imum Wages Ac t ,  1948 

in  respec t  of  s chedu led employments,  w i th in  the spec i f i ed t ime as  per  law.  Payment  o f  

bonus ,  wherever  appl i cable ,  has  to  be  made.  

6.3. Adequate  safety and wel fare measures must  be provided as per  the provis ions of the 

Bui lding and other  Construct ion Workers ’  (Regulat ion of Employment & Condi t ions of  

Servi ce)  Act , 1996 read with West  Bengal  Bu i lding and Other Construct ion Workers 

(Regulat ion of Employment and Condi t ions of  Servi ce)  Ru les, 2004.  

6.4. Al l  l i abi l i t i es ar is ing out of engagement of workers are duly met before  submission of bi l l s  

for  payment. 

I f there i s any vi olat ion of any or al l  the re levant  above cr i ter ia dur ing execut ion of the job, i t  

wi l l  render  the concerned agenc ies  inel igible for the work then and there or  at  any subsequent 

stage  as may be found convenient .  

7.  Adjustment  of  Pr i ce  ( increase or  decrease)  V ide Not i f i ca t i on  No.23-CRC/2M-61/2008 dated 

13/03/2009 & Not i f i cat ion No.  38-CRC/2M-61/2008 dated 20/04/2009 shal l  not  be appl icable .  

S ince BOQ for  the works under  th i s  NIeT i s  based upon  the schedule of  rates  of  Publ ic  Works 

Di rectorate ,  Government  of  West  Bengal  w ith  Addendum & Corr i gendum as  menti oned 

hereinafter ,  the  bi dders  shal l  quote  the ir  rate  (percentage above  /  bel ow /  at  par)  accordingl y 

cons ider ing that  no escalat i on  and /  or  pr ice adjustment  wi l l  be  al lowed by the Department  

thereto under any c i rcumstances.  

8.  No Mobi l i sat ion  Advance  and Secured  Advance  w i l l  be  a l l owed .  Agencies shal l  have to 
arrange requi red land for instal lat ion of Plant  & Machiner ies , (spec i fi ed for  each awarded work, 
stor ing of material s, l abour shed, laboratory etc. at  their own cost and responsibi l i ty nearest  to the 
work s ite. The agencies wi l l  have to instal l  the above machineries on the s ite within  45 ( forty f ive) 
days from th is end posi t ively with appl ication of Tender. 

9.  Bids shall  remain valid for a period not less than 120 (one hundred twenty) days from 

the last  date of submission of  Financial  Bid / Sealed Bid . In  case of inadvertent 

typographical  mistake found in  the speci f ied schedule of rates /  BOQ, the same wil l  be treated to 

be so corrected as to conform with the relevant  schedule  of rates prevai l ing at  the t ime of  

f loat ing of tender and / or  technical ly sanct ioned est imate. No claim whatsoever  for  such 

inadvertent  typographical  mistake wi l l  be entertained.  

10.  Al l  mater ia l s  requi red for  the proposed scheme as ment ioned inc luding b i tumen (al l  grade) ,  

b i tumen emuls ion ,  cement  & stee l  (which  ever  appl i cable)wi l l  have be o f  s pec i f i ed grade  &  

approved brand i n  con formi ty w i th  re levant  code of  pract i ce  ( la test  rev is i on)  &  manufactured  

accordingly & wi l l  have to be  procured &  suppl i ed by the agency  at  h i s  /  the ir  own cost  

inc luding a l l  t axes.  Authent icated ev idence for  purchase of  b i tumen,  b i tumen emul s ion ,  cement 

and s tee l  are  to be submi t ted a long wi th  chal lan  and test  cert i f i cate .  In  the event  of  fu r ther  

test ing opted by the Engineer- in-Charge,  such  test ing f rom any Government  approved /  

Government Test ing Laboratory w i l l  have to be conduc ted by the agency at  h i s/ the ir  own cost .  

VG 30 /  VG 40  grade paving b i tumen,  as  the case may be ,  of  I .O.C .L/  B .P.C.L/  H.P.C .L  w i l l  be  

permi t ted as  St raigh t  run Bi tumen.  A l l  s tee l  mater ia l s  to be used for  the work shou ld be SAIL /  

TATA /  R INL un less  otherwise  ment i oned spec i f i ca l l y  i n  the  BOQ.  

 

 

 

 

 



7 

 

11.  Date &  Time Schedule:  

Sl.  
No. Particulars Date and Time 

1 
Date of publishing  NIeT 

Documents. (online) (Publishing Date) 

20.09.2022 

From 10.00 A.M. onwards. 

2 
Tender Document download start date and time. 

(online) 

20.09.2022 

From 11:00 A.M. onwards. 

3 
Pre Bid Meeting with the intending Bidders. 

(Optional for  the bidders)  - 

4 
Start Date of Bid Submission.  

(Technical and Financial) (online) 

20.09.2022 

From 12.30 P.M. onwards. 

5 
Closing date and time of download of 

Tender Document (online). 
14.10.2022 

upto 05:00 P.M. 

6 
Closing date and time of Bid submission

(Technical and Financial) (online). 
14.10.2022 

up to 06:00 P.M. 

7 
Date and time of opening of Technical 

Proposals (online). 
17.10.2022 after 12:00 Noon 

8 
Date and time of uploading of list of  

Technically qualified bidders.(online) Will be notified later on. 

9 
Date of uploading of final list of technically 
qualified bidders after disposal of appeals, if any. Will be notified later on. 

10 
Date and time of opening of Financial 

Proposal (online). Will be notified later on. 

13.  There  wi l l  be  no provis ion  of  Arbit rat ion .  

Clause 25 of  West  Bengal  Form No. 2911( i i )  i s modi f ied vide  not i f i cat ion no.  8182-F(Y)  dated 

26/09/2012 of  F inance Department, Govt .  of  West  Bengal ,  as  fol lows:  

“Except  where  otherwise  provided i n  the  cont ract  a l l  ques t i on  and d i sputes  re l at ing  to the 

meaning  o f  the  spec i f i cat i on s ,  des i gns ,  drawings  and i nst ruc t i ons  here in  be fore  ment i oned and 

as  t o the  qua l i t y  o f  workmansh ip  or  mate r i a l s  u sed on  the  work  or  as  to  any other  quest ion ,  

c l a im,  r i gh t ,  mat ter  or  th ing  whatsoever ,  in  any way ar i s i ng ou t  o f  re l at ing  to  the  cont racts  

des i gns ,  drawings ,  spec i f i cat i ons ,  es t imate ,  i nst ruc t ion s,  o rders  or  these  condi t i ons or  

o therw ise  concern ing  the  works ,  o r  the  execut i ons  or  f a i lu re  t o  execute  the  same,  whether  

a r i s i ng dur ing the  progress  o f  the  work ,  or  a f ter  the complet i on  or  abandonment  thereo f  sha l l  

be  dea l t  w i th  as  ment ioned here ina fter ;  

I f the contractor  considers any work demanded of h im to be outside  the requirements  of the 

contract , or  disputes any drawings, record or decis ion given in  wr it ing by the Engineer- in-Charge 

on any matter  in connect ion with or ar is ing out  of the contract  or carrying out of  the work, to be 

unacceptable, he shal l  prompt ly with in  15 ( f i f teen)  days request  the Chairman of the Dispute  

Redressal  Committee in  writ ing for  wri tten instruct ion or  decis ion. Thereupon, the Dispute 

Redressal  Committee shal l  give i ts writ ten instruct ions or  decision within  a period of three 

months from the date of receipt  of the contractor ’s letter .  

The D ispute Redressal  Committee in each of the works Departments shal l  be const i tuted with 

the fol lowing off ic ials  as members:  

1. Additional Chief Secretary / Principal Secretary / Secretary of the  

Department concerned. 
Chairman 

2. Engineer-in-Chief / Chief Engineer or any officer of equivalent  

rank of the Department. 
Member 
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3. One Designated Chief Engineer / Engineer of the Department to  

be nominated by the Department concerned. 
Member Secretary  

and Convenor 

4. One representative of Finance Department of the Government  

not below the rank of Joint Secretary or Financial Adviser in case of the works 

Department where FA system has been introduced. 
Member 

This provision wil l  be applicable irrespective of the value of the works to which the dispute may 

relate. 

14. The Bidder ,  at  the Bidder ’ s  own respons ibi l i t y  and r i sk  i s  encouraged to v i s i t  and examine the 

s i te  of  works and i ts surroundings and obta in  al l  in format i on  that  may be necessary for  

prepar ing the  Bid and enter ing into a  contract  fo r  the work as  ment ioned in  the Not i ce  inv i t ing 

Tender ,  the cost  of  v i s i t ing the  s i te  shal l  be  at  the Bidder ’s  own expense.  Issuance of  let ter  of  

acceptance /  Work Order  may be del ayed and /  or  work may be f inanc ial l y  rest r i cted upto the 

l imi t  of  ex i st ing admin is t rat ive  approval  unt i l  receipt  of  admin is t ra t i ve  approva l  /  revised 

admin is t rat i ve  approval  f rom the competent  authori ty ( in  appl i cable cases) .  Al so i ssuance of  

let ter  of  acceptance /  work  Order  may be delayed and /  or  work may be  restr i cted in  some 

stret ches  t i l l  necessary l and for  the same i s  made ava i labl e  and /  or  encroachments are  removed 

( in  appl i cable  cases) .  No c l aim, whatsoever,  for  such  delay in  issuance of  Let ter  of  Acceptance /  

Work Order  and /  or  res tr i ct ion of  work w i l l  be  entertained.  Intending b idde rs  may keep these 

cr i ter i a  in  mind whi le  part i c ipat ing in  tender  and /  or  whi le  quot ing the i r  rates.  

 Gu id ing Schedu le  of  Ra tes:  Rates  have been  taken from P.W.D. (W.B .)  Schedu le  of  Rates for  

“Road &  Br idge Works”,  “Bu i ld i ng Works” ,  “San i tary & P lumbing Works”  and E lectr i ca l  works 

e f fec t i ve  f rom 1 s tNovember  2017 along wi th  up to date  corr igenda &  addenda  and approved 

rates of  the Superi ntending Engineer ,  Respect i ve  C i r c le ,  Muni c i pa l  Engineer ing D i rectorate ,  

Government of  Wes t  Bengal .  

15.  Prospect ive appl i cants  are advised to note care ful ly the minimum qual i ficat ion cr iter ia as 

mentioned in  ‘Instruct ions to B idders ’  be fore bidding. 

16.  Defect  L iabi l i ty  Per iod :-  As  par  Not i f i cat i on  No.  5784-PW/L&A/2M-175/2017  dt .  12 .09 .2017 

o f  P r inc i pa l  Sec ret ar y ,  PWD the  fo l l ow ing par t ia l  modi f i cat i on  in  the West  Bengal  Form No:  

2911/2911  ( i ) /  2911  ( i i )  (here in  a f ter  r e fer red to  as  pr in ted  Tender  Form),  i n  c ance l l a t i on  o f  

ear l i e r  Not i f i ca t i on  No.177-CRC/2M-57/2008,  D t .12 .07 .2012  are  made:-  

Clause 17  of  CONDITIONS OF CONTRACT of  the Pr inted Tender Form sha l l  be  subst i tuted by  

the fo l l owing as  per  G .O.  no.  5784-PW/L&A/2M-175/2017 dated 12/09/2017 :  

C l au se  17  -  I f  the  con t r a c t or  o r  h i s  wo r kmen  o r  s e r van ts  o r  au th or i z ed  r ep re sen t a t i ve s  sha l l  

b r eak ,  de fa ce ,  i n ju re ,  o r  de s t r oy  an y  par t  o f  bu i l d i n g ,  i n  wh i ch  t h ey  may  be  

work i ng ,  o r  an y  bu i l d i n g ,  r oad ,  r oad- cu r bs ,  f en ce ,  enc l o su r e ,  wate r  p i pe s ,  

c ab l es ,  d r a in s ,  e l e c t r i c  o r  t e l e ph on e  pos t s  or  w i r e s ,  t re es ,  g r a ss  o r  g r a s s l an d  or  

cu l t i va t ed  g r ound  con t i gu ous  t o  t he  p remi se s ,  on  wh i ch  t he  wor k  o r  any  pa r t  o f  

i t  i s  be in g  exe cuted ,  o r  i f  an y  damage  sh a l l  happen  t o  t he  wor k  f r om  an y  cau se  

wh at s oever  o r  an y  impe r f e c t i on  be come  appar en t  i n  i t  a t  any  t ime  wh ethe r  

du r i n g  i t s  exe cu t i on  o r  w i t h i n  a  pe r i od  o f  t h r ee  mon ths  o r  on e  yea r  o r  t h r ee  

yea r s  o r  f i ve  year s ,  as  the  ca se  may  be  ( depen d in g  u pon  t he  na tu re  o f  t he  w or k  

a s  de s c r i bed  i n  t h e  exp l anat i on  appended  he re t o)  he r e in a f t e r  re f e r r ed  t o  a s  the  

De fec t  L i ab i l i t y  Pe r i od ,  f r om th e  a c tu a l  da t e  o f  c ompl e t i on  o f  wo r k  a s  pe r  

c omp l e t i on  c e r t i f i c a t e  i s sued  by  t he  Eng i nee r - i n -Char ge ,  the  con t r a c t o r  sh a l l  

make  the  same  good  a t  h i s  own  expens e ,  o r  i n  de fau l t ,  t he  E n g in ee r - i n -Ch arge  

may  cau se  t h e  same  t o  be  made  good  by  o t he r  wo r kmen  an d deduc t  t he  e xpen se  

( o f  wh i ch  t h e  c e r t i f i c a t e  o f  t he  En g inee r - i n -Ch ar ge  sha l l  be  f i n a l  and  b i n d in g  on  
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a l l  c onc e rn ed)  f r om  an y  su ms ,  whe the r  un der  t h i s  c on t r a c t  o r  o t he rw i s e ,  t ha t  

may  be  t h en ,  o r  a t  any  t ime  t h e rea f t e r  be come  du e  t o  th e  con t r ac t o r  f r om the  

Gove rnmen t  or  f r om h i s  se cu r i t y  depos i t ,  e i th e r  f u l l ,  o r  o f  a  su f f i c i en t  po r t i on  

t he r eo f  and  i f  t h e  cos t ,  i n  t he  op in i on  o f  the  En g i nee r - i n -Char ge  (wh i ch  op in i on  

sha l l  be  f i na l  and  con c l u s i ve  aga i n s t  t h e  con t r a c t or ) ,  o f  mak in g  su ch  damage  or  

imper f ec t i on  good  sh a l l  e xceed t he  amoun t  o f  su ch  se cu r i t y  depos i t  an d/ or  su ch  

sums ,  i t  sh a l l  be  l aw fu l  f o r  t he  Gove rnmen t  t o  r ec over  t he  exces s  cos t  f r om  th e  

con t r a c t or  i n  a cc o rdance  w i t h  t he  pr ocedu re  p r e sc r i bed  by  an y  l aw  f o r  t he  t ime  

be in g  i n  f o r ce .  

Prov ided fu r ther  t hat  the  Engineer - in -Charge  sha l l  pass  the  "F ina l  B i l l "  and 

ce r t i fy  t hereon ,  w i th i n  a  pe r i od  o f  t h i r t y  days  w i t h  e f fec t  f r om the  da t e  o f  

submiss i on  o f  t he  f ina l  b i l l  i n  acceptab l e  fo rm by  t he  con t rac t or ,  the  amount  

payab l e  t o  the  cont r act or  under  th i s  c ont r act  and sha l l  a l so  i s sue  a  separa te  

comple t i on  cer t i f i ca te  ment i on ing  t he  ac tua l  da te  o f  c omple t i on  o f  t he  work  t o  

the cont r act or  w i th in  the  sa i d  per i od  o f  th i r t y  days .  The  cer t i f i cate  o f  the 

Engineer- in -Charge  whether  in  respect  o f  the amount  payable  t o  the cont r act or  

aga inst  the  " F ina l  B i l l "  o r  i n  respect  o f  complet i on  o f  work  sha l l  be  f ina l  and 

con c l u s i ve  aga i n s t  t h e  c on t r a c t o r .  Howe ve r ,  t h e  s e cu r i t y  depos i t  o f  t he  wor k  

h e l d  w i t h  t h e  Gove rn men t  u nde r  t h e  p r ov i s i o n  o f  c l au se  1  he r eo f  s h a l l  be  

refundable to the contractor  in  the manner provided here under:-  

 

For  work with f ive years Defect  Liabi l i ty  Period: 

( i )  No securi ty deposi t  shal l  be refunded to the contractor  for  1 s t  3  years 

from the actual  date of complet ion of the work;  

( i i)  30% of the security deposi t  shal l  be refunded to the contractor  on 

expiry of four  years f rom the actual  date of complet ion of the work; 

( i i i )  The balance 70 % of the security deposi t  shal l  be re funded to the 

contractor  on expiry of f ive years from the actual  date of complet ion of 

the work, 

Explanation: 

The word 'work'  means and includes road work,  br idge work, bui lding work, sanitary and 

plumbing work, e lectr ical  work and/or  any other work contemplated with in  the scope and ambit 

of  th is contract .  

Additional  provisions in subst ituted Clause 17 of the Condit ion of Contract  of the pr inted tender  

form as per  G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-

175/2017 dated 02/11/2017.  

In cases of Refunding and Releas ing of 100% (one hundred percent) Securi ty Depos it  held with 

the Government, ar is ing out  from works contract , Securi ty Deposi t  wi l l  be released after 

i ssuance of Complet ion Cert i ficate on submission of uncondit ional  BANK GUARANTEE by the 

Contractor  for the Security Depos it  subject  to the fol lowing condit ions: 

1 .  The  Bank Guarantee w i l l  be  i s sued by  a  Schedu l ed Commerc i a l  Bank in  favou r  o f  the 

Eng ineer - in -Charge  o f  the  concern  work ,  MED,  Government  o f  West  Bengal  on  beha l f  

o f  t he  con t rac tor .  

2 .  The Bank Guarantee shal l  remain  val id for  the whole  Defect  l i abi l i ty  peri od/Securi ty 

per iod as  per  contract  of  the work (No renewal  in  between  should be required) .  
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3 .  The Bank Guarantee wi l l  be submitted as per  approved Format. The Engineer-in-Charge 

should obtain confi rmation of the Bank Guarantee direct ly from the Bank before its 

acceptance. 

4 .  The Bank Guarantee,  now pledged in  the form of  Secur i ty  Depos i t  wi l l  be  re l eased to the 

contractor  in  the  fo l lowing manner,  i f  not  for fe i ted under  condit ions  of  contract:  

 

For this work defect  l iabil i ty period is 5 years from the date of complet ion of  the 
work as per completion cert if icate issued by the concerned Executive Engineer,  
MED. However, complet ion certi f icate should be issued after complet ion of  al l  items 
of  works as per schedule as required including supplementary items (if  any) in al l  
respect  but except the items of maintenance of  trees etc.  

4 .4 .1 .  No  amount  sha l l  be  re funded  to  t he  con t rac t or  f o r  f i r s t  3  ( t h ree )  year s  
from the actual  date  of complet ion of  the work;  

4.4.2. 30% ( th ir ty percent)  of the same shal l  be re funded to the contractor  on 

expiry of 4 ( four)  years  from the actual  date of  complet ion of the work;  

4.4.3. The balance 70% (seventy percent) of the same shal l  be  refunded to the 

contractor  on expiry of 5 ( f ive) years from the actual  date of complet ion 

of the work. 

17 .  In  case  o f  Asce r t a i n i ng  Author i t y  a t  any  s tage  o f  t ender  pr oce ss  or  execu t i on  o f  wor k  

necessary  r eg i s t e r ed i r r evocab l e  power  o f  a t t orney i s  to  be  pr oduced .  Power  o f  A t t orn ey 

ho lde r s  a re  not  a l l owed  to  s i gn  Ten der  Documen t s  un l ess  o the rw i se  approved  by  the  

Governmen t .   

 

18 .  No CONDITIONAL/  INCOMPLETE  TENDER wi l l  be  accepted under  any c i r cumstances .  

Original  documents in  support  of own / lease possession of the aforesaid machineries are to be 

furnished i f  required by the Tender Invit ing Author ity.  

19 .  In  the  event  o f  acceptance  o f  l owest  tendered r ate ,  no  mu l t ip l e  min imum rate  w i l l  be  

cons idered  by  the  Department .  

20 .  In  case  o f  i t em ra te  t ender ,  the  t echn i ca l l y  qua l i f i e d  b i dde r ,  whose  t o t a l  o f fe r ed  pr i c e  

cons i de r i ng  sum o f  o f f e red  pr i c es  o f  a l l  the  i t ems  o f  works  taken  t oge the r ,  s t ands  l owes t ,  

w i l l  be  cons ide red  f o r  acceptance .  In  no  case  l owes t  b i dde r  o f  i nd i v i dua l  i t ems  o f  wor ks  w i l l  

be  cons ide red  f o r  ac ceptance  f o r  t he  cor res pond i ng  i t ems  o f  wor ks .  

21 .  The Tender Invit ing Authority reserves the r ight to cancel  the NIeT due to unavoidable 

ci rcumstances and no c laim in this respect wi l l  be  entertained. 

22 .  Dur ing  the  s cru t i ny ,  i f  i t  comes  t o  the  not i ce  o f  the  tender  inv i t i ng  au thor i t y  that  the 

cr edent ia l ( s)  and/or  any other  paper (s )  of  any  b i dder  are  incor rect  /  manufactu red /  

fabr i cated,  that  t ender  w i l l  be  ou t  r i gh t l y re jec t ed  and fu r ther  penal  act i on  may be  taken  

aga ins t  h im as  per  ru le .  

23 .  In  case there  is  any object ion regarding prequal i fy ing an  agency,  that  should be lodged to the  
Chairperson   & Convener of  the Bid Evaluat i on  Committee,  i .e . ,  the  Superintending Engineer 
Central .  Ci r c le ,  Muni c ipa l  Engineer ing D irectorate ,  Government  of  West  Bengal  with in  48 ( forty 
e ighty)  hours  ( inc luding hol idays) f rom the date  and t ime of  publ i cat ion  of  l is t  of  qual i f i ed 
agencies  and beyond that  t ime schedule  no object ion  wi l l  be  entertained by the Bid Evaluat ion 
Committee.  The object ion  may al so be  submit ted to the E-mai l  ID medsecentral@yahoo.in   of  
Super intending Engineer  ,Central  C irc le  ,MED with in  the said t ime frame.  

24 .  Before  issuance of  Let ter  of  Acceptance /  Work  Order,  the tender  inv i t ing author i ty may ver i fy 
the credent ia l s  &  other  documents of  the lowest  tenderer  i f  found necessary.  A fter  ver i f i cat ion,  

i f  i t  i s found that  such documents submit ted by the l owest  tenderer  are e i ther  manufactured or  

fa l se ,  in  that  case Let ter  of  Acceptance /  Work Order  wi l l  not  be i ssued in  favour  of  that  
tenderer  under  any c i rcumstances and further  penal  act i on  may be taken  aga inst  him as per  
ru le .  

25 .  I f any discrepancy ar ises  between two simi lar clauses on di fferent  not i fi cat ions, the c lause as 

stated in  later  not i fi cat ion wi l l  supersede former one in fol lowing sequence:  

( i )  West Bengal  Form No. 2911(i i ) 
( i i )  NIeT  Jiaganj Azimganj 
( i i i)  Special  terms & Condit ions  
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( iv)  Technical bid 
(v)  Financial bid 

In case o f  inadver tent  typograph ica l  mistake in  the BOQ /  Schedule  of  Works/  Pr i ce  

Schedule/ra tes  /e l sewhere,  the same may be t reated to be so cor rec ted as  to  con form wi th  the 

re levant  schedu le  of  rates  and /  or  techn ical ly  sanct ioned est imate .  

27 .  Bid  Eva lua t ion  Commi ttee  (B EC ) :  

A Bid Eva luat ion  Commit tee (BEC)  has been  cons t i tuted under the Super in tending Engineer  

Cent ra l  C i r c le ,  Mun ic ipa l  Engineeri ng D irec torate ,  and Government  of  Wes t  Bengal ,  who i s  the 

tender  inv i t ing au thor i ty for  a l l  works  beyond t he tender  accept ing power  of  the Execut ive  

Engineers.  

The members of  Bi d Evaluat i on  Committee would be:-  

1.  Superintending Engineer .Central Circle, 

Municipal Engineering Directorate, Government of West Bengal 

- Chairperson & Convener 

2.  
Executive Engineer Central Circle, MED, Govt. of WB. 

 

– Member 

3.  
Executive Engineer, Murshidabad. Division, MED, Govt. of WB. 

 

– Member 

4.  Divisional Accounts Officer / Divisional Accountant, Murshidabad Division , 
MED. 

– Member 

5.  ………………………………………….. – Member 

 

Or,  as  per  consecut ive orders  from competent  author i ty.   

  

The Bid Evaluat ion Committee wil l  do the technical  and f inancial  evaluat ions of the bidders  

for di f ferent  types of works and make recommendat ion to the tender  accept ing author i ty.  The 

bidders  wi l l  have to meet  al l  the min imum cr i ter ia regarding:-  

(a)  Financial  Capacity 

(b)  Technical  Capabi l i ty  compr is ing of  personnel  & plant & equipment capabi l i ty  

(c)  Experience /  Credential  

 

The  e l i g i b i l i t y  o f  a  b i dde r  w i l l  be  as ce r ta i ned on  the  bas i s  o f  h i s  d i g i ta l l y  s i gned document s  in  

suppor t  o f  the  m in imum c r i t e r i a  as  ment i oned i n  (a) ,  ( b) ,  ( c )  above  wi th  the  he lp  o f  h i s  DSC 

and the  dec l a r at i on  executed  th rough  presc r i bed  a f f i dav i t  in  non- jud i c i a l  s t amp paper  o f  

appropr i a te  va lue  du ly  not a r i zed.  I f  any  document  submi t ted by  a  b i dde r  i s  e i ther  

manu fac tu red  or  f a l se ,  i n  such  case  the  e l i g i b i l i t y  o f  the  b i dde r /  tenderer  w i l l  be  ou t  r i gh t l y 

re jec t ed  a t  any s t age  w i thout  any pre jud i ce  and fu r the r  pena l  ac t ion  may be  t aken  aga in st  

h im as  pe r  r u l e .  

29.  The B id Evaluat ion Committee reserves the r ight  to i gnore  minor  def i c iencies  at  their  di scret ion  in  
case of  f i rs t  ca l l  and no chal lenge whatsoever  aga inst  such  deci s ion of  the said committee wi l l  
be  entertained.  In  case of  re  tender ,  the Bid Eva luat ion  Committee reserves  the r ight  to ignore 
some def ic i encies  at  the ir  di scret ion  and no chal lenge whatsoever  aga inst  such  dec is i on  of  the 

sai d committee wi l l  be entertained.  In case of  th i rd and subsequent  cal l s ,  the Bid Evaluat ion 
Committee reserves the r ight  to ignore  some more def i c i encies  at their  d i scret i on  and no 
chal lenge whatsoever  aga inst  such  dec is ion  of  the said committee wi l l  be  entertained.  

30.  Bidders should upload their  documents from or iginal  copies. Uploading Photocopy & i l legible copies 

wil l  not be accepted.  

31.  Qual i ty  Monitor ing and Superv ision  Consu ltant :  

31.1.  Reputed engineer ing f i rm may be engaged to  ac t  as  Supervis i on  Consul tant  as   per  

d i rec t ion  of  the Engineer - i n-Charge.  The Supervi s ion Consu ltant  w i l l  ass i s t  the Engineer-

i n-Charge to mon i tor  the project ,  checking the qual i t y and quanti ty of  works et c .  

Supervis ion Consu ltant  or  any person author i zed by the Engineer- in-Charge shal l  a t  al l  

r easonable  t ime  have  access  t o  the  s i t e ,  a l l  p l an t  and a l l  p l aces  where  mater i a l s  ar e  
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be i ng  manu fac tu red  and t es ted.  The  cont r act or  w i l l  have  t o  a f fo rd  eve ry  fac i l i t y  fo r  and 

every assistance in obtaining the r ight to such access. 

31.2. Third Party qual i ty audit  may also be conducted for qua l ity monitor ing as per  so le di scret ion 

of  the Engineer- in-Charge.  

 

32 .  Th i s  N IeT  sha l l  fo rm a  par t  o f  the  cont r act  documen t .  The  suc cess fu l  b i dde r  on  ac ceptance  o f  
h i s  b i d  by  t he  Accept i ng  Author i t y ,  sha l l  have  t o  s i gn  the  contr ac t  cons i s t ing  o f  NIeT ,  a l l  

t ender  documents  fo rming par t  o f  t he  b i d  as  up l oaded a t  the t ime o f  i nv i t at i on  o f  b i d ,  the  r at es 

quoted  on l i ne  a t  the  t ime  o f  submi ss i on  o f  b i d and ac ceptance  thereo f  t oge the r  w i th  any  
Correspondence leading thereto and standard West  Bengal  Form No. 2911( i i ) .  

33.  A s  per  memorandum no .  4608- F( Y)  dated .18 .07 .2018  o f  F inance  Depar tment  Gov t .  o f  Wes t  

Benga l ,  the  s uc ces s fu l  b idde r  w i l l  have  to  subm i t  Add i t io na l  Pe r f o rmance  Secur i ty  @10%of  the  

tendered  amoun t ,  i f  the  ac cep ted  b id  v a lue  i s  80% or les s  o f  the  Es t im ated  amoun t  pu t  to  tender .  

The  Add i t iona l  Pe r formance  Secur i ty  sha l l  be  submi t ted  in  the  form of  Bank  Guarantee  f r om any 

Schedu led  Bank  befor e  iss uance  o f  the  Work  Order .  I f  the  b idder  f a i l s  to  submi t  the  Add i t i ona l  

Per fo rmance  Secur i ty  w i th in  s even  work ing  days  f r om the date  o f  i s suance o f  Le t te r  o f  A ccep tance ,  
h is  Earnes t  Money  w i l l  be  fo r f e i ted  and o ther  necessar y  ac t i ons  as  per  NIT  l i ke  b lack l i s t ing  o f  the 
contr ac to r ,  e t c ,  may be  taken .  The  Bank Gua rantee  s ha l l  have  to  be  va l id  up  to  end o f  the 

Contr ac t  Pe r i od  and sha l l  be  renewed  acc ord ing ly ,  i f  r equ i r ed .  

The Bank Guarantee  sha l l  be returned immediate ly  on success fu l  complet ion  o f  the  Contrac t .  I f  the 

b idder  fa i ls  to  comple te the work success fu l ly ,  the  Add it iona l  Per formance Secur ity  sha l l  be 

for fe i ted  a t  any t ime dur ing  the pendency o f  the contrac t  per iod  af ter  se rv ing proper  no t ice  to  the  
contrac tor .  Necessary  prov is ions  regard ing deduct ion o f  secur ity  depos it  f rom the prog ress ive  b i l ls  

o f  the  contrac tor  as  pe r  re levant  c lauses  o f  the contrac t  shal l  in  no  way  be a ltered/af fec ted by 

prov is ion o f  th is  Add it ional  Pe r f ormance Secur i ty .  

34 .  Cost of  Tender Documents:  The intending Tenderers  shal l  not  have to pay the cos t  of  tender  
document s fo r  the pu rpose  o f  par t i c i pa t ing  i n  e - t ender ing  v i de  Not i f i c at i on  No.  199-CRC/2M-

10/2012 da t ed  21 /12/2012  o f  t he  Sec re ta r y ,  Pub l i c  Works  Depar tment ,  Government  o f  Wes t  
Bengal 

H o w e ve r ,  t h e  s u c c e s s f u l  b i d d e r  s h a l l  h a v e  t o  p a y  t h e  c o s t  o f  c o n t r a c t  d o c u m e n t s  @  R s .  

5 0 0 0 . 0 0  ( R u p e e s  F i v e  t h o u s a n d )  o n l y  p e r  s e t  a t  t h e  t i m e  o f  formal  agreement. 
 

 

 

 

 

 
 

Superintending Engineer  

Central Circle,  

Municipal Engineering Directorate,  

Government of West Bengal. 
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Memo. No. ME/SE(CC)/183 (1-30) /S-43/2022                                                                                              Dated: 16-09-2022 

 
Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:- 

 
1. The Director, SUDA, West Bengal 
2. The Chief Vigilance Officer , Govt of WB  
3. The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata 
4. The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata 
5. The Chairman, Jiaganj Azimganj Municipality 
6. The Additional Chief Engineer, North, MED 
7. The Additional Chief Engineer, South, MED 
8. The Superintending Engineer, Head Quarter, East/West/North/South/Central Circle, MED 
9. The Executive Engineer, Malda / Dinajpur / Murshidabad / Jalpaiguri / Siliguri / Coochbehar  

/Burdwan / Assansol /Birbhum / Bankura / Purulia /Nadia /HooghIy/ Midnapore East / Midnapore 

West /24- Parganas (N) / 24- Parganas (S) Division, M.E. Directorate,MED 

10. Income Tax Officer, Berhampore, 57 R.N. Tagore Road, Murshidabad. 
 

 

 

   

 
 

Superintending Engineer  

Central Circle, 

Municipal Engineering Directorate, 

Government of West Bengal.
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S E C T I O N  -  A  

I N S T R U C T I O N  T O  B I D D E R S  

General  gu idance for  e-Tendering:  

Instruct i ons /  Guidel ines for  e lectron ic  submiss ion  of  the tenders  have  been  annexed for  

assi st ing the contractors  to part i c ipate  in  e-Tender ing.  

Registrat ion of  Contractor:  

Any cont ractor  wi l l ing to take part  in  the process  of  e-Tender ing wi l l  have to be enrol led & 

regis tered wi th  the Government  e-Procurement  System, through  l ogging on  to 

ht tps://etender.wb.n ic . in  ( the web porta l  of  Publ ic  Works Department) .  The cont ractor  i s  to c l i ck 

on the l ink fo r  e-Tender ing s i te  as  given  on  the web portal .  

Digital Signature Certif icate (DSC):  

Each contractor  is  requi red to obtain a  Class-I I  or  C lass-I II  D igi ta l  S ignature Cert i f i cate (DSC) 

for submiss ion of  tenders, from the approved serv ice  provider  of  the Nat ional  Informat i cs  

Centre (NIC)  on payment of  requis i te amount. Deta i ls  are avai lable  at  the Web Site s tated in  

C lause A.1.  above.  DSC is  given as a USB e-Token.  

The  cont rac tor  can  search  and down load N IeT ,  Tender  Document(s )  and Addenda  &  

Cor r i genda  ( i f  any )  e l ec t ron i c a l l y  f r om compu ter  once  he/she  l ogs  on  t o  the  webs i t e  

ment i oned in  C l ause  A .1 .  u s ing  t he  D ig i ta l  S i gnature  Cer t i f i cat e .  Th i s  i s  the  on l y  mode  o f  

co l l ec t i on  o f  Tender  Document s .  

Submission of Tenders:  
General  process of submission: 

Tenders  are  to be submi t ted through on l ine  to the webs i te s tated in  C lause A.1.  in  two folders  

at a  t ime for  each work,  one i s Technica l  Proposal  & the other  is  Financ ial  Proposal  be fore  the 

prescr ibed date  & t ime using the Dig i tal  S ignature Cert i f icate  (DSC). The documents are  to be 

uploaded Virus free  scanned copy of the documents are to be uploaded du ly D igi tal ly  S igned. 

The documents w i l l  get  encrypted (t ransformed into non readable  formats) . 

 

Technical  proposal :  

The Technical  proposal  should contain scanned copies  of the fol lowing in further two 

covers  (folders):  
Statutory Cover Containing:  

A. 6.2.0.1. Prequalification Application  

(Section – B, Form – I) 

A. 6.2.0.2. Earnest Money has to be deposited by the bidder  through the fol lowing 

payment mode as per  memorandum of the Finance Department  vide No. 

3975-F(Y) dated 28P t hP July, 2016 . 

(a)  Net  banking (any of  the banks l i s ted in  the ICICI  Bank Payment  

gateway)  in  case of  payment  through  ICICI bank payment  gateway.  

(b)  RTGS/NEFT in case of  off l ine payment through bank account in any 

bank.  

A. 6.2.0.3. Financial Statement  

(Section – B, Form – II) 

A. 6.2.0.4. Aff idavit 

(Ref:-  format for  aff idavit  shown in  “X” and Declarat ion “Y”  In Sect ion – B) 
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A. 6.2.0.5. West  Bengal  Form No. 2911(i i )  &NIeT with al l  agenda & corr igendum 

(download& upload the same digi tal ly s igned, quot ing rate wil l  on ly 

encrypted in  the BOQ under Financial B id. In case quot ing any rate in 

West  Bengal Tender Form No. 2911( i i)  the tender  l iable to summar i ly 

re jected)  

A. 6.2.0.6.Special Terms, conditions & specification of works. 

Non statutory Cover Containing: 

A .  6 .2 .1 .1 .  Pro fess i ona l  Tax  (PT)  depos i t  r ece ip t  cha l l an  for  the  f inanc i a l  year  

20172018 ,  PAN  Card ,  va l i d  15-dig i t  Goods  and Serv ice  Tax  payer  

Ident i f i cat i on  Number  (GSTIN)  under  GST  Ac t .  2017  wi th  re levant  

document(s)  and any o ther ( s)  i f  appl i cable .  

A. 6.2.1.2.Registrat ion Cert i ficate under Company Act . ( i f  any) . 

A .  6 .2 .1 .3 .Regi s tered  Deed o f  par tnersh i p F i rm /  Art i c le  o f  Assoc iat i on  &  

Memorandum.  

A. 6.2.1.4. Regis tered Power of  Attorney  

(For Partnersh ip Firm/ Pr ivate L imited Company, i f  any) .  

A. 6 .2 .1 .5 .  Tax Audited Report  in  3  CD Form al ong with  Balance Sheet  & Prof i t  & 

Loss  A/c  for  the last  f i ve  years  

(year  just  pr eced ing  the  cur ren t  F inanc ia l  Year  w i l l  be  cons idered as  

year  –  I ) .  

A. 6 .2 .1 .6 .C learance Cer t i f i cate  for  the Cur rent  Year  i ssued by  the Ass is tant  

Regi s ter  of  Co-Op (S)  (ARCS) .  

A. 6.2.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S)  & 

Engineers ’  Co.-Opt .(S).  

A. 6.2.1.8. List  of machineries possessed by own/ lease along with authent icated copy 

of tax invoice, del ivery chal lan& waybi l l  Ref.:- Cl .  No. 3.2.9.& 20 and 

Sect ion –B, Form - IV of this NIeT and a statement should be submitted 

with mentioning the present  status and locat ion of instal lat ion of main 

plant  and machineries.  

A. 6.2.1.9. List  of laboratory Instrument along with authenticated Invoice &Challan. 

A. 6.2.1.10.List  of Technical staffs  along with structure & organizat ion 

(Sect ion – B,  Form – III) . 

A. 6.2.1.11. Requis ite Credent ial  as  per  C l .  No. 3( i)  and Sect ion – B, Form – V of  th is 

NIeT. Scanned copy of Or iginal  Credential  Cert i f icate as  stated in  C l .  

No. 3( i)  of NIeT i s to be submitted. 

Note:  Fa i lu re  o f  submi ss i on  o f  any  o f  t he  above  ment i oned documents  (as  s t ated  

in  A .  1 .&  A .  2 . )  w i l l  render  t he  tender  l i ab l e  to  be  summar i l y  r e jec ted  fo r  

both  s tatu t ory  &  non  s ta tu tor y  cove r .  

Opening & evaluation of  tender:  

Earnest  money amount ing to 2% ( two percent)  of the est imated value of  work for  

which tender  has been cal led for , w i l l  have to be submitted onl ine by al l  in tending 

Tenderers.  

Opening of  Technica l proposal:  

Techn i ca l  p roposa l s  w i l l  be  opened by  t he  Super i n tend ing  Eng ineer ,  Cent r a l  
C i r c l e ,  Mun ic i pa l  Eng inee r i ng  Directorate,  Government of  West  Bengal .  Intending 
tenderers may remain present i f  they so des ire.  
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Cover  ( fol der)  s tatutory documents  (v ide  C l .  No.  6 .A-1)  wi l l  be  opened f i r st  &  i f  

found in  order ,  cover  (Fo lder)  for  non-statutory documents (vide  Cl .  No.  –  6 .A2)  

wi l l  be  opened.  I f  there i s  any def i c iency in  the statutory documents,  the tender  

wi l l  summar i ly  be re jected.  

Decrypted  ( t r ans formed i n  t o  r eadab le  fo rmats )  document s  o f  the  non-

s t atu tor y  cove r  w i l l  be  down loaded &  handed ove r  t o  the  t ender  eva lua t i on  

commit tee .  

Pursuant  to scrut iny & decision of the Bid Evaluat ion Committee, the summary 

l i st  of e l igible  bidders  & the ser ial  number of work for  which thei r proposal  wi l l  

be considered wi l l  be uploaded in  the web portals .  

Whi l e  eva luat i on  the  commit tee  may summon the  b i dde r s( s)  &  seek 

c l a r i f i ca t i on  /  in format ion  or  add i t i ona l  document s  or  o r i g ina l  hard  copy o f  any  

o f  t he  document s  a l r eady submi t ted &  i f  t hese a r e  not  produced w i th i n  the  

s t i pu l a ted  t ime  f rame,  the i r  p roposa l s  w i l l  be  l i ab l e  fo r  r e ject i on .  

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS  

SHOULD BE ARRANGED IN THE FOLLOWING MANNER 

Cl i ck the check boxes  besi de the necessary documents in  the My Document  l i s t  and then cl i ck the tab 

“Submit  Non  Statutory Documents ’  to send the selected documents  to  Non-Statutory fo l der .  

Next  Cl ick the tab “C l i ck to Encrypt  and upload”  and then  cl i ck the “Techni cal ”  Fo lder  to upload the 

Technical  Documents.  

Sl.  
No. Category Name 

Sub-Category  
Description Detail(s) 

A. Certificate(s) Certificate(s) 

1. Valid 15-digit Goods and Service Tax payer 

Identification Number (GSTIN) under GST Act. 

2017 with relevant document(s) and any 

other(s) if applicable. 

2. PAN Card. 

3. Valid P. Tax Deposit Challan. 

4. Valid Trade License. 

B. Company  
Detail(s) Company Detail - 1 

1. Proprietorship Firm (Trade License) 

2. Partnership Firm 

(Partnership Deed, Trade License) 

3. Ltd. Company 

(Incorporation Certificate, Trade License) 

4. Co-Operative Society 

(Society Registration Certificate Copy, Trade 

License) 

5. Registered Power of Attorney. 

C. Credential 
Credential – 1  

Credential – 2 

Similar nature of work done and completion 

certi ficate with Price Schedule or BOQ which is 

appl icable for  el igibi l ity in this NIeT. 
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Sl.  
No. Category Name Sub-Category Description Detail(s) 

E. 
Financ ial  

In format ion  

Work in hand 

1. Financial Statement (Section – B,  

Form – II) duly filled up. 

2. Affidavits – X and Declaration – Y. 

3. Certificate of revolving line of credit by the 

Bank. 

Payment Certificate 1  

Payment Certificate 2 

Only Payment Certificate not the TDS 

Certificate. (Issued by an Officer not 

below the rank of Executive Engineer). 

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2017-2018. 

Prof i t  & Loss A/c. and Balance Sheet  

(with Annexure and 3CD form in case of 

Tax Audit)  

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2016-2017. 

Prof i t  & Loss A/c. and Balance Sheet  

(with Annexure and 3CD form in case of 

Tax Audit)  

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2015-2016. 

Prof i t  & Loss A/c. and Balance Sheet  

(with Annexure and 3CD form in case of 

Tax Audit)  

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2014-2015. 

Prof i t  & Loss A/c. and Balance Sheet  

(with Annexure and 3CD form in case of 

Tax Audit)  

Profit & Loss A/c. and Balance 

Sheet for the financial year 

2013-2014. 

Prof i t  & Loss A/c. and Balance Sheet  

(with Annexure and 3CD form in case of 

Tax Audit)  

L. Man Power 

Technical Personnel 
List of Technical Staffs along with

Structures & Organization (as per NIeT.) 

Technical Personnel on Contract 
List of Technical Staffs along with

Structures & Organization (as per NIeT.) 
 

Tender Evaluat ion Committee (TEC)  

Bi d  Eva luat i on  Commit tee  const i tu ted  under  Super in tending  Engineer  w i th  re ference  t o   

Order  no .  45-W(C)/1M-23/15  dated  13/02/2015  o f  the  Pr inc i pa l  sec r eta r y  to  the  Govt .  o f  

W.B. ,  P .W.D.  

Opening of  Technical  Proposal: 
Technical  proposals  wi l l  be opened by the Superintending Engineer (CENTRAL CIRCLE.) , 

M.E.Directorate and his author ized representat ive e lectron ical ly from the websi te using their 

Digital  S ignature Cert i f icate (DSC).  

Financial proposal  

The f inanc ia l  proposa l  shou ld conta in  the fo l l owing documents in  one cover  

( fo lder )  i .e . ,  B i l l  o f  Quant i t i es  (BOQ).  The contrac tor  i s  to quote  the rate  

(percentage Excess  /  Less  /  A t  par )  on l ine  th rough  computer  in  the space 

marked for  quot ing rate  in  the BOQ.  

Only  down loaded copi es  o f  the above documents are  to  be  upl oaded v i rus  

scanned & D ig i tal l y  S igned by the cont ractor .
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Financia l  capaci ty of a b idder  wi l l  be judged on the basis of net  worth and avai lable bid capaci ty 

as mentioned in  the NIeT to be obtained from the in format ion furn ished in  Form – II  (Sect ion–

B), i .e.,  F inanc ial  Statement. 

The Audited Balance Sheet  for  the last  5 ( f ive) years, Net  Worth, Bid Capaci ty etc . are to be 

submit ted which must  demonstrate the soundness of B idder’s f inancial  posi t ion, showing longterm 

prof i tabi l i ty including an est imated f inancial  project ion for  the next  2 (two)  years. 

Penalty  for suppression / distort ion of  facts:  

Submiss ion  of  fa l se  document,  by tenderer  i s  s t r i ct ly  proh ibi ted &  i f  found the matter  may be 

re ferred to the appropr iate  author i ty fo r  prosecut ion  as  per  re levant  IT Act  /  other  re levant  

Acts  and further  penal  ac t i on  may be taken  against  h im as per  ru le .  

REJECTION OF  BID  

The Employer  (tender  accept ing author i ty)  reserves  the r ight  to accept  or  re ject  any Bid and to 

cancel  the B idding processes  and re ject  al l  B ids  at  any t ime pr ior  to the award of  Contract  

w ithout  thereby incurr ing any l i abi l i ty  to  the af fected Bidder  or  B idders  or  any obl igat i on  to 

in form the af fected Bidder  or  B idders  of  the ground for  Employer ’s  ( tender  accept ing authori ty) 

act ion .  

AW ARD OF  CONT RAC T  

The Bidder  whose Bid has been accepted wi l l  be not i f ied by the Tender Invi ting & Accepting 

Authori ty through Letter of Acceptance. Refusal  to accept  an award after issuance of “Letter  of 

Acceptance” or  refusal  to enter  into contract  with the Government without  just i fiable cause wil l  

l ead to forfe iture of EMD of  the said bidder in  favour of the Government and appropr iate penal  

act ion as per  rule /  as stated elsewhere in  th is NIeT wi l l  be taken against h im. 

A l l  the  t ender  documen ts  i n c l ud ing  N .I .T .  &  B .O .Q .  w i l l  be  t he  par t  o f  the  c ont r ac t  documen t s .  

A f t e r  re ce i p t  o f  Le t t e r  o f  Ac ceptance ,  t he  su c cess fu l  b i dde r  sha l l  have  t o  su bmi t  requ i s i t e  

c op i es  o f  con t r ac t  documen t s  a l ong  w i t h  r equ i s i t e  c os t  (Re f :  o f  th i s  N . I . T . )  t h rough  Demand  

D ra f t  /  Pay  Order  /RTGS/NEFT  i s sued  f r om an y  na t i ona l i z ed  /  schedu led  ban k i n  f avou r  o f  t he  

Execut i ve  Eng inee r  o f  t he  c once rned  wor k  w i t h i n  t ime  l im i t  t o  be  se t  i n  t he  l e t t e r  o f  

ac ceptance .  
T h e  L e t t e r  o f  A c c e p t a n c e  w i l l  c o n s t i t u t e  t h e  f o r m a t i o n  o f  t h e  C o n t r a c t .  I s s u a n c e  o f  L e t t e r  
o f Acceptance / Work Order may be delayed due to non-receipt  of  c lear  si te for  the work and no 
c laim, whatsoever, for  delay in issuance of Letter of Acceptance /  Work Order  wil l  be entertained.  

The Agreement in  West  Bengal  From No.  2911(i i)  wi l l  incorporate al l  necessary documents e .g. 
NIeT, al l  addenda & corr igendum, special  terms & condit ions (Sect ion – C), di f ferent  f i l led-up 
forms (Sect ion –B), BOQ, prevai l ing P.W. D irectorate Schedule of Rates at  the t ime of f loat ing of 
NIeT, and the same wi l l  be const ituted between the Tender Accepting Authority and the successful  
B idder. 

Online  rece ipt  and refund  of  EMD of  e-procurement  th rough State  Governmente-

procurement  porta l .  

Login by bidder:  

A bidder  des irous of  tak ing part  in  a tender  invi ted by a State Government 

Of f ice  / PSU /  Autonomous Body / Local  Body /  PRIs,  etc.  shal l  login to the e-

procurement portal  of  the Government of  West  Bengal  

ht tps://wbtenders.gov. i n  using his login ID  and password.  

He wi l l  se l ect  the tender  to b id and in i t i a te  payment  of  pre-def ined EMD 

/  Tender Fees for that  tender  by  se lec t  f rom e i ther  of  the fo l lowing 

payments  modes:
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A. 11.0 .1 .1 .  Net  banking (any of  the banks l isted in  the ICICI  Bank Payment 

gateway)  in  case of  payment  through  ICICI  bank payment  gateway.  

A. 11 .0 .1 .2 .RTGS/NEFT in  case of  of f l ine  payment  through  bank account  in  any 

bank.  

Payment  procedure:  

Payment by Net Banking (any listed bank) through ICICI Bank PaymentGateway: 

A. 11 .1 .0 .1 .  On  se l ect ion  of  net  banking as  the payment mode ,  the b idder  w i l l  be  

d i rec ted to ICICI  Bank payment  Gateway webpage (a l ong wi th  a 

s t r i ng conta in ing a Un ique ID)  where he wi l l  se lect  theBank th rough  

wh ich  he wants  to do the t ransac t ion .  

A. 11 .1 .0 .2 .  B i dder  w i l l  make  the payment  af ter  en ter ing h i s  Un ique ID and 

password  of  the bank to  process  the t ransact ion .  

A. 11 .1 .0 .3 .  B idder  wi l l  recei ve  a conf i rmat i on  message regarding success/ fai lure  o f  

the t ransact ion .  

A. 11.1.0.4. If  the transact ion is  successful ,  the amount  paid by the bidder  wil l  get 

credi ted in  the respect ive Pool ing account  of  the State  Government / 

PSU / Autonomous Body / Local  Body /  PRIs, etc . maintained with the 

Focal  Point  Branch of ICICI Bank at R.N.  Mukherjee Road, Kolkata for 

col lect ion of EMD /  Tender Fees. 

A. 11.1.0.5. If  transact ion is fai lure, the bidder wil l  again try for  payment by going 

bank to the f irst  step. 

Payment  th rough  RTGS/NEFT:  

A. 11 .1 .1 .1 .  On  select ion  of  RTGS/NEFT as the payment mode,  the e-procurement 

por tal  wi l l  show a pre- f i l l ed chal lan  having the detai l s  to process 

RTGS/NEFT t ransact ion .  

A. 11.1.1 .2 .  The bidder  w i l l  pr int  the chal l an and use the pre- f i l led in format ion  to 

make RTGS/NEFT payment  using h is  Bank account .  

A. 11 .1.1 .3 .  Once  payment  i s  made,  the b idder  w i l l  come back to the e-

procurement por ta l  a f t er  expi ry  o f  a  reasonable  t ime to enable  the 

NEFT/RTGS process to complete ,  i n  order  to ver i fy  the payment  made 

and cont i nue the  b idding process.  

A. 11.1.1.4. If ver ificat ion is successful , the Fund wi ll  get credited to the respective 

Pool ing account of the State Government maintained with the Focal  

Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for 

col lection of EMD.  

A. 11 .1 .1 .5 .  Hereafter ,  the Bidder  wi l l  go to e-procurement  portal  for  submission of  

h i s  b id.  

A. 11.1.1.6. But i f  the payment veri f icat ion is  unsuccessful,  the amount wi l l  be 

returned to the bidder’s  account. 
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Refund/Sett lement Process:  

A. 11 .1 .3 .1 .  After  opening of  the b ids  and technical  evaluat ion  of  the same by the 

tender  invi t ing author i ty th rough  electron i c  processing in  the -e  

Procurement  porta l  of  the State  Government ,  the tender  invi t ing 

author i ty wi l l  dec lare  the status of  the bi ds  as  success fu l  or  

unsuccessfu l  which  wi l l  be  made  avai l able ,  al ong with  the detai l s  o f  the 

unsuccessfu l  bi dders,  to ICICI  Bank by the e-Procurement  portal  

through  web servi ces .  

A .  11 .1 .3 .2 .  On  r e ce i p t  o f  t h e  i n f o r mat i on  f r om  th e  e - Procu r emen t  po r t a l ,  t h e  

Bank  w i l l  r e fund ,  t h rough  an  au t omated  p roces s ,  t he  E MD  o f  t he  

b i dde r s  d i s qu a l i f i e d  a t  t he  t echn i c a l  e va lu a t i on  t o  t he  r espe c t i ve  

b i dde r s ’  ban k  ac coun t s  f r om  w h i ch  they  made  t h e  paymen t  

t r an sac t i on .  Such  re fun d  w i l l  t a ke  p l a ce  w i t h i n  T±2  Ban k  Wor k in g  

Days  wher e  T  w i l l  mean  th e  da t e  on  wh i ch  i n fo r mat i on  on  re j ec t i on  

o f  b i d  i s  u p l oaded  t o  t h e  e - Pr ocu remen t  po r t a l  by  th e  t en der  i n v i t i n g  

au tho r i t y .  

A .  11 .1 .3 .3 .  Once  the  f i nanc i a l  b i d  eva luat i on  i s  e lec t ron ic a l ly  processed i n  the  e-

Procurement  por ta l ,  EMD o f  the  techn ic a l l y  qua l i f i ed  b i dde rs  other  

than  tha t  o f  the  L1  and L2  b i dde rs  w i l l  re fund,  th rough  an  automated 

process ,  t o  the  r espec t ive  b i dders ’  bank accounts  f r om wh ich  they  

made  the  payment  t ransact i on .  Such  re fund w i l l  take  p l ace  w i th i n  

T±2  Bank Working  Days  where  Twi l l  mean  the  da te  on  wh ich  

in format i on  on  re jec t i on  o f  f inanc i a l  b i d  i s  uploaded t o  the  -e  

P rocurement  por ta l  by  the  tender  i nv i t ing  au thor i ty .  However ,  the  L2  

b i dder  shou ld  not  be  re jected  t i l l  the  LOI  process  i s  success fu l .  

A. 11 .1 .3 .4 .  I f  the  L1  b i dder  accepts  the LOI  and the same i s  processed 

e lect ron ica l ly  in  the e-  Procurement  portal ,  EMD of  the L2  bidder  w i l l  

be  re funded th rough  an  automated process,  to h i sbank account  from 

whi ch  he made the payment  transact ion .  Such re fund wi l l  t ake  place 

wi th inT±2 Bank Working Days where  T wi l l  mean  the date  on  which 

in format ion  on  Award of Contract  (AOC)  to the L1  bi dder  i s  upl oaded to 

the e-Procurement porta l  by the tender  invi t ing authori ty.  

A. 11.1.3.5. As soon as the L1 bidder  is  awarded the contract  (AOC) and the same is 

processed electron ical ly  in  the e-Procurement porta l .  

EMD o f  the L1  b idder  fo r  tenders  of  S tate  Government  of f i ces  w i l l  

au tomat i cal l y  get  t ransfer red f rom the pool i ng account  to the State  

Government  depos i t  head “8443-00-103-001-07”  through  GRIPS a long 

wi th  the bank par t i cu lars  o f  the L1 b i dder.  

In Such transfer  wil l  take place within  T±1 Bank Working Days where T 

wi l l  mean the date on which the Award of Contract  (AOC) i s issued. 

A .  11 .1 .3 .6 .  The  Bank w i l l  share  the  de ta i l s  o f  t he  GRN No.  genera t ed  on  success fu l  

en t ry  i n  GR IPS  w i th  the e -Procu remen t  por ta l  fo r  updat i on .  
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A .  11 .1 .3 .7 .  Once  t he  EMD o f  t he  L1  b i dde r  i s  t rans fer red  i n  the  manner  ment i oned 

above ,  Tender  fees ,  i f  any,  depos i t ed  by  t he  b i dde rs  w i l l  be  

t rans fer red  e l ec t r on ic a l l y  f r om the  poo l i ng  ac count  t o  the  Government  

r evenue  r ece i p t  head “0070-60-800-013-27”  th rough  GR IPS  for  

Government  tenders .  

A. 11.1.3.8. Al l  re funds wil l  be  made mandatori l y to the Bank A/c. from which the 

payment of EMD & Tender Fees ( i f  any)were ini t iated.  

Refund/Sett lement Process:  

A .  11 .1 .4 .1 .  Th e  IC IC I  In t e rne t  B ank i ng  w i l l  commun i ca t e  t o  th e  S t a t e  

Gove rnmen t  e - P r ocu rement  po r t a l  a l l  de t a i l s  o f  t h e  t r an sac t i on s  on  

da i l y  ba s i s .  

A. 11.1.4.2 . The Tender invi t ing Author i ty o f the Government Off ices  wi l l  be using 

their  respect ive e-procurement User  ID and Password to view theEMD 

and Tender  Fees depos i ted by  the bidders  in  the pool ing accounts.  

A .  11 .1 .4 .3 .  The  nodal  o f f i cer  o f  the  F inance  Depar tment ,  Government  o f  Wes t  

Benga l  w i l l  be  abl e  t o v iew  the  Depar tment -wise  EMD and Tender  

Fees  depos i ted  by  the b i dders  to  the  pool ing  accounts  and fund 

t rans fer red  downstr eam at  var i ous  stages  of  the tender  process  to  

the  Government  accounts  and b i dder s ’  accounts ,  as  appl i cabl e  by  

us i ng  user  ac cess  as  prov ided by  N IC .  

 

Superintending Engineer,Central Circle,  

   Municipal Engineering Directorate,  

        Government of West Bengal.
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S E C T I O N  –  B  

F O R M  – I  

P R E - Q U A L I F I C A T I O N  A P P L I C A T I O N  

To 
The Super intending  Eng ineer  
Central  Circle,  

Municipal Engineering Directorate,   

Government of West Bengal.  

 

Ref : Tender for ……………………………………………………………….. (name of 
work) ………………………………………………………………………………………………………. 

NIeT No…………………………………………. Sl. No…………………………. of The Superintending 

Engineer.................... Circle, Municipal Engineering Directorate, Government of West Bengal 

 

Dear Sir, 

 
H a v i n g  e xa m i n e d  t h e  S t a t u t o r y ,  Non - s t a t u t o r y  & N I e T  do c u me n t s ,  I  / w e  h e r e by  

s u bm i t  a l l  t h e  necessary in formation and relevant  documents for  evaluat ion. 

The appl i cat ion is  made by me /  us on behal f  of……………………………………………………  

in the capacity…………………………………………………………………… duly authorized to submit  the order. 

The necessary evidence admissible by law in  respect  of authori ty assigned to us on 

behal f of  the group of f i rms for  Appl i cat ion and for  complet ion of the contract  

documents is attached herewi th. 

We are interested in bidding for  the work(s)  given in Enclosure to this letter . 

We understand that:  

(a)  Tender  Invi t ing &  Accept ing Authori ty/Engineer- in-Charge can  amend the scope 

&  value of  the contract  b i d under  th i s  project .  

(b)  Tender Invi t ing & Accepting Authority /  Engineer- in-Charge reserve the r ight  to 

reject  any appl icat ion without  assign ing any reason.  

Enclosure(s):  e-Fil l ing:-  

1.  Statutory Documents. 

2.  Non Statutory Documents. 

 

 

 

D a t e… ………    S i gn a t u re ,  Name  an d  d e s i gn a t i on  o f  au t h o r i z e d  s i gn a t o r y  

 F o r  an d  on  b eh a l f  o f  ……… ………… ……… .  

   ( n ame  o f  t h e  a pp l i c an t )  
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S E C T I O N  –  B   

F O R M  –  I I  

I n f o r m a t i o n  o f  a u d i t e d  f i n a n c i a l  s t a t e m e n t  f o r  t h e  l a s t  y e a r  t o   

d e m o n s t r a t e  t h e  c u r r e n t  s o u n d n e s s  o f  t h e  B i d d e r ’ s  f i n a n c i a l  p o s i t i o n  

Name of Bidder: 

1.  The Bidder’s Net  Worth for  the last year calculated on the basis of capital , 

prof i t  and free reserve avai lable to the f i rm should be posi t i ve. 

2.  Annual  Turn Over  

Year  Amount  in  Rs.  Document  Reference as 

at tached (Page no.  

et c .)  

Year-5(2021-2022) 
  

Year-4(2020-2021) 
  

Year-3(2019-2020) 
  

Year-2(2018-2019) 
  

Year-1(2017-2018) 
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Page 31 of 62 

 

 

3.  Bank Solvency Cert i f icate:  

Amount  in  Rs…………………………  

Issu ing Bank ……………………………………………………………   

Branch…………………………………….  

Date of  i ssue of  Bank Sol vency Cert i f i cate  ……………………………….  

 
 
 

 

 

 

 

 

 

Date………… Signature, Name and designation of authorized 

signatory 

 

 For and on behalf of …………………………. 

 

   (name of the applicant)
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A F F I D A V I T  –  “ X ”  

(To be furn ished in  Non–Judicial  Stamp Paper  of  appropr iate value du ly notar ized)  

1. I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any 

information submitted is proved to be false or concealed, the application may be rejected and no objection / claim will be 

raised by the undersigned. 

2. The undersigned also hereby certifies that neither our firm……………………………………….nor any  o f  i t s  

const i tuent  par tners have fa i led  to  executed more than one works contract  under any  

d i rectorate  o f  Govt  of  West  Benga l  and that neither our firm………………………………….. n o r  any  o f  

i t s  c ons t i t uen t  pa r tne r s  wa s  t e rm ina ted  by  an y  sub - ru l e  u nde r  C lause  3  o f  Tender  

F o rm No .  2911  and  tha t  neither our firm ………………………………………………. nor any of its constituent 

partners was terminated under any clause of Standard Bidding Documents by the Engineer-in-Charge / 

Employer during last 3 (three) years. 

3. The undersigned would authorize and request  any Bank, person, Firm or  Corporat ion to furnish 

pert inent  information as deemed necessary and/or  as requested by the Department  to veri fy this 

statement. 

4. The undersigned unders tands that  fur ther  qua l i fy ing in format ion may be requested and agrees to 

furn ish any such in format ion at  the request  of The Department.  

5. Cert i fied that I  have appl ied in  the tender vide NIeT bearing No... . . . .. . . . . . . . . . . . . . . . . . . . . . . . . .  of  the 

Superintending Engineer, Head Quarter , Munic ipal  Engineering Directorate, Government of West 

Bengal in  the capaci ty of individual/  as a partner  of a f i rm & I have not appl ied several ly for the 

same job and al so not  appl ied more than two works anywhere per  set  of required machiner ies . 

6. The unders igned al so hereby cert i f i es  that  the Bid shal l  remain  val id for  a  peri od not  less  than 

120 (one hundred twenty)  days ,  a fter  the dead l ine  date  for  B id submiss ion.  

7. I  /  we do hereby cert i fy that I  shal l  br ing al l  requisi te technical  personnel  and /or  plants/ test ing 

machineries  /  equipment for al l  the items of  works as  per relevant IS /  IRC codes of pract ice  and 

as per BOQ and as per  direct ion of the Engineer-in-Charge at  the t ime of execut ion of work at  si te 

even i f  upon technical  evaluation I  am declared as “qual i fied” without having al l  the requisi te 

technical  personnel  and /or  plants/ test ing machineries /  equipment at the t ime of submission of 

tender. 

D a t e :  

Signature, name and designation of 
Authorised Signatory. 

                

             For  and on behal f of 
(Name of the Appl icant)
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S E C T I O N  –  B  

F O R M  –  I I I  

S T R U C T U R E  A N D  O R G A N I S A T I O N  

 

A .  1  N am e  o f  A p p l i c an t  
: 

 
 
 
A. 2 Office Address : 
 
 
 
  
 
  

Telephone No. : 
 
Mobile No. 
 : 

 

 
A. 3 Name and address of Banker      : 
 
 

 
A. 4 Attach an Organization Chart  

showing the structure of the  
Company with names of key   
personnel and technical staff  
with Bio-Data.   : 

Note:  Appl i cat ion  covers  Propr i e tary F i rm, Par tnersh ip,  L imi ted Company or  corporat ion .  

Date:  

 

Signature, name and designation Of 

Authorised Signatory. 

For and on behalf of -----------------------------------  
(Name of the Applicant)
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S E C T I O N  –  B  

F O R M  –  I V  

D e p l o y m e n t  o f  B u i l d i n g  /  R o a d  /  B r i d g e  P l a n t  /  M a c h i n e r i e s  /  E q u i p m e n t  

 

Name of Plant /  
Machine /  

Equipment 
Make Type Capacity 

Motor /  
Engine 

No. 

Machine 

No. 

Possession Status Da te  o f   
re l e ase ,   

i f   

engaged  

Present  
Location of  
Installation Idle Engaged 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

 

D a t e :  

Signature, name and designat ion Of  
Author i zed S ignatory.  

For  and on behal f of 
(Name of the Appl icant)
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S E C T I O N  –  B  ( C o n t d . . . )  

M i n i m u m  P l a n t  /  M a c h i n e r y  a n d  E q u i p m e n t  t o  b e  D e p l o y e d  b y  t h e  C o n t r a c t o r  

It  is ent irely the responsibi l i ty of the Contractor to deploy suffic ient plant and mechanical equipment to 

ensure compl iance with his obl igat ions under the Contract: 

Successfu l  bidder  wi l l  have to deploy requis i te machinery and equipment during execut ion of the work 

at si te  as per d irect ion of the Engineer- in-Charge.  

L i s t  o f  E q u i p m e n t  f o r  T e s t i n g  L a b o r a t o r y  

Successful bidder wil l  have to provide requis ite testing equipments during execut ion of the work at s ite 
as per direct ion of the Engineer-in-Charge. 

F i e l d  T e s t i n g  I n s t r u m e n t s  

Successful bidder wil l  have to provide requis ite f ield testing equipments during execut ion of the work at 
s ite as per direct ion of the Engineer-in-Charge. 
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D E C L A R A T I O N  “ Y ”  

(To be submitted in  non- judic ial  stamp paper of appropr iate value, duly notar ised) 

•  I ,  the undersigned,  declare that  al l  the statements made in  the at tached documents in  respect of 

mode of  ownersh ip of machiner ies  are t rue and correct .  

•  Cert i f ied that  requi red spec i f i ed machiner ies for  the works under th is  NIeT wi l l  be instal led at  the 

working s i te with in  45 ( for ty f i ve)  days (maximum) from the date o f LOA /  work Order.  

•  The undersigned also hereby certifies that neither our firm 

 ______________________________________________ nor  any const i tuent  f i rm had been  

debarred to part i c i pate  in  tender  by Publ i c  Works Department ,  UD&MA Deptt .  Or  other  Govt .  

deptt .during the last  5( f i ve)  years  pr ior  to the date  of  th i s  NIeT.  

•  The undersigned understands  and agrees that  fur ther  qual i fy ing in format ion  may be requested 

and agrees to furn ish  any such  in format ion  at  the request  of  the Department .  

•  Cert i f ied that  I  have appl ied in  the Tender vide in  the tender vide NIeT bearing No. 

WB... . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  of  the Superintending Engineer, Central Circle, Municipal 

Engineering Directorate, Government of  West Bengal  in  the capaci ty of  individual  /  as a  

partner  of  a  f i rm and that  I  have not  appl ied severa l ly  for  the same job.  

•  Cert i fied that I  have appl ied in the tender in the capacity of individual  /  as  a partner  of a fi rm. 

•  Cert i fied that  I  have access to or have ava i lab le l iquid assets (aggregate of working capi tal ,  Cash-

in-Hand, uncommitted Bank Guarantees) and / or credit  faci l i t ies not  less than 10% of the 

est imated cost  put  to tender. In thi s respect , I  have attached necessary documents with th is 

appl ication. 

•  I ,  the  under-si gned,  do cert i fy  that  a l l  the  statements  made in  the at tached documents  are  t rue 

and correct .  I f  any declarat i on  submit ted is  found /  ascertain  to be incor rect  /  fabr icated /  

misrepresented /  fraudulent  et c . ,  accordingly tender  wi l l  be  l i able  to be cancel l ed /  terminated 

immediately & I  /  my f i rm /  company shal l  a l so be  l i abl e  to be prosecuted under sect i on  197,  199 

& 200 of  Indian  Penal  Code,  1860 along with  sect ion-  71  & sect i on  -73  of  Indian  In format ion  &  

Technology Act  2008 & any other  appl icable  l aw for  the t ime being in  force  in  addit ion  to 

for fe i ture  of  Earnest  Money /  Secur i ty Depos i t .  

Date:  

Signature, name and designation Of 
Authorised Signatory. 

For and on behalf of ----------------------------------  
(Name of the Applicant/Firm with Seal)
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S E C T I O N  –  B   

F O R M  –  V  

E x p e r i e n c e  P r o f i l e  

Name of the Fi rm: 

List  of  projects  completed that  are s imilar  in  nature to the work appl ied for  executed dur ing the last  5 

( f ive) years. 

Name o f  

Emp loye r 

Name, 

Location 

& 

nature 

of work 

Name of  

Consulting  

Engineer  

responsible  

for  
supervision 

Contract  

price in  

Indian  

Rs. 

Percentage  

of  

Participation  

of company 

Original 

Date of start 
of work 

Original  

Date of  

completion  

of work 

Actua l   

Date  o f   

s t a rt i ng  

t he  wo rk  

Actual Date  

of  

completion  

of work 

Reasons for 
de lay in   

complet ion 
(if any) 

          

 

D a t e :  

Signature, name and des ignat ion Of 
Authori sed Signatory.  

For and on behalf of -----------------------------------  
(Name of the Applicant) 
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S e c t i o n  -  C  

S p e c i a l  T e r m s  a n d  C o n d i t i o n s  

C. 1  General:  

Un less otherwi se  st ipu lated,  a l l  the  works  are  to be done as  per  genera l  condi t ions and general  

speci f i cat ions as  menti oned in  the Departmental  Schedule ,  i .e . ,  Publ i c  Works  Department  

Schedu le  of  Rates for  Bu i lding Works (Volume –  I)  and Sanitary &  Plumbing works  (Volume –  I I )  

inc luding Mater ia l s ,  Labour  &  Carr i age e f fect i ve f rom 1st  December  2017 wi th up-to-date  

addenda and corr igenda,  i f  any,  in  fo rce  is sued by the Super intending Engineer,  P lanning &  

Monitor ing C i rc l e ,  PWD & Convener ,  Combined Schedu le  Committee of  PWD,as  appl icable  fo r  the 

working area of  concerned C i rc l e  at  the t ime of  uploading of  tender .  

For  genera l  condi t ions and general  spec i f i cat ions  of  i t ems of  works inc luding supply and carr i age 

works,  not  appear ing in  the aforesaid spec i f icat ion  books ,  re levant  Publ i c  Works Department  

Schedu le  of  Rates for  Road &  Bri dge Works  (Volume–II I)  including Mater ia l s ,  Labour&  Carr iage 

in  d i f ferent  d i st r i cts  of  West  Bengal  for  the working area e f fect i ve  from 1PstP December 2015 

with  up-to-date  agenda & corr igenda ,  i f  any,  in  force  i ssued f rom competent  author i ty of  PWD or  

re levant  I .S.  /  I .R .C.  Codes  of  pract i ce  or  Nat i onal  Bu i l d ing Code in  force  at  the t ime of  

upl oading of  tender  w i l l  be  cons idered for  the appropr iate  working area.  

C. 2  Def init ion of  “Engineer- in-Charge” and commencement of  work:  

The  word “Engineer- in-Charge” means the Execut ive  Engineer ,  M.E .  Di rectorate  of  the concerned 

Divi s ion.  The word “Department”  appear ing anywhere in  the tender  documents means Munic ipal  

Engineer ing Di rectorate under  UD&MA Department ,  Government  of  West  Bengal ,  who have 

jur i sd ic t ion ,  admin i st rat ive  or  execut ive,  over  part  or  whole  of  the works forming the subject  

matter  of  the tender  or  contract .  The word “approved”  appear ing anywhere in  the documents 

means  approved by the Engineer- in-Charge.  In  case,  the work i s  t ransferred to any other  

Divi s ion,  the Execut ive  Engineer  under  whom the work  wi l l  be  executed should be t reated as the 

Engineer- in-Charge.  The work wi l l  have to be taken  up with in  speci f i ed t ime as ment ioned in  the 

work  order .  Fai lure  to do so w i l l  const i tute  a  v io lat i on  of  the cont ract  s t ipu lat i on  as regards to 

proport ionate  progress and t imely complet ion  of  work and the contractor  wi l l  thereby make 

himsel f  l i abl e  to pay compensat i on  or  other  penal  act ion  as per  s t ipu lat i on  of  the pr inted tender  

form.The Super intending Engineer  of  concerned C irc le ,  Munic ipal  Engineer ing D irectorate ,  

Government  of  West  Bengal  wi l l  act  as  Nodal  Super intending Engineer . The Execut ive  Engineer,  

concerned D ivi s ion ,M.E . D i rectorate ,  Government  of  West  Bengal  shal l  be  the Nodal  Engineer- in-

Charge of  the work.  Nodal  Super intending Engineer  wi l l  control  the  whole  work.  Devi at ion  of  the 

work  i f  any should be contro l led and sanct ioned/approved by the nodal  Super intending Engineer  

of  MED as  per  G.O.  No.-  5784-PW/L&A/2M-175/2017 Dated 12.09.17.  

C. 3  Terms & Condit ions in  extended per iod:  

As Clause 5 of West  Bengal  Form No. 2911(i i)  when an extension of  t ime for  complet ion of work 

is granted by the Engineer- in-Charge for  val id reasons over which the contractor  have no control,  

i t  wi l l  be taken as granted by  the working contractor that  the val idi ty of the contract  is extended 

automatical ly up to the extended per iod with al l  terms and condit ions,  rates etc . remaining 

unaltered, i .e.,  the tender is reval idated up to the extended period.  

C. 4  Co-operat ion with other agencies and damages and safety  of  road users:  

Al l  works are  to be carr ied out  in  c lose  co-operat ion  with  the Department  and o ther  contract(s) 

that  may be working in  the area of  work.  The  work should a lso be carr ied out  with  due regard 

to the  convenience of the  road users  and occupants  of  the adjacent  local i t y, i f  any .  Al l  

arrangements and programme of  work must  be adjusted accordingly . A l l  precaut ions must  be 

taken  to guard aga inst  chances of  in jury or  acc i dents  to workers ,  road users ,  occupants  of  the 
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adjacent  loca l i t y etc .  The cont ractor  must  see that  al l  damages to any property  whi ch ,  in  the 

opin ion  of  the Engineer- in-Charge are  due to the negl i gence of  the contractor  are  prompt l y  
rect i f ied by the contractor  at  his  own cost  and expenses and according to the direct ion and  
sat i sfact ion of the Engineer- in-Charge.  
 

C. 5  Transportat ion  arrangement:  

The cont rac tor  w i l l  ar range fo r  a l l  means o f  t ranspor t  incl uding ra i lways wagons  requ i red f or  

car r i age and supply  o f  mater ial s  and a l so  the mater ia l s  requ ired for  t he cons truct i on  work.  The 

Depar tment  may however ,  at  the i r  own discret ion  grant  necessary cer t i f i cates,  i f  requ i red ,  for  

booking o f  ra i lways wagons  etc .  But ,  in  case o f  fa i l u re  o f  the department  to he lp the contractor  

in  th i s  respect ,  the cont ractor  w i l l  have to ar range at  h i s  own in i t iat i ve  so  that  progress o f  

work  i s  not  hampered and no  c la im whatsoever  on  th i s  ground wi l l  be  en ter tained under  any 

c i r cumstances .  I f  ra i lways fac i l i t i es  are  not  ava i l ab le ,  the contrac tor  w i l l  have to depend on  

t ranspor t  of  mater i a l s  by road as  necessary to complete  the work w i thout  c la iming any ext ra 

payment  f rom Depar tment  in  th i s  regard.  The cont rac tor  must  cons ider  th i s  aspect  whi le  

quot i ng rate .  

C. 6  Contractor’s Site Office:  

The cont rac tor  w i l l  have to set  up  an  o f f i ce  ad jacent  to the work as may be  approved by the 

Engineer- in-Charge where a l l  d i rec t ions and not i ce  of  any  k i nd whatsoever ,  wh ich  the Engineer-

in-Charge or  h i s  representat ive  may des i re  to g ive  to  the contrac tor  in  connect ion  w ith  the 

cont rac t ,  may be le f t  or  sen t  by  pos t  to  such  of f i ce  or  de l ivered to  the contrac tor ’ s  author i sed 

agent  or  representat ive .  For  such  in t imat ion  to the contractor ’ s  s i t e  of f i ce ,  i t  w i l l  be  deemed to 

the su f f i c ient  enough to  be  served upon  the contractor .  On  se l ect ion ,  the contrac tor  sha l l  have 

to s t r i ct ly  d i sp l ay  the  work programme in  Bar  Char t  and re l evant  draw ings o f  the project  i n  the  

s i te  of f i ce .  

C. 7  Incidental and other  charges:  

The cost  of al l  materia ls, h ire charges of Tools  and plants, labour, Corporat ion /  Munic ipal  Fees 

for  water  supply, Royal ty or  road materia ls i f(  any) , electr ic ity and other  charges of 

Munic ipal it ies  or  statutory local  bodies, ferry charges, Tol l  charges, loading and unloading 

charges,  handl ing chargers, overhead charges etc. wi l l  be deemed to have been covered by the 

rates quoted by the contractor  inclusive of  al l  taxes, al l  other  charges for  the execut ion of the 

spec i fi ed work, including supply of materials  and re lated carr iage, complete or  f in ished in  al l  

respect up to the ent i re  sat i sfact ion of  the Engineer- in-charge of the work. No extra c laim in  th is 

regard beyond the speci f ied rate as per work schedule in  th is respect  wi l l  be entertained.  

C. 8  Authorised Representat ive of  Contractor:  

The contractor  should not  assign the agreement or  sublet  any port ion of the work. The 

contractor , may however, appoint  and authori sed representat ives in  respect  of one or more of  the 

fol lowing purposes only. 

C. 8 .1 .  Genera l  day to  day management  of  work.  

C.  8 .2 .  To  g i ve  requ is i t i on  for  Depar tmenta l  mater i a l s ,  Tool s  &  P l an ts  e t c . ,  t o  rece i ve  the  

same and s i gn  hand rece ipt s  thereo f .  

C.  8 .3 .  To  at tend measurements  when  taken  by  the  Departmenta l  O f f i cers  and s i gn  the  records  

o f  su ch  measurements  wh ich  wi l l  be  t aken  as  accepted  by  the  cont r act or .  

The  se l ect i on  o f  t he  au thor i s ed  representat i ves  w i l l  be  subject  to  the pr i o r  approva l  o f  the  

Eng ineer - in -Charge  conce rned and the  cont r act or  w i l l  i n  wr i t i ng  seek such  approva l  o f  t he  

Eng ineer - in -Charge  g i v ing  t he re in  the  name o f  work ,  Tender  No. ,  t he  Name,  Address  and 

theattested spec imen s ignature  of  the representat ive  he wants  to appo int  and the spec i f i c  

purposes as spec i f i ed here- i n-above ,  wh ich  the representat ive  w i l l  be  au thor i sed for .  Even  
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after  f i rs t  approva l ,  the  Engineer - in -Charge may i ssue at  any subsequent  date ,  rev ised 

d i rect ions  about  such  author i sed representat ives and the cont ractor  w i l l  be  bound to abide  by  

such  d i rect i ons.  The Engineer- in -Charge wi l l  not  be  bound to  ass ign  any reason for  h i s  rev ised 

d i rect ions .  Any not i ce  cor respondence etc .  i s sued to  the au thori sed representat ive  or  l e f t  at  

h i s  address ,  w i l l  be  deemed to  have  been  i s sued to  the cont ractor .  

C. 9  Power of  Attorney:  

The Prov is i on o f  the power of  at torney,  i f  any ,  mus t  be subject  to  the approva l  o f  the 

Depar tment .  Otherwise  the Depar tment  w i l l  not be  bound to  take  cogn izance of  such  of  

at torney.  

C. 10  Extension of  t ime:  

For  cogent  reasons over  whi ch  the contractor  wi l l  have no control  and which  wi l l  retard the 

progress,  extension  of  t ime  for  the peri od lost  wi l l  be  granted on  receipt  of  appl i cat ion f rom 

the contractor  before  the expiry date  of  contract .  No c laim whatsoever  for  idle  labour ,  

addit i onal  establ ishment ,  enhanced cost  of  mater i als  and labour  and h ire  charges  of  too ls  & 

p lants  et c .  wi l l  be  entertained under  any c i rcumstances.  The contractor  should cons ider  the 

above fac tor  whi le  quot ing h is  rate .  Appl icat i ons for  such  extens ion  of  t ime should be 

submit ted by the cont rac tor  in  the manner indicated in  C lause 5  of  the pr inted form o f  West  

Bengal  Form No.  2911( i i ) .  

C. 11  Contractor ’s Godown:  

The  cont ract or  must  prov ide  su i table  godowns fo r  cement  and other  mater i a l s  at  the  s i te  o f  

work .  The  cement  godown shou ld  be  su f f i c ien t  in  capac i ty  and i t  must  be  water  t i gh t  w i th  

e i ther  an  e levated  f l oor  w i th  proper  vent i l a t i on a r rangement  underneath  the  f l oor  or  i f  s o l i d  

r a i sed  f l oor i ng  i s  made ,  cement  i s  t o  be  st ored on  bamboo or  t imber  dunnage  t o  the  

sat i s fact i on  o f  the  Engineer - in -Charge .  No separate  payment  w i l l  be  made  for  these  godowns  

or  for  the  s tor e  yard .  Any cement ,  wh i ch  i s  found at  the  t ime  o f  use  to  have  been  damaged,  

sha l l  be  re ject ed  and must  immediate l y  t o  removed f rom the  s i te  by  the  cont r act or  as  per  

d i rected  o f  the  Engineer - i n -Charge .  

C. 12  Arrangement  of  Land:  

The cont ractor  w i l l  ar range land for  ins ta l lat ion o f  h i s  P l an ts  and Mach ineri es ,  h i s  godown, 

s tore  yard ,  labour  camp etc .  at  h i s  own cost  for  the execut ion  of  the work.  Depar tmenta l  

l and,  i f  ava i l ab le  and i f  appl ied for ,  may be  spared for  the sa i d purpose  on  the wr i t ten 

permi ss i on  of  the ULB author i ty as  per  ru le .  

C. 13  Use of  Government  Land:  

Before  using any space in  Government  land for  any purpose whatsoever,  approva l  of  the 

Engineer- in-Charge wi l l  be  required.  Departmental  l and,  i f  ava i lab le  and i f  appl ied for ,  may be 

spared for  the purpose on  usual  charges as  f i xed by  the Competent  Author i ty.  The contractor  

wi l l  have  to make h is  own arrangements for  s torage of  tools ,  plants ,  equ ipments;  mater ial s  

et c .  of  adequate  capac i ty and wi l l  c lear  and remove on  complet ion  of  work and wi l l  a l so remove 

the shed,  huts  et c .  whi ch  he might  have erected in  Government  land.  I f  a f ter  such  use,  the 

contractor  fai ls  to c lear the l and,  Department  wi l l  arrange to remove those instal la t i ons and 

adequate  recovery wi l l  be  made from the dues  of  the contractor .
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C. 14  Work Order Book:  

The  cont r ac t or  w i l l  w i th i n  7  (seven )  days  o f  r ece ip t  o f  the  orde r  t o  take  up  t he  work ,  

suppl y  a t  h i s  own  cos t  one  Work  O rder  Book to  Sub-D iv i s i ona l  O f f i cer  /  A ss i s t an t  

Eng ineer  concerned,  who i s  au thor i sed  t o  r ece i ve  and keep i n  cus t ody the  Work  O rder  

Book  on  beha l f  o f  t he  Eng inee r- in -Charge .  The Work  Order  Book  w i l l  be  kept  a t  t he  

s i t e  o f  work  under  the  cu st ody o f  Sub-Di v i s i ona l  O f f i ce r  /  As s i s tant  Eng ineer  or  h i s  

au thor i sed  r epresentat i ve .  The  Work  Order  Book shou ld  have  mach ine  numbered pages  

i n  t r i p l i cat e .  D i rec t i on s or  i n st ruc t i on s  f r om Depar tmenta l  o f f i ce r s  t o be  i s sued to  the  

Cont rac t or  w i l l  be  en t ered ( i n  t r ip l i ca t e )  i n  the  Work  O rder  Book  (except  when  such  

d i rec t i on s  or  in st r uc t ion s  a r e  g iven  by  separa t e  le t te rs ) .  The  con t r actor  or  h i s  

au thor i sed  r epresentat i ves  shou ld  r egu la r l y  not e  the  en t r i es  made  i n  the  Work  Order  

Book  and a l so  r ecord  t hereon  t he  ac t i on s  taken  or  be ing  t aken  by  h im for  comply ing  

the  sa i d  d i r ec t i ons  or  in st ru ct i on s  on  any r e levan t  po in t s  r e l at i ng  t o  the  work .  The  

con tr act or  or  h i s  au thor i sed  representat i ve  may t ake  away t he  t r i p l i ca t e  pages  o f  t he  

Work  Order  Book fo r  h i s  own  r ecord  and gu idance .  

C a s e s  o f  s u p p l e m e n t a r y  i t e m s  o r  o f  c l a i ms  m a y  n o t  b e  e n t e r t a i n ed  u n l e s s  
s u p p o r t e d  b y  

entr ies in  the Work Order  Book or  any wr itten order  from the Tender Accepting Authority.  

The f irst page of the Work Order  Book shal l  contain the fol lowing part iculars:  

C. 14.1. Name of the Work; 

C. 14.2. Reference to contract number; 

C. 14.3. Contractual rate in percentage; 

C. 14.4. Date of opening of the Work Order Book;  

C. 14.5. Name and address of the Contractor; 

C. 14.6. Signature of the Contractor; 

C. 14.7. Name & address of the Authorized representative ( if  any); 

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on behalf 

of the Contractor; 

C. 14.9. Signature of the authorized representative duly attested by the Contractor; 

C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned; 

C. 14.11. Date of actual completion of work; 

C. 14.12. Date of recording final measurement; 

Entr ies in C. 14.11.& C. 14.12.above shal l  be f i l l ed in  on complet ion of  the work and 

before the Work Order  Book i s recorded in  the off ice of the Sub-Divis ional  Of f icer / 

Assistant  Engineer.  

C. 15  Clearing of Materials:  

Be fore  st ar t ing  any work ,  work  s i te ,  wherever  necessary ,  must  be  proper l y  dressed 

a f ter  cu t t ing  c lear ing  of  a l l  var i e t ie s  o f  jungles ,  sh rubs,  bamboo c luster s  or  any 

undes i r able  vegetat i on  f r om the  a l i gnment  or  s i t e  o f  works .  On  complet i on  o f  works  

a l l  t emporary  st ructu res  or  obst ruct i ons  i nc luding  some pipes  in  underground works,  

i f  any ,  mus t  a l so  be  removed.  A l l  sca rs  o f  const ruct i on  shou ld  be  obl i t er ated and the  

who le  s i te  shou ld  be  le f t  in  a  c lear  and neat  manner  to  the  sat i s fac t i on  o f  the  

Engineer - in -Charge .  Tota l  l ength  ( in  case  o f  road pro ject )  shou ld  be  demarcat ed  by  

proper  cha inaging  w i th  f i x ing  200  m pos t  as  predi le c t i on  o f  the  Engineer- in -Charge  on  
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both  s i des  o f  the  a l i gnment  and Bench  Marking  a t  des i r ed  l ocat i ons  as  per  d i rect i on  

o f  the  Engineer - in -Charge .  No separate  payment  w i l l  be  made  for  a l l  these  works ,  the  

cost  thereo f  be ing  deemed t o  have  been  inc luded in  the  r ates  o f  var ious  i tems  o f  

works  quoted  by  the  cont ract or  in  the  schedule  o f  p robabl e  i t ems  o f  works.  

C. 16  Sundry Mater ia ls:  

The  cont rac tor  must  erect  t emporary  p i l l ar s ,  mas t er  p i l l ar s  e t c .  as  may be  requ i red  i n  

su i tabl e  p l aces  as  d i r ected  by  the  Engineer - i n-Charge  at  h i s  own  cos t  be fore  st ar t ing  

and dur ing  the  work  by  wh ich  the  depar tmenta l  s t a f f  w i l l  check  l eve ls  l ayout  o f  

d i f fer en t  works  and f i x  up  a l i gnment  and the  cont rac tor  w i l l  have  t o  main ta in  and 

protec t  the  same t i l l  complet i on  o f  the  work.  A l l  mach iner ies  and equ ipments  l i ke  

Leve l  Mach ine ,  S ta f f ,  Theodol i t e  e t c .  and other  sundry  mater i a l  l i ke  pegs ,  s t r ings ,  

na i l s ,  f l akes  i nst ruments  et c .  and a l s o  sk i l l ed  l abour  requ i red  for  set t ing  ou t  the  

leve ls ,  for  lay ing  out  d i f fer ence  s t ructu res  and a l i gnment  w i l l  a l s o  have  t o  be  

suppl ied  by  the  cont ract or  at  h i s  own cost  as  per  d i r ect i on  o f  the  Engineer - in -Charge  

wi thout  any  ext ra  c l a im t owards  the  Depar tment .  

C. 17  Supp lementary  /  Addit ional  i temsof  Works:  

C. 17 .1 .  Rates  of  Supplementary I tem(s)  w i l l  be  ana l ysed i n  the P 1 s t
P  i n stan t  as  far  as  

poss i b le  f rom the rates of  the  a l l i ed i t ems of  works  appear i ng in  the tender  

schedu le .  

C. 17 .2 . Rates  of  Supplementary I tem(s)  w i l l  be  anal ysed to the maximum extent  

poss i ble  f rom the rates of  a l l i ed i t ems of  works  appear ing in  the Publ ic  

Works Department  Schedule  of  Rates ( for  Bu i l ding /  Sanitary &  Plumbing 

Works)  of  probable  i tems of  work forming part  of  the tender  document . 

Rates  of  SOR for  the working area at  the  t ime of  f l oat ing of  NIeT wi l l  be  

appl i cable .  

C. 17 .3 .  In  Case ,  addi t iona l  i t ems  do not  appear  in  the above  Publ i c  Works  

Depar tment  Schedule  of  Rates ,  such  i tems  for  the works  w i l l  be  pa id at  the 

rates  entered in  the Publ i c  Works  (Roads)  Depar tment  Schedu le  of  Ra tes for  

the work ing area at  the t ime f loat ing o f  N IeT.  

C. 17 .4 .  It  the  Supplementary Item(s)  cannot  be compu ted even  a fter  appl i ca t ion  o f  

c lauses stated above,  rates  of  supplementary i t em(s)  w i l l  be  ana lysed to  

the maximum extent  poss i b le  f rom the rates  o f  a l l i ed i t ems of  works  

appear i ng in  the cur rent  PWD Schedule  of  Rates ( for  Bu i ld ing /  San i tary & 

P lumbing /  Road Works)  o f  probabl e  i t ems o f  work for  the work area a t  the 

t ime of  execut ion  of  work.  

C. 17 .5 . I f  the  rates  of  the Supplementary  Item(s)  cannot  be computed even  after  

appl i cat ion  of  c lauses sta ted above,  the same wi l l  be  determined by ana lys is  

f rom market  rates  of  mater ial ,  labour  and carr iage cost  prevai l ing at  the 

t ime  of  execut i on  of  such  i t ems of  work.  Prof i t  and overhead charges  (both  

together)  at  10% ( ten  percent)  wi l l  be  al lowed on ly.  In  that  case the 

contractual  percentage wi l l  not  be appl i cable .  In  such  cases rates should be 

determined by  the Super intending Engineer  concerned under whom the work  

i s  be ing executed.  

Cont ractua l  percentage sha l l  on l y  be  app l i cab le  w i th  r egard t o  the  por t i ons  o f  the 

ana l ys i s  based on  PWD Schedule  o f  Rates  as  ment ioned i n  C lauses  C .  17 .1 . ,  C .  

17 .2 . ,  C .  17 .3&  C .  17 .4 .  s tated  above  on l y .  
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It  may be noted that the cases of supplementary items of c la im wil l  not be entertained 

unless supported by entries in the Work Order Book or any written order from the tender 

accept ing authority. 

 

 

C. 18  Covered up works:  

When  one  i t em o f  wor k  i s  t o  be  cove red up  by  an othe r  i t em  o f  w ork  t he  l a t e r  i t em 

shou ld  not  be  done  be fore  t he  f o rma l  i t em  has  been  measu red u p  an d  has  been  

i n spec t ed  by  t he  Eng in ee r - i n -Charge  or  t he  Sub-D iv i s i ona l  O f f i ce r  /  A ss i s t an t  

Eng inee r ,  as  t he  au tho r i zed  r epresen ta t i ve  o f  t he  Engi nee r - i n -Charge  an d  or de r  

g i ven  by  h im f or  proceed i ng  w i th  t he  l a t e r  i t em o f  work .  When ,  however ,  t h i s  i s  not  

poss i b l e  f o r  pr ac t i ca l  r easons ,  t he  Sub-As s i s tan t  Eng inee r ,  i f  s o  au thor i zed  by  t he  

Sub-D iv i s i ona l  O f f i ce r  /  A ss i s t an t  Eng inee r  may  do  th i s  i n spe c t i on  i n  r espec t  o f  

minor  wor ks  an d  i s sue  or de r  r egard i ng  t he  l a t e r  i t em.  

C. 19  Approval  of  Sample:  

Samples of al l  materia ls to be suppl ied by the contractor  and to be used in  the work 

wil l  have to be approved by the Engineer- in-Charge and checking the qual ity of such 

materials  wi l l  have to be done by the concerned Department or  as directed by the 

Engineer- in-Charge pr ior  to ut i l i zat ion in  the work.  

C. 20  Water and Energy:  

The  cont rac tor  w i l l  have  to  ar r ange  at  h i s  own cost ,  requ i red  energy  fo r  operat i on  o f  

equ ipments  and mach iner i es ,  for  ope rat ing  pump set ,  i l l uminat i ng  work  s i te ,  o f f i ce ,  

e t c .  that  may be  necessary  in  d i f ference  st ages  o f  execut i on  o f  work .  No fac i l i t y  o f  

any  sor t  w i l l  be  provi ded fo r  u t i l i zat i on o f  the  depar tmenta l  sources  of  energy  

exi s t i ng  at  the  s i te  o f  work .  Ar r angement  for  obta in ing  water  for  the work  shoul d  a l so  

be  made  by  the  cont r act or  at  h i s  

own cost .  A l l  cost  for  get t ing energy and /  or  for  any purpose whatsoever  w i l l  have to 

be borne by the contractor  for  which  no c l aim wi l l  be  entertained.  

Al l  mater ia ls ,  too ls  and p lants  and al l  l abour  (sk i l led and unsk i l l ed)  including their  

housing,  water  supply,  san i tat ion ,  l i ght ,  procurement  of  food for  contractors  sta f f  &  

crews,  medical  a ids  etc . are  to be arranged for  by the contractor  at  h i s own cost .  The 

cost  fo r  t ransportat ion of  labour ,  materi al s  and a l l  other  inci denta l  i tems as  required 

for  work shal l  a l so have to be borne by the Contractor  wi thout  any extra  c la im from 

the  Department .  

Amenities for  contractors:  

Al l  mater i a ls ,  too ls  and p l an ts  and a l l  l abour  (sk i l l ed and unski l l ed)  inc l uding the ir  

hous ing,  water  suppl y,  san i tat i on ,  l i gh t ,  procurement  of  food for  s ta f f  & c rews,  

medi ca l  a i ds,  e t c .  are  t o be ar ranged by the contractor  at  h i s  own cost .  The cost  o f  

t ransport  of  l abour,  mater ia l s  and a l l  other  i ncidenta l  i t ems  as requ i red for  work  sha l l  

a l so have  to be borne by the Cont ractor  w ithout  any ext ra c l a im from depar tment .  

C. 21  Road open to traff ic:  

It  should be c lear ly  understood that  the contractor  wi l l  be  responsib le  to keep the 

road open  to a l l  k inds  of  t ra f f i c  dur ing execut ion  of  the work.  The work  should be so 

arranged and the  programme of  work  must  be so adjusted as not  to di s turb the 
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smooth f low of  road t ra f f i c  in  any way.  I f  necessary,  d i version road should be provided 

and maintained by  the contractor  at  h i s  own cost  for  the ent i re  per iod of  work,  i f  not  

separately provided inthe tender .  The Contractor  should take al l  necessary precaut ions 

inc luding guarding,  l i ght ing and barr i cading as necessary,  to guard against  the 

chances  of  in jury or  accident  to the  road user  and t ra f f i c  and ferry users  during 

execut ion of  the work for  whi ch noth ing extra wi l l  be paid except  otherwise ment i oned 

in  the speci f ic  pr i ce  schedule .  The contractor  wi l l  a lso have to indemni fy the 

Department  against  consequences of  any such  in jury or  acc ident ,  i f  so happens and 

which,  as  per  opin i on  of  the Engineer- in-Charge i s  due to contractor ’s  fau l t .  

Sui table road sign, as  and where necessary, should be provided by the contractor  at  

h is own cost  as  per  di rect ion of  the Engineer- in-Charge and wi l l  a lso be maintained t i l l  

the  complet ion of  the work.  Road barr iers, wi th red l ight at  n ight ,  are  to be p laced 

where the exist ing sur face is di sturbed wi th proper  road si gns.  A l l  these should be 

done at  the cost  of the contractor  wi thout any extra c la im towards  the Department.  

C. 22  Drawings:  

Al l  works should be carr ied out  in  conformity with the drawings suppl ied by th is 

Department. The Contractor w il l  have to carry out  a l l  the works according to the 

Departmental  General  Arrangement Drawing and Detai l  Working Drawings to be suppl ied 

by the Department  f rom t ime-to-t ime. 

C. 23  Serviceable Materials :  

The respons ibi l i t y  for  s tacking the serv i ceabl e  mater ials  (as pe r  dec is ion  of  the 

Engineer- in-Charge)  obtained dur ing d i smant l ing of  ex i st ing st ructures/roads  and 

handing over  the  same to the Engineer- in-Charge of  work of  th is  Department  l ies w ith 

the  contractor  and nothing wi l l  be  pa id on  th i s  account .  In  case of  any loss  or  damage 

of  servi ceable  mater ials  pr i or  to handing over  the same to th i s  Department ,  fu l l  va lue 

wi l l  be  recovered from the Cont ractor ’s  b i l l  a t  rates as wi l l  be  assessed by the 

Engineer- in-Charge.  

C. 24  Unserv iceable  Mater ials:  

The  Cont rac t or  w i l l  have  t o  r emove  a l l  unse rv i ceab l e  mate r i a l s ,  obt a ined du r i ng  

execut i on  a t  a  p l ace  as  w i l l  be  d i rec ted.  The  cont r act or  shou ld  dres s  and c l ear  the  

work  s i te  a f t e r  c omplet i on  o f  work  as  pe r  d i r ec t i on  o f  t he  Eng inee r - in -Charge .  No 

ext r a  payment  w i l l  be  made  on  th i s  account .  

C. 25  Contractor’s r isk for loss or  damage:  

Al l  r i sk on account  of rai lway or  road carr iage or  carr iage by boat  including loss or  

damage of veh ic les , boats, barges, mater ials  or  labour, i f  any,  w i l l  have to be borne 

by the contractor  without  any extra c la im from the Department.  

C. 26  Idle labour& addit ional  cost:  

Whatever  may be the reason,  no  c la im on idle  labour ,  enhancement  of  labour  rate  

addit ional  establ ishment  cost ,  cost  of  To l l  and h ire  and labour  charges of  too l s  and 

p lants ,  rai lway fre i ght  et c .  wi l l  be  entertained under  any c i rcumstances.  

 

C. 27  Charges and fees payable  by contractor:  

C. 27.1. The contractor  wi l l  have to pay al l  fees required to be given or paid by any 

statute or  any regulat ion or  by- law of any loca l  or  other  statutory author ity 

which may be appl icable to the works and wi l l  keep the department  

indemnif ied against  al l  penalt ies and l iabi l i t ies  of every kind for breach of  

such statute, regulat ion or law. 
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C. 27.2.  The Contractor  wi l l  save and indemni fy the department  from and against  al l  

c la ims, demands,  su i t  and proceedings  for  or  on account  of in fr ingement of  

any patent , r ights ,  design,  t rade mark  of name of other  protected r i ght  in  

respect of  any construct iona l  plant,  machine, work ,  mater ials ,  th ing or  

process used for  or  in  connect ion with works  or  temporary works or  any of  

them.  

C. 28  Issue of  Departmental  Tools and Plants:  

Al l  Tools  and P l ants  required for  the work wi l l  have to be suppl ied by the Contractor  at  

h is  own cost .  A l l  cost  of fuel  and stores for  proper  running of  the Tool s and Pl ants  

must  be  borne by the Contractor .  

 

C. 29  Real isat ion  of  Departmental  c la ims:  

Any of  sum money due and payable  to the cont rac tor ( in c luding secur i ty depos i t  

re fundable  to h im/her) under  th i s  cont ract  may be appropr iated by the Government 

and set  of f  aga ins t  any c la im of  Government  fo r  the payment  of  sum o f  money ar i s ing 

ou t  of  th i s contract  or  under  any other  contract  made by the contractor  wi th the 

Government .  I f  the  ent i re  c la im of  Government i s  not  appropr i ated by th i s  way,  c l a im 

for  ba lance amount  may be  appropr iated as  per  Publ i c  Demand Recovery Ac t .  

C. 30  Compliance of  dif ferent  Acts:  

The cont ractor  shal l  comply w i th the provi s ions  o f  the Apprent ices  Act ,  1961,  Min imum 

Wages  Ac t ,  1848.  Contact  Labour  (Regu lat ion  and Abol i t ion)  Act  1970 and the ru l es  

and orders  i ssued hereunder  f rom t ime to t ime.  I f  he  fa i l s  to do  so ,  Engineer- in-

Charge or  Super i n tending Engineer  of  the concern  C ir c le  of  P .W.  D i rectorate  may at  

h i s  d i scret ions ,  take necessary measure over  the cont ract .  

The Contractor  shal l  also make h imsel f responsible for any pecuniary l iabi l i t i es ar is ing 

out  on account  of any vio lat ion of the provision of the said Act(s) . The Contractor  must  

obtain necessary cert i f icate and l icense from the concerned Register ing Off ice under  the 

Contract  Labour (Regulation & Abol i t ion)  Act , 1970. 

The contractor  shal l  be  bound to furn ish  the Engineer- in-Charge al l  the  re turns, 

part i cu lars  or  da te  as  are  cal led for  f rom t ime-to- t ime in  connect ion  wi th 

implementat ion  of  the provis i ons of  the above Acts  and Rules  and t imely submission 

of  the same, fa i l ing which  the cont ractor  wi l l  be  l i able  for  breach  of  contract  and the 

Engineer- in-Charge may at  h i s  di scret ion  take necessary  measures over  the cont ract .  

C. 31  Safety ,  Secur ity  and Protect ion  of  the Environment:  

The Cont ractor  sha l l ,  throughout  the execut i on  and complet ion  of  the Works and the 

remedying of  any  de fec ts  there in:  

C. 31 .1 .  have fu l l  regard for  the safety o f  a l l  persons and the Works (so far  as  the 

same are  not  completed  or  occupied  by  the  Depar tment) ;  

C.  31 .2 .  prov i de  and mai nt a in  a t  h i s  own  cost  a l l  l i gh ts ,  guards ,  fen c ing ,  warn i ng 

s i gns  and wat ch ing,  when  and where  necessary  or  requ i r ed  by  t he 

Eng ineer - in -Charge  fo r  t he  prot ect i on  o f  t he  Works  or  fo r  the  sa fe ty  and 

conven ience  o f  t he  pub l i c  o r  o t hers ;  
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C. 31 .3 . take a l l  reasonable  steps to protect  the environment on and of f  the  S i te  and 

to  avoid damage or  nu isance to persons  or  to property of  the publ i c  or  

others  resu l t ing f rom pol lut ion ,  noise  or  other  causes ar i s ing as  a  

consequence of  h i s  methods  of  operat ion;  

C. 31.4. ensure that  a l l  l ights  provided by the Contractor shal l  be screened so as not  

to inter fere with any s ignal  l ight  of the rai lways or with any t ra ff ic  or  s ignal  

l ights  of any local  or other author ity. 

C . 32  Commencement  of  work:  

The work must  be taken up within  the date as  s t ipulated in  the work order  and 

completed in  al l  respects within  the per iod specif i ed in  Noti ce Invi t ing e-Tender. 

 

C . 33  Programme of  work:  

Be fore  ac tua l  commencemen t  o f  work  the  cont r ac t or  sha l l  submi t  a  programme o f  

c onst ru c t i on  o f  work  w i th  methodo logy  c l ea r l y  showing t he  r equ i red  mater i a l s ,  men  

and equ ipmen t .  The  cont r act or  w i l l  submi t  a  p rogramme o f  cons t ruc t i on  i n  the  pa t te rn  

o f  Bar  Char t  o r  C r i t i ca l  Pa th  Method and a  t ime  t ab l e  d i v i ded i n t o  fou r  equa l  pe r i ods  

o f  p r ogress  o f  work  t o  comple t e  the  work  w i th i n  the  spec i f i c  pe r i od  fo r  approva l  o f  t he  

Eng ineer - in -Charge  who r ese rves  the  r i gh t  t o  make  add i t i on ,  a l t e r at ion s  and 

subst i tu t i on s  t o  such  programme in  c onsu l t at ion  w i th  the  cont rac tor  and such  

approved programme sha l l  be  adhered t o  by  t he  cont rac tor  un less  t he  same i s  

subsequent l y  found imprac t i cab l e  i n  part  o r  f u l l  i n  the  op in i on  o f  t he  Engineer - i n-

Charge  and i s  mod i f i ed  by  h im/her .  The  cont rac t or  must  pr ay  i n  wr i t ing ,  show ing 

su f f i c i ent  r easons  there in  fo r  mod i f i ca t i on  o f  p r ogramme.  

The  work  sha l l  have  t o  be  execu ted  s t r i c t l y  as  pe r  t he  t ime  l imi t  ment i oned in  th i s  

document  fa i l i ng  whi ch  sha l l  in v i t e  appropr i a te  pena l t y  as  app l i cab l e .  

The condit ions la id down in  Clause 2 of  the pr inted tender form regarding the divis ion 

of total  period and progress to work and the t ime table there for  as  provided in  the 

said c lause shal l  be deemed to have been suff i cient ly complied with the actual  progress 

of work and does not  fal l  short  of the progress la id down in the approved t ime table for 

one fourth, hal f  and three fourth of  t ime al lowed for  the work. 

C . 34  Setting out of  the work:  

The cont ractor  shal l  be respons ible  for  the true and per fect  set t ing out  of  the work 

and for  the correctness of  the pos i t ion,  l eve ls , d imensions  and a l ignments of  a l l  part s  

o f  work ,  i f  any rect i f i cat ion or  adjustment  becomes necessary  the contractor  shal l  

have to do the same at  h i s  own cost  according to the di rect ion  of  the Engineer- in-

Charge.  During progress  of  works,  i f  any,  error  appears  or  ar i ses  in  respect  of  

pos i t ion,  level ,  d imensions  or  al ignment  of  any part  o f  the work contractor  shal l  at  h is  

own cost  rect i fy such defects  to the sat i s fact ion of  the Engineer- in-Charge.  Any 

set t ing out  that  may be done or  checked by ei ther  of  them shal l  not  in  any way re l ieve 

the contractor  f rom thei r  respons ibi l i ty  for  correctness  and rect i f i cat i on  thereof .  

C . 35  Precaut ions during works:  

The  cont rac t or  sha l l  ca re fu l l y  execute  the  work  wi thout  d i s tu rb ing  or  damaging 

underground or  overhead serv i ce  u t i l i t i es  v i z .  E lect r i c i t y ,  Te lephones,  Gas ,  Water  

p i pes ,  Sewers  et c .  Incase dis turbances of servi ce ut i l i t i es i s found unavoidable the 

matter  should immediately be brought  to the not i ce of the Engineer- in-Charge and 

necessary precaut ionary measures as  would be directed by the Engineer- in-Charge 
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shal l  be  carr ied out  at the cost  and expenses of the contractor. I f the service ut i l i t ies 

are damaged or  dis turbed in  any way by the contractor  during execut ion of the work , 

the cost  of  rect i f i cat ion or  restorat ion of damages as would be f ixed by the Engineer-

in-Charge concerned wi l l  be  recovered from the contractor .  

C. 36  Testing of  qualit ies of  mater ia ls & workmanship:  

Al l  mater ia l s  and workmansh ip  sha l l  be  i n  ac cordance  wi th  the spec i f i cat i ons  la i d 

down i n  the  contrac t  and a l s o  as  per  spec i f i cat i on  ment ioned in  the  re l evant  Schedule  

o f  Ra tes  fo r  Bu i l d i ng  Works  (Volume -  I )  and San i tar y  &  P lumbing Works  (Volume -  

I I )  and r e levant  IS  /  IRC codes  and the  Engineer- in -Charge  reserves  the  r i gh t  to  test ,  

examine  and measure  the  mater i a l s  /  workmansh ip  d i rect  at  the  p l ace  o f  

manu factu re,  fabr i cat i on  or  at  the  s i te  o f  works  or  any su i table  p l ace .  The  cont r act or  

sha l l  p rovi de  such  ass i s tance ,  ins trument ,  machine ,  labour  and mater i a l s  as  the 

Engineer - in -Charge  may requ i re  for  examin ing,  measur ing  and test ing  the works  and 

qua l i t y ,  we igh t  or  quant i ty  o f  mater ia l s  used and sha l l  suppl y  samples  for  tes t ing as  

may be  se lected  and requ i red  by  the  Engineer- in -Charge  wi thout  any ext ra  cost .  

Bes i des  th i s ,  he  w i l l  car r y  ou t  test s  f r om outs i de  Government  Laborat ory  as  per  

i nst ruc t i on  o f  Enginee r - in -Charge .  The  cost  o f  a l l  such  test s  w i l l  have  t o  be  borne  by 

the  agency  and that  must  be  cons i dered  dur ing quot ing  rate .  

C. 37  Site Condition: 

The contractor  before  tender ing must  vi s i t  the  s i te  and sat i s fy h imse l f  as  to the extent  

o f  the proposed construct ion  d i f f icu l t ies  and problems,  i f  any,  to start ,  to cont inue 

and complete  the work wi th in  the t ime as  st ipu lated in  th i s  tender  w ithout  d is l ocat ion 

o f  normal  t ra f f ic  dur ing day as wel l  as  to n ight .  The execut ion  of  the work should be 

p l anned and phased so that  there  are  no undue hazards to the movement  of  normal  

t ra f f i c  over  the road.  No addi t iona l  payment  wi l l  be  entertained on  thi s account .  

D i f f i cu l t ie s  and in conven iences  i n  t r anspor t ing  mate r i a l s  ove r  the  bad roads ,  Kut cha 

r oads ,  i ncomplet e  r oads  and ove r  t he  weak and damaged cu l ve rt s  shou l d  be  taken  i n t o 

cons ide rat i on  by  t he  Con t rac t or .  The mate r i a l s  fo r  the  work  may be  r equi red  t o  c a rr y  

ove r  ku tcha roads .  These  approach  roads  shou ld  be  main t a ined by  the Cont rac tor  at  

h i s  own  cos t .  

Di f f i cu l t i es  in  co l lect ion  of  d i f ferent  materi als  in  lot ,  over  the road f lank due to 

insu f f i c ient  space i f  there  be any,  should be noted by the b idder.  No extra rate  or  extra 

t ime wi l l  be  a l l owed on these accounts .  The b idder  should quote hi s  rate  taking into 

considerat i on  regarding securi ty of  the materia ls .  Noth ing wi l l  be  enterta ined under 

any c i rcumstances beyond the respect ive  tendered provis i ons.  

C. 38  Preliminaries:  

During execut ion of  the work, contractor  w il l  remain responsible for  providing 

reasonable fac i l i t ies to t raffic  on the road and al so l ight ing and guarding of the road 

during n ight  for i ts safety while the work is in  progress and no extra rate wi l l  be  paid on 

th is account  before taking up the work.  

Approximate ly ha l f  of  the road w idth  inc luding one f lank should be kept  c l ear  to the 

t ra f f i c  f rom a l l  obs t ruct i ons and the sur face should be proper l y c l eaned and leve led 

as far  as  poss ib l e .  

Sign Boards /  Di rect ion Boards are  to be erected at  required points  of speci f ied s ize  

indicat ing in  red let ters on a white back ground as per  direct ion of  the Engineer- in-

Charge,  cost  of  which wil l  have to  be borne by the agency.  
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Road barr iers should be placed wherever  the exist ing road sur face is  disturbed with 

proper  road signs. During n ight , these should be provided wi th l ight , Night  Guard /  

“Chowkidar”  for  watching the barr ier  etc. should also be maintained by the Contractor  

to give  due warn ing to road users , especial l y at  night . 

C. 39 .  Specif icat ion  for Bui lding,  Sanitary & Plumbing Works& Anci l lary  Works and 

Quality  Control Tests:  

Al l  works  and a l l  qua l i t y  cont r o l  tes t s  shou ld  con form to  spec i f i c at i ons  ment ioned in  

the  BOQ and in  the  NIeT  and i n  the  re levant  “Schedu le  o f  Rates ,  Bu i ld ing ,  San i tary  &  

P lumbing Works  o f  PWD,  Government  o f  Wes t  Benga l  read wi th  re l evant  Cor r i genda 

and Addenda” .  Where  the  above  BOQ,  NIeT& SOR  i s  s i l en t  about  spec i f i cat i on  or  

qua l i t y  cont ro l  tes ts  o f  any  part i cu l ar  i tem o f  work ,  the  same shou ld  con form to  the 

spec i f i cat i ons  and qua l i t y  c ontr o l  test  la i d  down  in  the  r e levant ,  “Schedu le  o f  Rates 

o f  Road &  Br i dge  Works  PWD,  Government  o f  Wes t  Bengal  read wi th  re levant  

Cor r i genda  &  Addenda  /  re l evant  IS  /  IRC  Codes  o f  p rac t i ce .”  

C. 40  Timely complet ion of  work:  

Al l  the  suppl y  and the  work  must  have  t o  be  completed  in  a l l  respects  w i th i n  the  t ime 

spec i f i ed  in  Not i ce  Invi t ing  e- Tender  f r om the  da te  o f  commencement  as  ment ioned in  

work  order .  T ime  for  complet i on  as  spec i f i ed  in  the  tender  sha l l  be  deemed t o  be the 

essence  o f  the  cont rac t .  

C. 41  Procurement of  materials:  

Al l  mater ia l s requi red to complete execut ion of  the work wi l l  have to be suppl ied by the 

contractor  after  procurement from author ised and approved source.  

C. 42  Rejection of  materials:  

Al l  materia ls brought  to the s ite must  be approved by the Engineer- in-Charge. Rejected 

materials  must  be removed by the Contractor  f rom the s ite within  24 hours  from the 

issue of order  to that  effect . In  case of non-compl iance of  such order , the Engineer-in-

Charge wi l l  have the authori ty to cause such removal  at  the cost  and expense of the 

contractor and the contractor  wil l  not  be ent it led to cla im for  any loss  or damage on 

that  account . 

C. 43  Implied elements of  work in items:  

Except  of such i tems as are included in the Speci f i c Pr iced Schedule of probable  i tems 

and approximate quanti t ies no separate  charges wi l l  be paid for  t raff ic control  

measures, shoring, shutter ing, dewatering, curing etc. and the rates of respect ive i tems 

or  works are  deemed to be inclusive of the same.  

C. 44  Damaged cement:  

Any cement  l y ing a t  contractor ’s  custody,  wh ich  is  found at  the t ime of  use to have 

been  damaged,  w i l l  be  re jected and must  immediate ly be removed from the s i te  by 

the contractor  or  d i sposed o f  as  d i rected by t he Engineer- in -Charge at  the cos ts  and 

expenses  o f  the  cont ractor .  

 
C. 45  Issue of  Departmental Materials:  

Departmental  materials  wi l l  not be issued under any c i rcumstances 
 
 

C. 46  Forced C losure:  

In case of forced c losure or  abandonment of  the works by the Department, the contractor  wi l l  
be el igible to be paid for the fin ished works and reimbursement of expenses actual ly incurred 
but not  for  any losses. 
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C. 47  Tender Rate:  

The contractor  should note  that  the tender  i s st r ict ly based on the rates quoted by the 

Contractor  on the pr iced schedule of probable item of work. The quanti t ies  for various 

other items of works as  shown in the pr iced schedule of probable items of  works are 

based on the drawings and designs prepared by the Department. I f var iat ions become 

necessary due to design considerat ion and as per  actual  s ite condit ions, those wi l l  have 

to be done by the contractor at  the t ime of execut ion at the rate prescr ibed in  the tender 

condit ion. No condit ional  rate wil l  be al lowed in  any case. 

C. 48  Delay due to  modif icat ion of  drawing and design:  

The contractor wi l l  not  be ent it led for  any compensat ion for any loss  due to delay ar is ing 

out of modi ficat ion of the drawing, addit ion & alterat ions of specif icat ions, delay in  

issuance of drawings, etc . 

C. 49  Addit ional  Condit ions:  

A few addi t ional  condit ions under special  terms and condit ions:  

C. 49.1. Rate quoted wi l l  be inclusive of clear ing si te including removal  of  surplus 

(both serviceable & unserviceable) earth,  rubbish, materials etc . as per 

direct ion of  the Engineer- in-Charge. 

C. 49.2. Rate quoted will  be inclusive of all  Taxes. 

C. 49.3. Display board (Informatory)  of s ize 150 cm X 90 cm is to be provided at 

start ing and end chainage of the work-site with aluminum plate hoisted on 

steel  tubular  pipe/  angle post  to a height  of 1.5 Meter  at  the cost  of the 

contractor  including f it t ing, f ixing, paint ing, let ter ing etc.  complete as  per 

direct ion of  the Engineer- in-Charge. 

C. 49.4. The Contractor  is to display caut ion board maintain ing I.S. /  I .R.C. norms at 

his  own cost  as  per  di rect ion of the Engineer-in-Charge. 

C. 49.5. Deep excavation of trenches left  out for days should be avoided. 

C. 49.6. Labour Wel fare CESS wil l  be deducted @ 1% (one percent)  of gross bi l l  

value as per rule, i f  appl icable .  

C. 49 .7 .  The whole  work wi l l  have to be executed as per  Depar tmental  drawings 

ava i l ab le  i n  th i s  connect ion  at  the tendered rate .  

C. 49.8. Income Tax wi ll  be deducted from each bil l  of the contractor as per 

appl icable rate and rules in force.  

C. 50  Royalty:  

The Contractor wil l  have to comply the relevant rules and regulat ions and laws of the 

land in this regard. 

C. 51  Night Work:  

The  con t rac t or  sha l l  not  o rd inar i l y  be  a l l owed t o  e xe cute  t he  work  a t  n i gh t .  The  

con t r ac t or  may however ,  have  to  e xecu te  t he  work  a t  n i gh t ,  i f  i n s t ru c t ed  by  the 

Eng inee r - i n-Charge .  Fo r  t r ue  t echn i c a l  o r  emergen t  r easons ,  t he  work  may r equ i r e  t o  

be  execu ted  du r i ng  the  n i gh t  a l s o  accor d ing  to  t he  i n s t r u c t i on  o f  t he  Eng inee r - i n -

Charge .  In  t ha t  case  t he  con t r ac t or  sha l l  have  t o  a r r an ge  f o r  s epa ra t e  se t  o f  l abou r  

w i t h  su f f i c i en t  and sa t i s fac t or y  l i gh t i ng  a r r angemen t  fo r  t he  n i gh t  work .  No ext ra  

paymen t  what soever  i n  t h i s  r espec t  w i l l  be  made  t o  t he  con t r ac t or .  
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C. 52  Working condition:  

Dur ing execut i on  o f  work ,  cont rac t or  w i l l  remain  respons ib l e  for  provid i ng  unh indered 

passage  to  t ra f f i c  on  road ad jacent  t o  s i te ,  pr ovid i ng  l i gh t i ng and guarding 

a r rangement  dur ing  n igh t  for  sa fet y  and no  ext ra  cost  w i l l  be  pa id  on  th i s  account .  

Work may be  r equi red  t o  be  executed  a t  n igh t  a l so .  Accord ing l y  su f f i c i en t  l i gh t ing 

a r r angement  i s  t o  be  made  by  t he  b i dde r  and t he  cos t  o f  su ch  a r rangemen t  sha l l  be  

deemed t o  have  been  i nc luded i n  the  rat es  o f  re l evant  i t ems.  

I t  i s  to be noted that  there  wi l l  not  be any e lectr i cal  fac i l i t y  at  work s i te .  B idder  

shou ld make h is  own ar rangement  for  water ,  necessary power  of  l i ght i ng,  we ld ing,  

running o f  pumps  etc .  and the cost  for  such  arrangement sha l l  be  deemed to have 

been inc luded i n  the  rates  quoted  by  the  b idder .  
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SECTION-D  

Addit ional  Terms & Condit ions and  

speci f icat ion for  Electr ical  works  

D. 1. The contractor  shal l  meet  the fol lowing required el igibi l i ty  cr iteria for  e lectrical 

component of work.  

D. 1.1. The contractor shal l  have at least the fol lowing technical person: 

D. 1.1 .1 .  One Degree holder and One D iploma holder E l ectr i cal  Engineer  in  fu l l  

t ime  engagement  w ith  the b idder  for  th i s  work.  

D. 1.1 .2 .  One  E l ectr i cal  Superv isor  having va l id E l ect r i ca l  Supervisor ’s  

Cer t i f i cate  of  c ompetency  i ssued by  the  West  Bengal  L i cens ing Board ,  

Government  of  West  Bengal  i n  fu l l  t ime engagement  w ith  the b idder  fo r  

th i s  work.  

D. 1.1.3.The supervisor  deployed by the  contractor  should  have va l id  Elec tr ical  

SCC Par t  No.  1,  2 ,  4 ,  7A & 11  issued by the  Wes t Bengal Licens ing B oard,  

Government  of  West  B engal . 

D. 1.2. The contractor shal l  have to meet the fol lowing requirements: 

D. 1.2.1. The contrac tor  sha l l  have va l id Elec tr ica l  Contrac tor ’s  L icense  i ssued by the   

West  B engal  L icens ing B oard,  Government  of  West  Bengal .  

D. 1.2.2. The contrac tor  sha ll  have va l id  E lec tr i ca l  supervisory cer t if ica te  having SCC 

Par t  No.  1,  2 ,  4 ,  7A & 11  issued by the  Wes t  Bengal  L icens ing Board,  

Government  of  Wes t Benga l .  

D. 1.2.3. The contractor shal l  have to ensure presence of at least  one l icensed 

Electri cal  Supervisor , as stated in  Clause No. D. 1.1.2.& D. 1.1.3.above 

during  

execution of  Electr ical Works.  

D. 1.3 . The contractor  shal l  have at  least  one no.  of  each of  the fol lowing equipments:  

D. 1.3.1. Insulation Tester (500 V, 1 KV, 2 KV Megger) 

D. 1.3.2. Earth Megger 

D. 1.3.3. Digital Multi-meter 

D. 1.3.4. Tong Tester 

D. 1.3.5. Drilling Machine 

D. 1.3.6. Crimping Machine 

D. 1.3.7. Lux Meter 

D. 2 .  The Super in tending Engineer  of  concerned C i rc l e ,  Munic ipa l  Engineer ing 

D i rectorate ,  Government  of  Wes t  Bengal  wi l l  ac t  as  Nodal  Super in tending Engineer . 

The Execut ive Engineer,  Murshidabad Div ision ,  M.E .  D i rec torate ,  Government  of  

West  Bengal  shal l  be  the Nodal  Engineer- in -Charge of  the work.  As  and when 

requ i red they wi l l  t ake ass i s tance f rom the EE (E&M), O/O The Secretary, MED.  

S ingl e  tender  compr is ing of  both  c i v i l  and e lect r i ca l  works  sha l l  be  i nv i ted by the 

concerned Super intending Engineer,  MED.  A f te r  the work i s  awarded,  the Noda l  

Execut i ve  Engineer  w i l l  send copy o f  agreement to  the EE (E&M), O/O The 

Secretary, MED  shal l  operate  e lect r i ca l  par t  of  the agreement .  

D.  3  The  cont r ac t or  w i l l  g i ve  de t a i l ed  execut i on  programme o f  the  e l ect r i ca l  work  t o 

the  E&M Sec tor ,  KMDA th rough  the  Execut ive Engineer  Murshidabad ,MED, 
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Government  o f  West  Bengal  and i t  w i l l  be  the  part  o f  h i s  agreemen t  w i th  the 

Department .  The  cont rac t or  w i l l  ind i cat e  t ime  /  s t age  o f  the work  i n  t he  work 

programme.  

D.  4  Supervi s i on  o f  C i v i l  and E lec t r i ca l  components  o f  works  w i l l  be  c arr i ed ou t  by 

concerned wings  o f  the  Depar tment  under overa l l  coordinat i on o f  the  Nodal  

Super in tending  Engineer  /  Nodal  Engineer  in  charge  as  the  case  may be .  

D.  5  Paymen t  t o  the  cont rac tor  fo r  the  work  sha l l  be  made  th rough  the  St ate  

M i ss i on  D i r ect or ,  DAY-NULM and D i rec tor ,  SUDA,  West  Benga l .  Noda l  Eng ineer - i n -

Charge  o f  the work  w i l l  submi t  the  ‘pas sed fo r  paymen t ’  B i l l  t o  the St a te  Mi s s i on  

D i r ect or ,  DAY-NULM and D i rect or ,  SUDA ,  West  Benga l ,  on  get t ing  t he recorded 

Measurement  Book( s)  w i th  requ i s i t e  c er t i f i cat es  fo r  mak ing  payment  t o  the  

cont r act or  f rom the  concerned Eng ineer - in -Charge  o f  the  e l ec t r i ca l  works .  

D.  6  Final  Bi l l  for  whole  work shal l  be final ized and paid by the Nodal  Execut ive 

Engineer  of the work. 

D.  7  The EE (E&M), O/O The Secretary, MED  wi l l  be competent authori ty for 

deciding reduced rates for  electr ical  component  of  work, i f  any. Date of complet ion of 

al l  components of work wil l  be same. Levy of  compensat ion under relevant  clause of 

West Bengal  Form No. 2911(i i ) as-well-as  fair  and reasonable extension of t ime wi l l  

be decided by the Nodal  Superintending Engineer- in-Charge of  the work, in 

consultat ion with the EE (E&M), O/O The Secretary, MED  in  respect  of electr ical  

works only. 

Nodal  Execut ive  Engineer - i n-Charge of  the work sha l l  be  competent  au thor i ty to  g ive 

fa i r  and reasonable  extension of  t ime under provi s ion  of  re l evant  c lause of  Wes t  

Bengal  Form No.  2911( i i )  and Nodal  Super intending Enginee r- in-Charge of  the work 

sha l l  be  competent  au thor i ty to reschedule  mi les tones  of  the work.  

D.  8  Same mi l estones sha l l  be  appl i cable  for  a l l  components  of  work.  The agency 

wi l l  ensure  that  the components  of  the work are  executed i n  t ime wi thout  g iv i ng 

any change for  s l i ppage of  mi lestones of  the project .  The amount  to be wi thhe ld 

under  re levant  c lause West  Bengal  Form No.  2911( i i )  of  the contrac t  wi l l  be  

dec ided by  the Nodal  Execut ive  Engineer  of  the work  in  consu l tat i on  wi th  the EE 

(E&M), O/O The Secretary, MED  for  e lectr i ca l  works .  In  the event  of  not  

ach iev ing the necessary mi le stones as  assessed from mi lestone bar  char t ,  spec i f i ed 

percentage of  the tendered va lue of  work w i l l  be  w ithheld for  fa i lu re  of  each 

mi lestone.  

D.  9  The contractor  shal l  make ava i lab le  one supervisor  for  at tending day-to-day 

complaint s  from the date  of  test ing &  commission ing and upto the end of  pe r i od of  

s ix months f rom the date  of  complet ion of  the work as part  of  th is  contract at  no 

extra cost .  

D.  10  The work  shal l  be  carr i ed out  as  per  PWD spec i f i cat ion  for  e lectr i ca l  work 

amended upto date  and as per  addit i onal  speci f icat i on  and condi t i ons for  th i s  work.  
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D. 11  The mater ial s  shal l  be  procured on ly f rom the manufacturers  and thei r  

author i sed dealers  and documentary  proof  for  such  procurement  and suppl y shal l  be  

produced by the  cont ractor .  

D. 12  The Department  reserves the r ight  to send such material  to the manufacturers  /  

authori sed test  laboratory to ver i fy the genuineness and qual ity of product . 

D. 13  The cont ractor  advised to v is i t  the  s i te  before  quot ing for  th i s  tender  to appr ise 

h imsel f  about  the s i te  envi ronments and other  condi t ions.  Drawing and inventor ies ,  i f  

any,  can be seen in  the Off i ce  of  the EE (E&M), O/O The Secretary, MED  for  

e lect r ical  component  of  work.  

D. 14  The e lectr ical  work shal l  be progressed with progress of  c ivi l  work. No claim of 

the contractor  shal l  be entertained by the Department  for  the idle labour. 

D. 15  The conduit  shal l  be laid in  the RCC slab in general  wel l  be fore their  concret ing 

and in  wal ls  wel l  before thei r plaster ing and in polythene pipes as per instruct ion of 

Engineer- in-Charge for  e lectr ical work.  The actual  run of condui t and si ze of the boxes 

are to be marked on the drawing by the contractor and got  approved from Engineer-in-

Charge for  e lectr ical  work before erect ion at  s ite.  

D. 16  Al l  concealed and earthing work shal l  be done in  presence of the Engineer-in-

Charge for  e lectr ical  work or  h i s authori sed representat ive. 

D. 17  The contractor  shal l  be responsible for  any damage done to the bui lding or 

e lectr i cal  instal lat ion dur ing the execut ion of the work. Damage, i f  any,  shal l  have 

to be made good by the contractor at  his own cost  fai l ing which the same shal l  be 

got  rect i f i ed /  made good at the r isk and cost  of the contractor . 

D. 18  The work shal l  be carr ied out  in  engineering l i ke manner and bad workmanship 

shal l  be rejected summari ly. For  redoing the job, no c laim of the contractor  shal l  be 

entertained on this account .  

D. 19  The s i te  shal l  be  c leared o f  malba,  debr i s  caused by  working at  the s i te  by  the 

contrac tor  w i thout  any ext ra cost  to  the Depar tment.  

D. 20  The contractor  or h is  author ised representat ive shal l  s ign the s i te order book 

and comply w ith the remarks entered therein by the representat ive of the 

Department.  

D. 21  The cont ractor  w i l l  ensure  that  a l l  the  sk i l l ed persons  managed /  deployed for  

execut ing the e lect r i ca l  work  possess the wi reman l i cense by  approved author i t i e s .  

Consequences ar i s ing due to the  defau l t  of  the cont ractor  to comply  w i th  th i s  

condi t ion  wou ld be cont ractor ’s  respons ib i l i t y  on ly .  

D. 22  The contractor  wi l l  make his own arrangement for  storage of h i s own material , 

and i f  i ssued to him departmental ly. The material  shal l  be i ssued to him from ULB 

store, i f  any. The watch and ward of the material s and of the instal lat ion would be 

responsibi l i ty of the contractor  t i l l  the work is completed /  handed over  to the 

Department.  Nothing extra shal l  be paid to the contractor on this account . The 

contractor  shal l  make his  own arrangement for carr iage of materials, f i t t ing, cable, 

etc .,  issued to h im departmental ly  from the store to the s ite of work at hi s own cost. 

Noth ing extra shal l  be paid to the contractor on th is account . 
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D. 23  Al l  the DB’s switchgears  shal l  have ident i fi cat ion marking on them wri tten in  white 

paint . Nothing extra shal l  be paid on this  account . 

D. 24  Earth points with s tuds are to be provided on each of switchboards /  DBs.  

D. 25  The MCBDB made of MS sheet should not be less than 1.6 MM thick and left  out MCB 

outlets of the sheet enclosures (not occupied by the MCBs) shal l  be covered with blanking 

plates. 

D. 26  Al l  hardware,  fasten ing mater ial  vi z . nuts ,  bol t s , washers  and screws etc .  to be  used 

on  work shal l  be  of  Z inc /  Cadmium plated i ron .  

D. 27  Al l  the  materi al s  shou ld be  ISI  marked where ever  not  spec i f i ed.  I f  ISI marked mater ia l  

i s  not  avai lable  i t  should be con forming to BIS  speci f i cat i on  amended upto da te .  

D. 28  The contractor  shal l  have to furn ish the insulat ion test  report , earth report , a long wi th 

al l  requ ired detai l s of e lectr i cal  load on the prescr ibed proforma for the electr ic connect ion 

from the supply company.  

D. 29  The contractor shal l  submit  the completion cert i ficates and complet ion plans as  per 

general  speci ficat ion for  electr ical work. 

D. 30  The chases in  wal l  shal l  be done by chase cutt ing machines, for which contractor shal l  

arrange adequate number of chase cutt ing machines (chase cutters)  for  cutt ing chases in  

wal l  etc . for  laying of conduits. 

D. 31  I f  any extra subst i tut i on  and deviat i ons are  required in  the  i t em of  work dur ing 

execut ion  of  work that  should have take pr i or  approva l  f rom the competent  author i ty  of  

e lect r ica l  work.  

 

Superintending Engineer Central Circle,  
Municipal Engineering Directorate,  

Government of West Bengal


